SEP 18, 2001 02:37 PM WAYNE
TIP NO B-3379 8.1331401 10:00AM 1/ 4 001

FED AID NO BRSTP-117A(1) 0.140 M1 SEP 18 2001 C200230
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BROOKS SWAMP & APPROACHES ON US-117A AT MT. OLIVE

C. C. MANGUM CONTRACTORS, DELLINGER, INC. SANFORD CONTRACTORS, INC.
LLC
RALEIGH, NC MONROE, NC SANFORD, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 20000.00 30000.00 21500.00
0002 0000400000-N SP  CONSTRUCTION SURVEYING Lump Sum 7200.00 12000.00 15000.00
0003  0029000000-N SP  REINF BRG APPR itk Lump Sum 11000.00 10000.00 11375.00
(14+77.500)
0004 0043000000-N 226 GRADING Lump Sum 30000.00 20000.00 21400.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1800.00 1800.00 500.00 500.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 730 CY 12.00 8760.00 6.00 4380.00 5.80 4234.00
0007 0070000000-E SP  SELECT GRANULAR MATERIAL 1,200 CY 10.00 12000.00 10.00 12000.00 8.85 10620.00
0008 0077000000-E SP  SOIL STABILIZATION FABRIC 200 SY 2.00 400.00 4.00 800.00 3.85 770.00
0009 0318000000-E 300 FNDATION MATL, MINOR STRS 4 TON 30.00 120.00 70.00 280.00 65.00 260.00
0010 0708000000-E 324 15" BCCSP B 0.064" 32 LF 30.00 960.00 33.00 1056.00 31.00 992.00
0011 0806000000-E 324 15"BCCS ELB B 0.064" 4 EA 150.00 600.00 158.00 632.00 150.00 600.00
0012 1489000000-E SP  ASP CONC BASE CRS B25.0B 165 TON 56.00 9240.00 57.00 9405.00 51.00 8415.00
0013 1498000000-E SP ASP CONC INTR CRS 119.0B 110 TON 61.00 6710.00 62.00 6820.00 57.00 6270.00
0014 1519000000-E SP  ASP CONC SURF CRS S9.5B 445 TON 68.00 30260.00 70.00 31150.00 53.00 23585.00
0015 1560000000-E SP  ASP FOR PLANT MIX PG64-22 41 TON 261.50 10721.50 275.00 11275.00 185.00 7585.00
0016 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1300.00 2600.00 862.00 1724.00 820.00 1640.00
0017 2330000000-N 840 l(:BFZgl\gg)W/zeRTs 840 ¥+ DETL 2 EA 420.00 840.00 315.00 630.00 300.00 600.00
0018 2556000000-E 846 SHOULDER BERM GUTTER 210 LF 18.00 3780.00 16.00 3360.00 14.80 3108.00
0019 3030000000-E 862 STL BM GUARDRAIL 600 LF 10.00 6000.00 9.00 5400.00 8.75 5250.00
0020 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 37.00 185.00 40.00 200.00
0021 3180000000-N 862 IG-“R ANCHOR TYPE ¥tk 4 EA 1236.00 4944.00 1600.00 6400.00 1200.00 4800.00
0022 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1854.00 7416.00 1000.00 4000.00 1500.00 6000.00
0023 3649000000-E 868 PLAIN RIP RAP, CLASS B 2 TON 77.00 154.00 100.00 200.00 90.00 180.00
0024 3656000000-E 868 FILTER FABRIC FOR DRAINGE 10 SY 5.00 50.00 16.00 160.00 15.00 150.00
0025 4400000000-E SP  WORK ZONE SIGNS (FIXED) 352 SF 8.00 2816.00 8.00 2816.00 16.00 5632.00
0026 4410000000-E SP  WORK ZONE SIGNS (BARRICDE 158 SF 5.50 869.00 5.00 790.00 12.00 1896.00
0027 4425000000-N 1125 WARNING FLAGS 12 EA 5.00 60.00 5.00 60.00 20.00 240.00
0028 4445000000-E SP  BARRICADES (TYPE Ill) 96 LF 8.00 768.00 12.00 1152.00 16.00 1536.00
0029 6000000000-E 1605 TEMPORARY SILT FENCE 1,440 LF 2.60 3744.00 2.00 2880.00 3.20 4608.00
0030 6009000000-E 1610 EROS CONTRL STONE CL B 140 TON 36.00 5040.00 34.00 4760.00 32.00 4480.00
0031 6012000000-E 1610 SEDIMENT CONTROL STONE 45 TON 36.00 1620.00 50.00 2250.00 48.00 2160.00
0032 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 599.00 599.00 600.00 600.00 600.00 600.00
0033 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 4.50 225.00 4.50 225.00 4.00 200.00
0034 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 600.00 150.00 600.00 150.00 400.00 100.00
0035 6024000000-E 1622 TEMPORARY SLOPE DRAINS 20 LF 25.75 515.00 22.00 440.00 21.00 420.00
0036 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 2 EA 257.50 515.00 84.00 168.00 80.00 160.00
0037 6030000000-E 1630 SILT EXCAVATION 285 CY 5.00 1425.00 5.00 1425.00 4.80 1368.00
0038 6036000000-E 1631 MATTING FOR EROS CONTROL 1,000 SY 1.43 1430.00 1.50 1500.00 1.40 1400.00

0039 6042000000-E 1632 1/4" HARDWARE CLOTH 40 LF 15.45 618.00 2.00 80.00 6.00 240.00
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C. C. MANGUM CONTRACTORS,

DELLINGER, INC.

SANFORD CONTRACTORS, INC.

LLC
RALEIGH, NC MONROE, NC SANFORD, NC
0040 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 2575.00 2575.00 3000.00 3000.00 1640.00 1640.00
0041 6087000000-E 1660 MOWING 0.5 ACR 103.00 51.50 120.00 60.00 100.00 50.00
0042 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.99 299.50 6.00 300.00 6.00 300.00
0043  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 499.00 124.75 500.00 125.00 600.00 150.00
0044 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 3.25 162.50 3.25 162.50 2.00 100.00
0045 6102000000-E 1663 SODDING 300 SY 4.85 1455.00 5.00 1500.00 8.00 2400.00
0046  6105000000-E 1663 WATER 5.04 M/G 110.00 554.40 110.00 554.40 150.00 756.00
0047  6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 475.00 356.25 475.00 356.25 360.00 270.00
0048 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 46.00 92.00 40.00 80.00 30.00 60.00
0049 6117000000-N SP RESPONSE FOR EROS CONTROL 8 EA 10.30 82.40 100.00 800.00 200.00 1600.00
0050 6150000000-E SP  GENERIC EROSION CONTROL ITEM (TON) 80 TON 40.00 3200.00 40.00 3200.00 35.00 2800.00
#4 STONE
STRUCTURE ITEMS
0051 8035000000-N 402 REMV EXIST STR it Lump Sum 7200.00 20000.00 28500.00
(14+77.50-L-)
0052 8119000000-E 412 UNCLASSIFIED STR EXCAV 323 CY 10.00 3230.00 12.00 3876.00 15.25 4925.75
0053  8182000000-E 420 CLASS A CONCRETE (BRIDGE) 434 CY 600.00 26040.00 850.00 36890.00 845.00 36673.00
0054 8210000000-N 422 BRG APPR SLAB *tiionik Lump Sum 20000.00 25000.00 26600.00
(14+77.50-L-)
0055 8217000000-E 425 REINF STEEL (BRIDGE) 7,476 LB 0.52 3887.52 0.75 5607.00 0.87 6504.12
0056 8357000000-E 450 HP10X42 PILES 510 LF 26.00 13260.00 25.00 12750.00 30.00 15300.00
0057 8364000000-E 450 HP12X53 PILES 305 LF 26.00 7930.00 30.00 9150.00 35.00 10675.00
0058 8405000000-N SP  PNTING STL PILES @ ****** Lump Sum 3450.50 5000.00 4200.00
(14+77.50-L-)
0059 8503000000-E 460 CONCRETE BARRIER RAIL 14525 LF 68.00 9877.00 100.00 14525.00 78.00 11329.50
0060 8608000000-E 868 PLAIN RIP RAP Il (2-0") 280 TON 32.00 8960.00 40.00 11200.00 40.00 11200.00
0061 8622000000-E 868 FILTER FABRIC FOR DRAINAGE 315 SY 2.00 630.00 2.00 630.00 3.00 945.00
0062 8657000000-N SP ELASTOMERIC BEARINGS Lump Sum 2800.00 5000.00 5000.00
0063 8762000000-E SP 3-0"X 1-9"PRESTR SLABS 1,089.375 LF 76.00 82792.50 80.00 87150.00 85.00 92596.88
CONTRACT TOTAL TOTAL 393311.32 TOTAL 439869.15 TOTAL 444649.25
ROADWAY ITEMS SUB-TOTAL 203253.80 SUB-TOTAL 203091.15 SUB-TOTAL 190200.00
STRUCTURE ITEMS SUB-TOTAL 190057.52 SUB-TOTAL 236778.00 SUB-TOTAL 254449.25
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001

C200230

S. T. WOOTEN CORPORATION

WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 20000.00
0002 0000400000-N SP CONSTRUCTION SURVEYING Lump Sum 13000.00
0003 0029000000-N SP  REINF BRG APPR ik Lump Sum 9000.00
(14+77.500)

0004 0043000000-N 226 GRADING Lump Sum 25000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 730 CY 15.00 10950.00
0007 0070000000-E SP SELECT GRANULAR MATERIAL 1,200 CY 24.00 28800.00
0008 0077000000-E SP  SOIL STABILIZATION FABRIC 200 SYy 3.00 600.00
0009 0318000000-E 300 FNDATION MATL, MINOR STRS 4 TON 50.00 200.00
0010 0708000000-E 324 15" BCCSP B 0.064" 32 LF 31.00 992.00
0011 0806000000-E 324 15" BCCS ELB B 0.064" 4 EA 188.00 752.00
0012 1489000000-E SP ASP CONC BASE CRS B25.0B 165 TON 51.00 8415.00
0013 1498000000-E SP ASP CONC INTR CRS 119.0B 110 TON 57.00 6270.00
0014 1519000000-E SP ASP CONC SURF CRS S9.5B 445 TON 53.00 23585.00
0015 1560000000-E SP ASP FOR PLANT MIX PG64-22 41 TON 185.00 7585.00
0016 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1300.00 2600.00
0017 2330000000-N 840 l(zsligl\gg)W/ZGRTS 840. ¥+ DETL 2 EA 350.00 700.00
0018 2556000000-E 846 SHOULDER BERM GUTTER 210 LF 28.00 5880.00
0019 3030000000-E 862 STL BM GUARDRAIL 600 LF 9.00 5400.00
0020 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00
0021 3180000000-N 862 I(i‘alR ANCHOR TYPE *rix 4 EA 1000.00 4000.00
0022 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1750.00 7000.00
0023 3649000000-E 868 PLAIN RIP RAP, CLASS B 2 TON 50.00 100.00
0024 3656000000-E 868 FILTER FABRIC FOR DRAINGE 10 Sy 10.00 100.00
0025 4400000000-E SP WORK ZONE SIGNS (FIXED) 352 SF 7.50 2640.00
0026 4410000000-E SP WORK ZONE SIGNS (BARRICDE 158 SF 5.00 790.00
0027 4425000000-N 1125 WARNING FLAGS 12 EA 5.00 60.00
0028 4445000000-E SP BARRICADES (TYPE Ill) 96 LF 8.00 768.00
0029 6000000000-E 1605 TEMPORARY SILT FENCE 1,440 LF 1.55 2232.00
0030 6009000000-E 1610 EROS CONTRL STONE CL B 140 TON 31.00 4340.00
0031 6012000000-E 1610 SEDIMENT CONTROL STONE 45 TON 30.00 1350.00
0032 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 599.00 599.00
0033 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 4.50 225.00
0034 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 600.00 150.00
0035 6024000000-E 1622 TEMPORARY SLOPE DRAINS 20 LF 15.00 300.00
0036 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 2 EA 116.00 232.00
0037 6030000000-E 1630 SILT EXCAVATION 285 CY 8.50 2422.50
0038 6036000000-E 1631 MATTING FOR EROS CONTROL 1,000 SY 1.43 1430.00
0039 6042000000-E 1632 1/4" HARDWARE CLOTH 40 LF 6.00 240.00



SEP 18, 2001 02:37 PM WAYNE
TIP NO B-3379 8.1331401

FED AID NO BRSTP-117A(1) 0.140 M1
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BROOKS SWAMP & APPROACHES ON US-117A AT MT. OLIVE

10:00AM

SEP 18 2001

001

C200230

S. T. WOOTEN CORPORATION

WILSON, NC
0040 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 2385.00 2385.00
0041 6087000000-E 1660 MOWING 0.5 ACR 120.00 60.00
0042 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.99 299.50
0043 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 499.00 124.75
0044 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 3.25 162.50
0045 6102000000-E 1663 SODDING 300 SY 4.85 1455.00
0046 6105000000-E 1663 WATER 5.04 M/G 110.00 554.40
0047 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 475.00 356.25
0048 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 40.00 80.00
0049 6117000000-N SP RESPONSE FOR EROS CONTROL 8 EA 100.00 800.00
0050 6150000000-E SP  GENERIC EROSION CONTROL ITEM (TON) 80 TON 30.00 2400.00
#4 STONE
STRUCTURE ITEMS
0051 8035000000-N 402 REMV EXIST STR #¥knkx Lump Sum 15000.00
(14+77.50-L-)
0052 8119000000-E 412 UNCLASSIFIED STR EXCAV 323 CY 9.00 2907.00
0053 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 43.4 CY 780.00 33852.00
0054 8210000000-N 422 BRG APPR SLAB ¥k Lump Sum 29800.00
(14+77.50-L-)
0055 8217000000-E 425 REINF STEEL (BRIDGE) 7,476 LB 0.50 3738.00
0056 8357000000-E 450 HP10X42 PILES 510 LF 24.00 12240.00
0057 8364000000-E 450 HP12X53 PILES 305 LF 34.00 10370.00
0058 8405000000-N SP  PNTING STL PILES @ ****** Lump Sum 4850.00
(14+77.50-L-)
0059 8503000000-E 460 CONCRETE BARRIER RAIL 145.25 LF 96.50 14016.63
0060 8608000000-E 868 PLAIN RIP RAP Il (2'-0") 280 TON 33.00 9240.00
0061 8622000000-E 868 FILTER FABRIC FOR DRAINAGE 315 SY 3.00 945.00
0062 8657000000-N SP ELASTOMERIC BEARINGS Lump Sum 4000.00
0063 8762000000-E SP  3-0"X 1-9"PRESTR SLABS 1,089.375 LF 93.00 101311.88
CONTRACT TOTAL TOTAL 449806.41
ROADWAY ITEMS SUB-TOTAL 207535.90
STRUCTURE ITEMS SUB-TOTAL 242270.51
BIDDERS IN ORDER CONTRACT TOTAL
C. C. MANGUM CONTRACTORS, LLC 1 393311.32
DELLINGER, INC. 2 439869.15
SANFORD CONTRACTORS, INC. 3 444649.25
S. T. WOOTEN CORPORATION 4 449806.41



SEP 18, 2001 02:37 PM DURHAM
TIP NO B-3168 8.2352601 10:00AM 1/ 5 002

FED AID NO BRSTP-1127(4) 0.275 Ml SEP 18 2001 C200232
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER US-15 & 501 BUS AND APPROACHES ON SR-1127 IN DURHAM

ENGLISH CONSTRUCTION CO., BLYTHE CONSTRUCTION, INC. C. C. MANGUM CONTRACTORS, LLC
INC.
LYNCHBURG, VA CHARLOTTE, NC RALEIGH, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 201700.00 155000.00 179400.00
0002 0000920000-E SP  GENERIC MISCELLANEOUS ITEM (CY) 300 CY 40.00 12000.00 27.50 8250.00 100.00 30000.00

SELECT GRANULAR MATERIAL FOR TEMPORARY FABRIC

WALL
0003  0000960000-E SP  GENERIC MISCELLANEOUS ITEM (SY) 965 SY 14.00 13510.00 6.00 5790.00 10.00 9650.00

FABRIC FOR TEMPORARY FABRIC WALL
0004 0001000000-E 200 CLEARING & GRUBBING Lump Sum 30000.00 250500.00 307000.00
0005 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 15000.00 15000.00 8000.00 8000.00 15000.00 15000.00
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 2,600 CY 10.00 26000.00 20.00 52000.00 25.00 65000.00
0007 0106000000-E 230 BORROW EXCAVATION 19,400 CY 8.00 155200.00 1250 242500.00 15.00 291000.00
0008 0156000000-E SP  REMOVAL OF EXT ASPHALT PVMT 1,600 SY 3.00 4800.00 3.50 5600.00 9.00 14400.00
0009 0177000000-E SP  BREAKING OF EXT ASPH PVMT 1,900 SY 2.50 4750.00 1.00 1900.00 3.00 5700.00
0010 0206000000-E SP  TEMP SHORING - BARR SUPPORTED 1,300 SF 27.00 35100.00 16.00 20800.00 30.00 39000.00
0011 0318000000-E 300 FNDATION MATL, MINOR STRS 105 TON 23.00 2415.00 25.00 2625.00 36.00 3780.00
0012 0366000000-E 310 15"RC PIPE CULV Il 488 LF 32.00 15616.00 35.00 17080.00 37.00 18056.00
0013 0372000000-E 310 18"RCPIPE CULV Il 296 LF 33.00 9768.00 40.00 11840.00 33.00 9768.00
0014 0384000000-E 310 30"RC PIPE CULV Il 48 LF 47.00 2256.00 65.00 3120.00 35.00 1680.00
0015 0582000000-E 320 15" CS PIPE CULV 0.064" 88 LF 31.00 2728.00 30.00 2640.00 28.00 2464.00
0016 0714000000-E 324 18"BCCSP B 0.064" 20 LF 36.00 720.00 50.00 1000.00 31.00 620.00
0017 1011000000-N 500 FINE GRADING Lump Sum 17000.00 50000.00 50835.00
0018 1121000000-E 520 AGGREGATE BASE COURSE 1,550 TON 15.15 23482.50 23.00 35650.00 21.00 32550.00
0019 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 20.00 10000.00 15.00 7500.00 19.00 9500.00
0020 1275000000-E 600 PRIME COAT 600 GAL 5.00 3000.00 2.00 1200.00 4.00 2400.00
0021 1330000000-E 612 INCIDENTAL MILLING 100 SY 41.00 4100.00 36.00 3600.00 44.00 4400.00
0022 1489000000-E SP ASP CONC BASE CRS B25.0B 1,850 TON 39.60 73260.00 37.75 69837.50 42.00 77700.00
0023 1498000000-E SP  ASP CONC INTR CRS 119.08 1,600 TON 39.90 63840.00 38.00 60800.00 45.00 72000.00
0024 1528000000-E SP ASP CONC SURF CRS S12.5B 2,100 TON 39.10 82110.00 37.25 78225.00 49.00 102900.00
0025 1560000000-E SP  ASP FOR PLANT MIX PG64-22 272 TON 168.00 45696.00 160.00 43520.00 191.00 51952.00
0026 1693000000-E 654 ASPH PM PAVEMENT REPAIR 25 TON 300.00 7500.00 100.00 2500.00 340.00 8500.00
0027 2011000000-E 810 PIPE REMOVAL 287 LF 10.00 2870.00 13.00 3731.00 18.00 5166.00
0028 2264000000-E 840 PIPE PLUGS 0.5 CY 660.00 330.00 1100.00 550.00 1000.00 500.00
0029 2286000000-N 840 MASNRY DRAINAGE STRUCT 13 EA 1155.00 15015.00 1300.00 16900.00 900.00 11700.00
0030 2308000000-E 840 MASNRY DRAINAGE STRUCT 524 LF 440.00 2305.60 800.00 4192.00 160.00 838.40
0031 2319000000-N 840 (FB%I\QE)W/GRATE 840.++=* DETL 3 EA 440.00 1320.00 750.00 2250.00 410.00 1230.00
0032  2374000000-N 840 ZSAME-GRT-HD 840.03 ** 6 EA 440.00 2640.00 560.00 3360.00 410.00 2460.00
0033 2374000000-N 840 (FGR)AME-GRT-HD 840.03 ** 1 EA 440.00 440.00 560.00 560.00 410.00 410.00
0034 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 440.00 440.00 455.00 455.00 339.00 339.00
0035 2549000000-E 846 2-6"CONC CURB & GUTTER 2,700 LF 1155 31185.00 11.25 30375.00 14.00 37800.00
0036 2591000000-E 848 4" CONCRETE SIDEWALK 1,100 SY 41.80 45980.00 22.50 24750.00 20.00 22000.00

0037 2598000000-E 848 CONCRETE WHEELCHAIR RAMP 120 SY 55.00 6600.00 26.00 3120.00 34.00 4080.00



SEP 18, 2001 02:37 PM DURHAM
TIP NO B-3168 8.2352601 10:00AM 2/ 5 002

FED AID NO BRSTP-1127(4) 0.275 Ml SEP 18 2001 C200232
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER US-15 & 501 BUS AND APPROACHES ON SR-1127 IN DURHAM

ENGLISH CONSTRUCTION CO., BLYTHE CONSTRUCTION, INC. C. C. MANGUM CONTRACTORS, LLC
INC.
LYNCHBURG, VA CHARLOTTE, NC RALEIGH, NC
0038 2612000000-E 848 6" CONCRETE DRIVEWAY 350 SY 44.00 15400.00 45.00 15750.00 35.00 12250.00
0039 2830000000-N 858 ADJMANHOLES 4 EA 550.00 2200.00 325.00 1300.00 400.00 1600.00
0040 2845000000-N 858 ADJMETER OR VALVE BOXES 2 EA 550.00 1100.00 200.00 400.00 400.00 800.00
0041 3030000000-E 862 STL BM GUARDRAIL 550 LF 10.50 5775.00 10.00 5500.00 10.00 5500.00
0042 3045000000-E 862 SBGR SHOP CURVED 50 LF 12.60 630.00 12.00 600.00 12.00 600.00
0043 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 31.50 157.50 30.00 150.00 30.00 150.00
0044 3165000000-N SP glgol;NCHOR TYPE kit 1 EA 1995.00 1995.00 1900.00 1900.00 1900.00 1900.00
0045 3210000000-N 862 GR ANCHOR TYPE CAT-1 1 EA 473.00 473.00 450.00 450.00 450.00 450.00
0046 3536000000-E 866 CHN LK FENCE 48" FABRIC 195 LF 5.00 975.00 4.75 926.25 5.00 975.00
0047 3542000000-E 866 MET LINE PST 48" CL FEN 17 EA 43.00 731.00 41.00 697.00 41.00 697.00
0048 3548000000-E 866 MET TERM PST 48" CL FEN 2 EA 105.00 210.00 100.00 200.00 100.00 200.00
0049 3649000000-E 868 PLAIN RIP RAP, CLASS B 54 TON 37.00 1998.00 40.00 2160.00 52.00 2808.00
0050 3656000000-E 868 FILTER FABRIC FOR DRAINGE 361 SY 5.00 1805.00 3.25 1173.25 4.00 1444.00
0051 4072000000-E 903 3# STEEL U-CHANNEL POSTS 572 LF 7.10 4061.20 6.75 3861.00 6.75 3861.00
0052 4096000000-N 904 TYPE D SIGNS, ERECTION 4 EA 105.00 420.00 100.00 400.00 100.00 400.00
0053  4102000000-N 904 TYPE E SIGNS, ERECTION 29 EA 68.00 1972.00 65.00 1885.00 65.00 1885.00
0054 4108000000-N 904 TYPE F SIGNS, ERECTION 6 EA 105.00 630.00 100.00 600.00 100.00 600.00
0055  4204000000-N 907 R&D U CHNNEL POSTS 4 EA 5.25 21.00 5.00 20.00 5.00 20.00
0056 4300000000-N SP  R&D SIGN & U POST 25 EA 5.25 131.25 5.00 125.00 5.00 125.00
0057 4342000000-N 908 ERECT SIGNS ON NEW U-CHNL 4 EA 105.00 420.00 100.00 400.00 100.00 400.00
0058 4400000000-E SP WORK ZONE SIGNS (FIXED) 420 SF 11.00 4620.00 15.00 6300.00 7.25 3045.00
0059  4405000000-E SP  WORK ZONE SIGNS (PORTABLE 780 SF 14.00 10920.00 7.00 5460.00 22.00 17160.00
0060 4410000000-E SP WORK ZONE SIGNS (BARRICDE 160 SF 11.00 1760.00 8.00 1280.00 7.00 1120.00
0061 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 5000.00 10000.00 8000.00 16000.00 2422.00 4844.00
0062 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 3 EA 25000.00 75000.00 20000.00 60000.00 8930.00 26790.00
0063 4425000000-N 1125 WARNING FLAGS 18 EA 220.00 3960.00 50.00 900.00 280.00 5040.00
0064 4430000000-N 1130 DRUMS 160 EA 75.00 12000.00 45.00 7200.00 56.00 8960.00
0065 4435000000-N 1135 CONES 160 EA 55.00 8800.00 25.00 4000.00 15.00 2400.00
0066 4440000000-E SP  BARRICADES (TYPE II) 24 LF 20.00 480.00 10.00 240.00 9.00 216.00
0067 4445000000-E SP  BARRICADES (TYPE Ill) 264 LF 16.00 4224.00 12.00 3168.00 8.00 2112.00
0068 4455000000-N 1150 FLAGGER 400 MD 150.00 60000.00 156.00 62400.00 240.00 96000.00
0069 4460000000-N 1155 WARNING LIGHTS (TYPE B) 9 EA 275.00 2475.00 300.00 2700.00 125.00 1125.00
0070 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 15000.00 30000.00 12000.00 24000.00 11500.00 23000.00
0071 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 1 EA 11000.00 11000.00 10000.00 10000.00 15000.00 15000.00
0072 4510000000-N sp POLICE 300 HR 50.00 15000.00 30.00 9000.00 59.00 17700.00
0073 4590000000-E SP GENERIC TRAFFIC CONTROL ITEM (LF) 110 LF 25.00 2750.00 45.00 4950.00 48.00 5280.00
PORTABLE CONC BARRIER (ANCHOR- ED DRAINAGE)
0074 4590000000-E SP  GENERIC TRAFFIC CONTROL ITEM (LF) 1,130 LF 40.00 45200.00 28.00 31640.00 35.00 39550.00
WATER-FILLED BARRIER
0075 4615000000-E 1205 REM TAPE PVMT MRKINGS 4" 574 LF 2.10 1205.40 2.00 1148.00 2.00 1148.00

0076 4645000000-N 1205 REM TAPE PVT MKG SYMBOL 2 EA 105.00 210.00 100.00 200.00 100.00 200.00
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0077 4650000000-N 1251 TEMP RAISED PVMT MRKS 154 EA 5.25 808.50 5.00 770.00 5.00 770.00
0078 4685000000-E 1205 THERMO PVT MKG LINES 490 2,281 LF 0.80 1824.80 0.75 1710.75 0.75 1710.75
0079 4686000000-E 1205 THERMO PVT MKG LINES 4"120 6,291 LF 0.80 5032.80 0.75 4718.25 0.75 4718.25
0080 4695000000-E 1205 8"WIDE THERMO 90 MILS 505 LF 1.05 530.25 1.00 505.00 1.00 505.00
0081 4697000000-E 1205 THERMO PVT MKG LINE 8"120 650 LF 1.05 682.50 1.00 650.00 1.00 650.00
0082 4710000000-E 1205 24"WIDE THERMO 120 MILS 230 LF 5.10 1173.00 4.85 1115.50 4.85 1115.50
0083 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 12 EA 79.00 948.00 75.00 900.00 75.00 900.00
0084 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 24 EA 105.00 2520.00 100.00 2400.00 100.00 2400.00
0085 4810000000-E 1205 PAINT PVMT MARKINGS 4" 28,159 LF 0.30 8447.70 0.25 7039.75 0.25 7039.75
0086 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,314 LF 1.05 1379.70 1.00 1314.00 1.00 1314.00
0087 4835000000-E 1205 PAINT PVT MKG LINES 24" 870 LF 2.10 1827.00 2.00 1740.00 2.00 1740.00
0088 4840000000-N 1205 PAINT PVT MKG CHARACTER 24 EA 37.00 888.00 35.00 840.00 35.00 840.00
0089 4845000000-N 1205 PAINT PVT MKG SYMBOL 62 EA 37.00 2294.00 35.00 2170.00 35.00 2170.00
0090 4850000000-E 1205 LINE REMOVAL 4" WIDE 500 LF 1.05 525.00 1.00 500.00 1.00 500.00
0091 4860000000-E 1205 LINE REMOVAL 8" WIDE 200 LF 2.10 420.00 2.00 400.00 2.00 400.00
0092 4870000000-E 1205 LINE REMOVAL 24" WIDE 130 LF 2.10 273.00 2.00 260.00 2.00 260.00
0093 4900000000-N 1252 PERM RAISED PVMT MARKERS 120 EA 5.25 630.00 5.00 600.00 5.00 600.00
0094 5255000000-N 1412 PORTABLE LIGHTING Lump Sum 50000.00 35000.00 360500.00
0095 5300000000-E 1505 z:\;\:)D CONDIT MAT CL e 15 TON 65.00 975.00 21.00 315.00 30.00 450.00
0096 5306000000-E 1505 |(3|)\|§)DD|NG MATL, CL e 15 TON 65.00 975.00 20.00 300.00 30.00 450.00
0097 5318000000-E 1505 PVMT REPAIR UTILITY WORK 9.5 TON 400.00 3800.00 100.00 950.00 150.00 1425.00
0098 5360000000-E 1510 6" DI WATER PIPE PC 350 47.2 LF 75.00 3540.00 40.00 1888.00 33.00 1557.60
0099 5372000000-E 1510 10" DI WATER PIPE PC 350 257.7 LF 40.00 10308.00 45.00 11596.50 42.00 10823.40
0100 5414000000-E 1510 3/4"CU WATER PIPE TYPE K 537.2 LF 19.00 10206.80 15.00 8058.00 24.00 12892.80
0101 5480000000-E 1510 DI H20 FITTINGS 250# MIN 1,545 LB 5.00 7725.00 4.50 6952.50 9.00 13905.00
0102 5510000000-E 1510 3/4" CORPORATION STOP 11 EA 400.00 4400.00 110.00 1210.00 145.00 1595.00
0103 5540000000-E 1510 ?20((3)2)1—5 V&VB *****WP 1 EA 650.00 650.00 600.00 600.00 800.00 800.00
0104 5582000000-E 1510 :;_OX :'é}éﬁ;’PlNG SADDLE 11 EA 480.00 5280.00 500.00 5500.00 350.00 3850.00
0105 5648000000-N 1510 RELOCATE EXIST WAT METER 14 EA 800.00 11200.00 275.00 3850.00 775.00 10850.00
0106 5672000000-N 1510 RELOCATE EXIST FIRE HYD 2 EA 1200.00 2400.00 600.00 1200.00 3000.00 6000.00
0107 5822000000-N 1530 BREAK DOWN & REBUILD MH 2 EA 3000.00 6000.00 1050.00 2100.00 2000.00 4000.00
0108 6000000000-E 1605 TEMPORARY SILT FENCE 2,400 LF 2.00 4800.00 4.00 9600.00 1.49 3576.00
0109 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 32.00 4800.00 35.00 5250.00 40.00 6000.00
0110 6009000000-E 1610 EROS CONTRL STONE CL B 600 TON 30.00 18000.00 35.00 21000.00 43.00 25800.00
0111 6012000000-E 1610 SEDIMENT CONTROL STONE 220 TON 29.00 6380.00 35.00 7700.00 43.00 9460.00
0112 6015000000-E 1615 TEMPORARY MULCHING 4.5 ACR 420.00 1890.00 450.00 2025.00 400.00 1800.00
0113 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 3.15 630.00 1.00 200.00 3.00 600.00
0114 6021000000-E 1620 FERT FOR TEMP SEEDING 0.75 TON 336.00 252.00 500.00 375.00 320.00 240.00
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0115 6024000000-E 1622 TEMPORARY SLOPE DRAINS 125 LF 10.00 1250.00 22.00 2750.00 13.00 1625.00
0116 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 3 EA 300.00 900.00 150.00 450.00 147.00 441.00
0117 6030000000-E 1630 SILT EXCAVATION 820 CY 8.00 6560.00 8.00 6560.00 14.00 11480.00
0118 6033000000-E 1631 SYNTHETIC ROVING 520 SY 1.05 546.00 1.50 780.00 1.00 520.00
0119 6036000000-E 1631 MATTING FOR EROS CONTROL 420 SY 3.15 1323.00 2.00 840.00 3.00 1260.00
0120 6042000000-E 1632 1/4" HARDWARE CLOTH 240 LF 5.00 1200.00 3.00 720.00 1.39 333.60
0121 6084000000-E 1660 SEEDING AND MULCHING 55 ACR 1155.00 6352.50 1275.00 7012.50 1100.00 6050.00
0122 6087000000-E 1660 MOWING 2.5 ACR 53.00 132.50 50.00 125.00 50.00 125.00
0123  6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.25 262.50 2.00 100.00 5.00 250.00
0124 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1050.00 262.50 500.00 125.00 1000.00 250.00
0125 6096000000-E 1662 SEED FOR SUPP SEEDING 150 LB 3.15 472.50 2.00 300.00 3.00 450.00
0126 6102000000-E 1663 SODDING 260 SY 10.50 2730.00 4.00 1040.00 10.00 2600.00
0127 6105000000-E 1663 WATER 7 MIG 105.00 735.00 15.00 105.00 100.00 700.00
0128 6108000000-E 1665 FERTILIZER TOPDRESSING 4 TON 231.00 924.00 300.00 1200.00 220.00 880.00
0129 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 53.00 106.00 25.00 50.00 50.00 100.00
0130 6117000000-N SP RESPONSE FOR EROS CONTROL 12 EA 1.00 12.00 300.00 3600.00 1.00 12.00
0131 7048000000-E SP 12" PEDEST SIG HEAD 2 SEC 4 EA 1670.00 6680.00 1750.00 7000.00 1590.00 6360.00
0132 7060000000-E SP  SIGNAL CABLE 1,260 LF 4.70 5922.00 1.85 2331.00 4.50 5670.00
0133  7120000000-E SP  VEHICLE SIGNAL HD (12", 3 SECT) 8 EA 1239.00 9912.00 1100.00 8800.00 1180.00 9440.00
0134 7144000000-E SP  VEHICLE SIGNAL HD (12", 5 SECT) 3 EA 2081.00 6243.00 1750.00 5250.00 1982.00 5946.00
0135 7264000000-E SP MESSENGER CABLE (3/8") 590 LF 5.90 3481.00 2.65 1563.50 5.60 3304.00
0136 7360000000-N SP  WOOD POLE 1 EA 1512.00 1512.00 975.00 975.00 1440.00 1440.00
0137 7372000000-N SP  GUY ASSEMBLY 3 EA 578.00 1734.00 195.00 585.00 550.00 1650.00
0138  7480000000-N SP LOOP EMUL DETECT SYSTEM 1 EA 27342.00 27342.00 45000.00 45000.00 26040.00 26040.00
0139 7576000000-N SP METAL STRAIN SIGNAL POLE 4 EA 2867.00 11468.00 3200.00 12800.00 2730.00 10920.00
0140 7612000000-N SP METAL SIGNAL POLE FOUNDATION 4 EA 3360.00 13440.00 4300.00 17200.00 3200.00 12800.00
0141 7636000000-N SP SIGN FOR SIGNALS 1 EA 189.00 189.00 275.00 275.00 180.00 180.00
0142 7684000000-N SP  SIGNAL CABINET FOUNDATION 1 EA 2835.00 2835.00 1250.00 1250.00 2700.00 2700.00
0143  7720000000-N SP CONTLR WITH CBNT, 170E BASE MTD 1 EA 11508.00 11508.00 14500.00 14500.00 10960.00 10960.00
0144  7744000000-N SP DETECTOR CHANNEL (TYPE 170) 6 EA 210.00 1260.00 285.00 1710.00 200.00 1200.00
0145 7973000000-N SP  MTL STRAIN POLE DESIGN 4 EA 137.00 548.00 500.00 2000.00 130.00 520.00
WALL ITEMS
0146 8800000000-N SP  MSE RET WALL STA ##ikiiis Lump Sum 132000.00 225000.00 146000.00
(19+62.67 -L- WALL 1)
0147 8800000000-N SP  MSE RET WALL STA ##ikiis Lump Sum 132000.00 225000.00 146000.00
(19+62.67 -L- WALL 2)
STRUCTURE ITEMS
0148 8007000000-N SP  CM&R TEMP STR *ticsines Lump Sum 272000.00 250000.00 238000.00
(19+62.67 -L-)
0149 8035000000-N 402 REMV EXIST STR #tit Lump Sum 51000.00 125000.00 55000.00

(19+62.67 -L-)
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0150 8093000000-E SP  **" SHAFT EXCAVATION, NO ROCK 130 LF 400.00 52000.00 400.00 52000.00 130.00 16900.00
(18")
0151 8095000000-E SP  **"SHAFT EXCAVATION, IN ROCK 130 LF 1000.00 130000.00 800.00 104000.00 325.00 42250.00
(18")
0152 8119000000-E 412 UNCLASSIFIED STR EXCAV 210 CY 25.00 5250.00 20.00 4200.00 17.00 3570.00
0153 8147000000-E SP  REINF CONCRETE DECK SLAB 6,232 SF 24.00 149568.00 16.00 99712.00 25.00 155800.00
0154 8161000000-E 420 GROOVING BRIDGE FLOORS 4,746 SF 0.75 3559.50 0.40 1898.40 0.70 3322.20
0155 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 723 CY 710.00 51333.00 520.00 37596.00 572.00 41355.60
0156  8210000000-N 422 BRG APPR SLAB *tiionik Lump Sum 31000.00 40000.00 58000.00
(19+62.67 -L-)
0157 8217000000-E 425 REINF STEEL (BRIDGE) 11,090 LB 0.62 6875.80 0.49 5434.10 0.58 6432.20
0158 8280000000-E 440 STRUCTURAL STEEL Lump Sum 185000.00 250000.00 161000.00
0159 8364000000-E 450 HP12X53 PILES 650 LF 32.00 20800.00 25.00 16250.00 26.00 16900.00
0160 8657000000-N SP ELASTOMERIC BEARINGS Lump Sum 3700.00 2500.00 3000.00
0161 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 9600.00 10000.00 11000.00
0162 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 22859 LF 260.00 59433.40 200.00 45718.00 140.00 32002.60
CLASSIC CONCRETE BRIDGE RAIL
CONTRACT TOTAL TOTAL 2918764.70 TOTAL 3315412.75 TOTAL 3566080.65
ROADWAY ITEMS SUB-TOTAL 1623645.00 SUB-TOTAL 1821104.25 SUB-TOTAL 2429548.05
WALL ITEMS SUB-TOTAL 264000.00 SUB-TOTAL 450000.00 SUB-TOTAL 292000.00
STRUCTURE ITEMS SUB-TOTAL 1031119.70 SUB-TOTAL 1044308.50 SUB-TOTAL 844532.60
BIDDERS IN ORDER CONTRACT TOTAL
ENGLISH CONSTRUCTION CO., INC. 1 2918764.70
BLYTHE CONSTRUCTION, INC. 2 3315412.75
C. C. MANGUM CONTRACTORS, LLC 3 3566080.65
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ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 25000.00 35000.00 28700.00
0002 0029000000-N SP E?llill\gi)BRG APPR #stiitiox Lump Sum 11000.00 11000.00 7500.00
+i
0003 0043000000-N 226 GRADING Lump Sum 42000.00 38000.00 50000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 200.00 200.00 1.00 1.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 19.00 3800.00 6.50 1300.00 16.00 3200.00
0006 0070000000-E SP  SELECT GRANULAR MATERIAL 500 CY 10.00 5000.00 9.50 4750.00 25.80 12900.00
0007 0077000000-E SP  SOIL STABILIZATION FABRIC 200 SY 2.00 400.00 4.40 880.00 3.00 600.00
0008 0318000000-E 300 FNDATION MATL, MINOR STRS 5 TON 41.00 205.00 65.00 325.00 50.00 250.00
0009 0366000000-E 310 15" RC PIPE CULV IlI 24 LF 31.00 744.00 25.00 600.00 41.00 984.00
0010 0660000000-E 324 *(*1*5"”85006543)A i 20 LF 30.00 600.00 35.00 700.00 27.50 550.00
0011 0680000000-E 324 :I%?%%%E)LB A 2 EA 200.00 400.00 160.00 320.00 210.00 420.00
0012 1489000000-E SP  ASP CONC BASE CRS B25.0B 210 TON 62.00 13020.00 55.00 11550.00 52.80 11088.00
0013 1498000000-E SP  ASP CONC INTR CRS 119.0B 171 TON 50.00 8550.00 50.00 8550.00 48.50 8293.50
0014 1519000000-E SP  ASP CONC SURF CRS S9.5B 365 TON 65.00 23725.00 62.00 22630.00 59.05 21553.25
0015 1560000000-E SP  ASP FOR PLANT MIX PG64-22 41 TON 163.00 6683.00 160.00 6560.00 158.00 6478.00
0016 2011000000-E 810 PIPE REMOVAL 60 LF 5.00 300.00 4.00 240.00 10.00 600.00
0017 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1350.00 2700.00 900.00 1800.00 1300.00 2600.00
0018 2363000000-N 840 (Fsljlgl\gg)W/ZGRTS 840. %+ STD 2 EA 350.00 700.00 700.00 1400.00 350.00 700.00
0019 3030000000-E 862 STL BM GUARDRAIL 550 LF 10.00 5500.00 8.50 4675.00 9.31 5120.50
0020 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 20.00 100.00 35.00 175.00
0021 3270000000-N SP  GR ANCHOR TYPE 350 EA 1854.00 7416.00 1600.00 6400.00 1700.00 6800.00
0022 3300000000-N 862 GR ANCHOR TYPE XI 4 EA 1133.00 4532.00 1000.00 4000.00 1000.00 4000.00
0023 3360000000-E 863 REMOVE EXISTING GUARDRAIL 64 LF 3.00 192.00 3.00 192.00 7.00 448.00
0024 3635000000-E 868 PLAIN RIP RAP, CLASS I 2 TON 82.00 164.00 100.00 200.00 50.00 100.00
0025 3656000000-E 868 FILTER FABRIC FOR DRAINGE 154 SY 2.00 308.00 8.00 1232.00 3.00 462.00
0026 4400000000-E SP WORK ZONE SIGNS (FIXED) 375 SF 8.50 3187.50 7.50 2812.50 8.25 3093.75
0027 4410000000-E SP  WORK ZONE SIGNS (BARRICDE 63 SF 5.50 346.50 5.00 315.00 5.00 315.00
0028 4425000000-N 1125 WARNING FLAGS 12 EA 5.15 61.80 5.00 60.00 5.00 60.00
0029 4445000000-E SP  BARRICADES (TYPE Il) 72 LF 8.00 576.00 12.00 864.00 8.00 576.00
0030 4685000000-E 1205 THERMO PVT MKG LINES 490 1,700 LF 1.03 1751.00 1.20 2040.00 1.00 1700.00
0031 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,700 LF 1.03 1751.00 1.20 2040.00 1.00 1700.00
0032 4900000000-N 1252 PERM RAISED PVMT MARKERS 11 EA 5.15 56.65 6.00 66.00 5.00 55.00
0033  6000000000-E 1605 TEMPORARY SILT FENCE 1,245 LF 2.60 3237.00 2.50 3112.50 2.00 2490.00
0034 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 41.00 3075.00 40.00 3000.00 39.00 2925.00
0035 6009000000-E 1610 EROS CONTRL STONE CL B 120 TON 41.00 4920.00 30.00 3600.00 39.50 4740.00
0036 6012000000-E 1610 SEDIMENT CONTROL STONE 40 TON 41.00 1640.00 50.00 2000.00 45.00 1800.00
0037 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 721.00 1081.50 650.00 975.00 600.00 900.00
0038 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 8.25 412.50 6.00 300.00 6.00 300.00
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0039 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 618.00 154.50 630.00 157.50 620.00 155.00
0040 6024000000-E 1622 TEMPORARY SLOPE DRAINS 85 LF 26.00 2210.00 25.00 2125.00 13.50 1147.50
0041 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 3 EA 250.00 750.00 80.00 240.00 118.00 354.00
0042 6030000000-E 1630 SILT EXCAVATION 235 CY 10.00 2350.00 4.50 1057.50 8.50 1997.50
0043  6033000000-E 1631 SYNTHETIC ROVING 325 SY 2.60 845.00 2.00 650.00 1.60 520.00
0044  6036000000-E 1631 MATTING FOR EROS CONTROL 165 SY 3.00 495.00 2.30 379.50 2.27 374.55
0045 6042000000-E 1632 1/4" HARDWARE CLOTH 40 LF 15.45 618.00 2.00 80.00 6.00 240.00
0046  6084000000-E 1660 SEEDING AND MULCHING 2 ACR 2575.00 5150.00 1300.00 2600.00 1250.00 2500.00
0047 6087000000-E 1660 MOWING 1 ACR 61.80 61.80 100.00 100.00 100.00 100.00
0048 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 12.36 618.00 7.00 350.00 7.00 350.00
0049 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 824.00 206.00 600.00 150.00 600.00 150.00
0050 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 8.24 412.00 4.10 205.00 4.09 204.50
0051 6102000000-E 1663 SODDING 315 SY 9.30 2929.50 5.20 1638.00 5.10 1606.50
0052 6105000000-E 1663 WATER 5.29 M/G 154.50 817.31 115.00 608.35 113.00 597.77
0053  6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 1030.00 1287.50 480.00 600.00 479.00 598.75
0054 6114000000-N SP SPECIALIZED HAND MOWING 2 HR 46.00 92.00 50.00 100.00 50.00 100.00
0055 6117000000-N SP RESPONSE FOR EROS CONTROL 8 EA 10.00 80.00 200.00 1600.00 100.00 800.00
STRUCTURE ITEMS
0056 8035000000-N 402 REMV EXIST STR #¥wirsin Lump Sum 13000.00 40000.00 25200.00
(17+81.00-L-)
0057 8119000000-E 412 UNCLASSIFIED STR EXCAV 25 CY 33.00 825.00 12.00 300.00 18.00 450.00
0058 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 64.2 CY 840.00 53928.00 670.00 43014.00 855.00 54891.00
0059 8210000000-N 422 BRG APPR SLAB *tkkines Lump Sum 16000.00 15000.00 18500.00
(17+81.00-L-)
0060 8217000000-E 425 REINF STEEL (BRIDGE) 12,414 LB 0.50 6207.00 1.00 12414.00 0.52 6455.28
0061 8364000000-E 450 HP12X53 PILES 450 LF 26.00 11700.00 22.00 9900.00 26.50 11925.00
0062 8384000000-E 450 HP14X73 PILES 860 LF 33.00 28380.00 28.00 24080.00 35.50 30530.00
0063 8405000000-N SP  PNTING STL PILES @ ****** Lump Sum 9800.00 15000.00 14700.00
(17+81.00-L-)
0064 8503000000-E 460 CONCRETE BARRIER RAIL 3355 LF 44.00 14762.00 65.00 21807.50 63.00 21136.50
0065 8608000000-E 868 PLAIN RIP RAP Il (2-0") 265 TON 40.00 10600.00 45.00 11925.00 43.50 11527.50
0066 8622000000-E 868 FILTER FABRIC FOR DRAINAGE 294 SY 2.00 588.00 2.00 588.00 3.00 882.00
0067 8657000000-N SP ELASTOMERIC BEARINGS Lump Sum 3800.00 5000.00 5300.00
0068 8762000000-E SP  3-0"X 1-9"PRESTR SLABS 1,839.75 LF 78.50 144420.38 84.00 154539.00 91.85 168981.04
CONTRACT TOTAL TOTAL 518273.44 TOTAL 549997.35 TOTAL 576452.39
ROADWAY ITEMS SUB-TOTAL 204263.06 SUB-TOTAL 196429.85 SUB-TOTAL 205974.07
STRUCTURE ITEMS SUB-TOTAL 314010.38 SUB-TOTAL 353567.50 SUB-TOTAL 370478.32
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FED AID NO BRSTP-53(1) 0.193 MI SEP 18 2001 C200205
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER COLLY CREEK & APPROACHES ON NC-53

INTERCOASTAL DIVING, INC. SANFORD CONTRACTORS, INC.

WILMINGTON, NC SANFORD, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 30000.00 31000.00
0002 0029000000-N SP E?llill\gi)BRG APPR #istiitiox Lump Sum 18000.00 9500.00
+i
0003 0043000000-N 226 GRADING Lump Sum 47500.00 60000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 7000.00 7000.00 1.00 1.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 17.50 3500.00 16.00 3200.00
0006 0070000000-E SP  SELECT GRANULAR MATERIAL 500 CY 17.00 8500.00 14.00 7000.00
0007 0077000000-E SP  SOIL STABILIZATION FABRIC 200 SY 4.00 800.00 3.00 600.00
0008 0318000000-E 300 FNDATION MATL, MINOR STRS 5 TON 50.00 250.00 50.00 250.00
0009 0366000000-E 310 15" RC PIPE CULV IlI 24 LF 60.00 1440.00 40.00 960.00
0010 0660000000-E 324 ***" BCCSP A *vest 20 LF 47.00 940.00 40.00 800.00
(15", 0.064")

0011 0680000000-E 324 *(*1';55'3%%86‘%8 A 2 EA 160.00 320.00 225.00 450.00
0012 1489000000-E SP  ASP CONC BASE CRS B25.0B 210 TON 55.00 11550.00 52.80 11088.00
0013 1498000000-E SP ASP CONC INTR CRS 119.0B 171 TON 51.00 8721.00 48.50 8293.50
0014 1519000000-E SP  ASP CONC SURF CRS S9.5B 365 TON 62.00 22630.00 59.05 21553.25
0015 1560000000-E SP  ASP FOR PLANT MIX PG64-22 41 TON 166.00 6806.00 158.00 6478.00
0016 2011000000-E 810 PIPE REMOVAL 60 LF 21.00 1260.00 10.00 600.00
0017 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1000.00 2000.00 1400.00 2800.00
0018 2363000000-N 840 (Fsljlgl\gg)W/ZGRTS 840. %+ STD 2 EA 350.00 700.00 325.00 650.00
0019 3030000000-E 862 STL BM GUARDRAIL 550 LF 9.40 5170.00 9.00 4950.00
0020 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 35.00 175.00 30.00 150.00
0021 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1700.00 6800.00 1725.00 6900.00
0022 3300000000-N 862 GR ANCHOR TYPE XI 4 EA 1100.00 4400.00 1000.00 4000.00
0023 3360000000-E 863 REMOVE EXISTING GUARDRAIL 64 LF 5.00 320.00 1.00 64.00
0024 3635000000-E 868 PLAIN RIP RAP, CLASS I 2 TON 48.00 96.00 100.00 200.00
0025 3656000000-E 868 FILTER FABRIC FOR DRAINGE 154 SY 3.00 462.00 3.00 462.00
0026 4400000000-E SP  WORK ZONE SIGNS (FIXED) 375 SF 8.75 3281.25 16.00 6000.00
0027 4410000000-E SP  WORK ZONE SIGNS (BARRICDE 63 SF 5.25 330.75 12.00 756.00
0028 4425000000-N 1125 WARNING FLAGS 12 EA 5.25 63.00 20.00 240.00
0029 4445000000-E SP  BARRICADES (TYPE Il) 72 LF 8.50 612.00 16.00 1152.00
0030 4685000000-E 1205 THERMO PVT MKG LINES 490 1,700 LF 1.05 1785.00 1.00 1700.00
0031 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,700 LF 1.05 1785.00 1.00 1700.00
0032 4900000000-N 1252 PERM RAISED PVMT MARKERS 11 EA 26.00 286.00 5.00 55.00
0033  6000000000-E 1605 TEMPORARY SILT FENCE 1,245 LF 3.25 4046.25 3.25 4046.25
0034 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 48.00 3600.00 40.00 3000.00
0035 6009000000-E 1610 EROS CONTRL STONE CL B 120 TON 32.50 3900.00 35.00 4200.00
0036 6012000000-E 1610 SEDIMENT CONTROL STONE 40 TON 30.00 1200.00 35.00 1400.00
0037 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 525.00 787.50 700.00 1050.00

0038 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 4.00 200.00 8.00 400.00



SEP 18, 2001 02:37 PM BLADEN
TIP NO B-3305 8.1420901 10:00AM 4/ 5 003

FED AID NO BRSTP-53(1) 0.193 MI SEP 18 2001 C200205
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER COLLY CREEK & APPROACHES ON NC-53

INTERCOASTAL DIVING, INC. SANFORD CONTRACTORS, INC.

WILMINGTON, NC SANFORD, NC
0039 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 825.00 206.25 600.00 150.00
0040 6024000000-E 1622 TEMPORARY SLOPE DRAINS 85 LF 17.50 1487.50 20.00 1700.00
0041 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 3 EA 275.00 825.00 200.00 600.00
0042 6030000000-E 1630 SILT EXCAVATION 235 CY 17.50 4112.50 6.50 1527.50
0043 6033000000-E 1631 SYNTHETIC ROVING 325 SY 2.50 812.50 2.50 812.50
0044 6036000000-E 1631 MATTING FOR EROS CONTROL 165 SY 3.00 495.00 2.50 412.50
0045 6042000000-E 1632 1/4" HARDWARE CLOTH 40 LF 4.00 160.00 4.00 160.00
0046 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 1950.00 3900.00 2500.00 5000.00
0047 6087000000-E 1660 MOWING 1 ACR 125.00 125.00 60.00 60.00
0048 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 7.25 362.50 12.00 600.00
0049 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 750.00 187.50 800.00 200.00
0050 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.00 200.00 8.00 400.00
0051 6102000000-E 1663 SODDING 315 SY 11.75 3701.25 9.00 2835.00
0052 6105000000-E 1663 WATER 5.29 M/IG 185.00 978.65 400.00 2116.00
0053 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 750.00 937.50 1000.00 1250.00
0054 6114000000-N SP SPECIALIZED HAND MOWING 2 HR 100.00 200.00 50.00 100.00
0055 6117000000-N SP RESPONSE FOR EROS CONTROL 8 EA 250.00 2000.00 300.00 2400.00
STRUCTURE ITEMS
0056 8035000000-N 402 REMV EXIST STR #¥iriakx Lump Sum 52500.00 52000.00
(17+81.00-L-)
0057 8119000000-E 412 UNCLASSIFIED STR EXCAV 25 CY 15.00 375.00 14.25 356.25
0058 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 64.2 CY 640.00 41088.00 845.00 54249.00
0059 8210000000-N 422 BRG APPR SLAB *r¥kikkikk Lump Sum 14000.00 19500.00
(17+81.00-L-)
0060 8217000000-E 425 REINF STEEL (BRIDGE) 12,414 LB 1.00 12414.00 0.76 9434.64
0061 8364000000-E 450 HP12X53 PILES 450 LF 26.00 11700.00 31.50 14175.00
0062 8384000000-E 450 HP14X73 PILES 860 LF 31.50 27090.00 48.75 41925.00
0063 8405000000-N SP  PNTING STL PILES @ ****** Lump Sum 10450.00 12500.00
(17+81.00-L-)
0064 8503000000-E 460 CONCRETE BARRIER RAIL 3355 LF 46.00 15433.00 58.30 19559.65
0065 8608000000-E 868 PLAIN RIP RAP Il (2'-0") 265 TON 50.00 13250.00 42.00 11130.00
0066 8622000000-E 868 FILTER FABRIC FOR DRAINAGE 294 SY 3.30 970.20 4.00 1176.00
0067 8657000000-N SP ELASTOMERIC BEARINGS Lump Sum 4750.00 4450.00
0068 8762000000-E SP  3-0"X 1-9"PRESTR SLABS 1,839.75 LF 94.00 172936.50 84.00 154539.00
CONTRACT TOTAL TOTAL 608864.60 TOTAL 622967.04
ROADWAY ITEMS SUB-TOTAL 231907.90 SUB-TOTAL 227972.50

STRUCTURE ITEMS SUB-TOTAL 376956.70 SUB-TOTAL 394994.54



SEP 18, 2001 02:37 PM

BLADEN

TIP NO B-3305 8.1420901 10:00AM 5/ 5 003
FED AID NO BRSTP-53(1) 0.193 MI SEP 18 2001 €200205
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER COLLY CREEK & APPROACHES ON NC-53

BIDDERS IN ORDER CONTRACT TOTAL

C. C. MANGUM CONTRACTORS, LLC 1 518273.44

DELLINGER, INC. 2 549997.35

S. T. WOOTEN CORPORATION 3 576452.39

INTERCOASTAL DIVING, INC. 4 608864.60

SANFORD CONTRACTORS, INC. 5 622967.04



SEP 18, 2001 02:37 PM ROBESON
TIP NO B-3228, E-3821 8.2462001, 8.£999937 10:00AM 1/ 3 004

FED AID NO MA-BRZ-1539(1) 0.133 MI SEP 18 2001 C200174
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LUMBER RIVER & APPROACHES ON SR-1539.

CAROLINA BRIDGE COMPANY, INC. DELLINGER, INC. S. T. WOOTEN CORPORATION
ORANGEBURG, SC MONROE, NC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 26497.27 80000.00 55000.00
0002 0029000000-N SP EI.%”\‘?'::B)BRG APPR s Lump Sum 14000.00 12000.00 15000.00
+
0003 0043000000-N 226 GRADING Lump Sum 20000.00 26000.00 38000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 4000.00 4000.00 1000.00 1000.00 1.00 1.00
0005 0318000000-E 300 FNDATION MATL, MINOR STRS 12 TON 25.00 300.00 35.00 420.00 50.00 600.00
0006 0366000000-E 310 15" RCPIPE CULV I 48 LF 25.00 1200.00 20.00 960.00 20.00 960.00
0007 0708000000-E 324 15" BCCSP B 0.064" 60 LF 25.00 1500.00 31.00 1860.00 19.00 1140.00
0008 0806000000-E 324 15"BCCS ELB B 0.064" 4 EA 100.00 400.00 150.00 600.00 120.00 480.00
0009 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 50.00 2500.00 40.00 2000.00 45.00 2250.00
0010 1489000000-E SP  ASP CONC BASE CRS B25.0B 210 TON 75.00 15750.00 80.00 16800.00 75.00 15750.00
0011 1519000000-E SP  ASP CONC SURF CRS $9.5B 140 TON 85.00 11900.00 90.00 12600.00 85.00 11900.00
0012 1560000000-E SP  ASP FOR PLANT MIX PG64-22 20 TON 200.00 4000.00 210.00 4200.00 200.00 4000.00
0013 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 1200.00 4800.00 1100.00 4400.00 1550.00 6200.00
0014 2363000000-N 840 fsligl\gg)W/ZGRTS 840.%%** STD 4 EA 300.00 1200.00 400.00 1600.00 500.00 2000.00
0015 2556000000-E 846 SHOULDER BERM GUTTER 110 LF 50.00 5500.00 35.00 3850.00 25.00 2750.00
0016 3030000000-E 862 STL BM GUARDRAIL 400 LF 9.53 3812.00 10.00 4000.00 9.00 3600.00
0017 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 35.00 175.00 40.00 200.00 30.00 150.00
0018 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1700.00 6800.00 2000.00 8000.00 1750.00 7000.00
0019 3300000000-N 862 GR ANCHOR TYPE XI 4 EA 1085.00 4340.00 1000.00 4000.00 1000.00 4000.00
0020 3635000000-E 868 PLAIN RIP RAP, CLASS I 10 TON 100.00 1000.00 45.00 450.00 55.00 550.00
0021 3656000000-E 868 FILTER FABRIC FOR DRAINGE 165 SY 2.00 330.00 2.50 412.50 2.00 330.00
0022 4072000000-E 903 3# STEEL U-CHANNEL POSTS 124 LF 4.00 496.00 8.00 992.00 6.75 837.00
0023 4096000000-N 904 TYPE D SIGNS, ERECTION 2 EA 100.00 200.00 100.00 200.00 100.00 200.00
0024 4102000000-N 904 TYPE E SIGNS, ERECTION 4 EA 100.00 400.00 100.00 400.00 70.00 280.00
0025 4300000000-N SP R&D SIGN & U POST 14 EA 100.00 1400.00 20.00 280.00 10.00 140.00
0026 4400000000-E SP WORK ZONE SIGNS (FIXED) 136 SF 15.00 2040.00 10.00 1360.00 7.25 986.00
0027 4410000000-E SP WORK ZONE SIGNS (BARRICDE 57 SF 15.00 855.00 8.00 456.00 5.00 285.00
0028 4445000000-E SP BARRICADES (TYPE Ill) 116 LF 20.00 2320.00 10.00 1160.00 8.00 928.00
0029 4810000000-E 1205 PAINT PVMT MARKINGS 4" 4,200 LF 0.53 2226.00 0.75 3150.00 0.53 2226.00
0030 4900000000-N 1252 PERM RAISED PVMT MARKERS 20 EA 8.00 160.00 10.00 200.00 8.00 160.00
0031 6000000000-E 1605 TEMPORARY SILT FENCE 865 LF 2.75 2378.75 3.00 2595.00 2.35 2032.75
0032 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 30.00 2250.00 35.00 2625.00 45.00 3375.00
0033 6009000000-E 1610 EROS CONTRL STONE CL B 100 TON 30.00 3000.00 35.00 3500.00 45.00 4500.00
0034 6012000000-E 1610 SEDIMENT CONTROL STONE 45 TON 30.00 1350.00 40.00 1800.00 43.00 1935.00
0035 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 700.00 1050.00 700.00 1050.00 700.00 1050.00
0036 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 5.00 250.00 5.00 250.00 7.00 350.00
0037 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 800.00 200.00 800.00 200.00 260.00 65.00
0038 6024000000-E 1622 TEMPORARY SLOPE DRAINS 50 LF 15.00 750.00 10.00 500.00 12.50 625.00

0039 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 2 EA 150.00 300.00 100.00 200.00 140.00 280.00



SEP 18, 2001 02:37 PM
TIP NO B-3228, E-3821

FED AID NO MA-BRZ-1539(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LUMBER RIVER & APPROACHES ON SR-1539.

ROBESON
8.2462001, 8.E999937

0.133 Ml

10:00AM

SEP 18 2001

2/ 3 004

C200174

CAROLINA BRIDGE COMPANY, INC.

DELLINGER, INC.

S. T. WOOTEN CORPORATION

ORANGEBURG, SC MONROE, NC WILSON, NC

0040 6030000000-E 1630 SILT EXCAVATION 362 CY 6.00 2172.00 12.00 4344.00 7.50 2715.00
0041  6033000000-E 1631 SYNTHETIC ROVING 266 SY 2.50 665.00 2.50 665.00 2.00 532.00
0042 6036000000-E 1631 MATTING FOR EROS CONTROL 133 SY 2.50 332.50 2.50 332.50 2.45 325.85
0043  6042000000-E 1632 1/4" HARDWARE CLOTH 80 LF 2.25 180.00 2.25 180.00 2.25 180.00
0044 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 2500.00 3750.00 3000.00 4500.00 1300.00 1950.00
0045 6087000000-E 1660 MOWING 1 ACR 60.00 60.00 60.00 60.00 60.00 60.00
0046 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 12.00 600.00 12.00 600.00 7.00 350.00
0047 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 600.00 150.00 600.00 150.00 600.00 150.00
0048 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 8.00 400.00 8.00 400.00 5.00 250.00
0049 6102000000-E 1663 SODDING 295 SY 8.50 2507.50 8.50 2507.50 5.00 1475.00
0050 6105000000-E 1663 WATER 5 MIG 40.00 200.00 400.00 2000.00 150.00 750.00
0051 6108000000-E 1665 FERTILIZER TOPDRESSING 1 TON 800.00 800.00 800.00 800.00 500.00 500.00
0052 6114000000-N SP  SPECIALIZED HAND MOWING 15 HR 28.00 42.00 28.00 42.00 42.00 63.00
0053 6117000000-N SP RESPONSE FOR EROS CONTROL 8 EA 400.00 3200.00 300.00 2400.00 150.00 1200.00

STRUCTURE ITEMS
0054 8021000000-N SP REMV EXIST STR *tiii Lump Sum 115076.31 80000.00 200000.00

(16+73.00 -L-)
0055 8119000000-E 412 UNCLASSIFIED STR EXCAV 394 CY 21.29 8388.26 8.00 3152.00 15.00 5910.00
0056 8147000000-E SP  REINF CONCRETE DECK SLAB 6,150 SF 19.59 120478.50 30.00 184500.00 30.00 184500.00
0057 8161000000-E 420 GROOVING BRIDGE FLOORS 4,935 SF 0.62 3059.70 1.00 4935.00 0.55 2714.25
0058 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 715 CY 527.08 37686.22 850.00 60775.00 1050.00 75075.00
0059 8210000000-N 422 BRG APPR SLAB **tiitik Lump Sum 16454.48 12000.00 20000.00

(16+73.00 -L-)
0060 8217000000-E 425 REINF STEEL (BRIDGE) 10,605 LB 0.83 8802.15 0.75 7953.75 0.55 5832.75
0061 8262000000-E 430 45" PRESTR CONCRETE GIRDR 78143 LF 127.30 99476.04 120.00 93771.60 100.00 78143.00
0062 8364000000-E 450 HP12X53 PILES 685 LF 27.26 18673.10 20.00 13700.00 27.00 18495.00
0063 8386000000-E 450 PP18X0.50 STL PILE 935 LF 75.47 70564.45 70.00 65450.00 77.50 72462.50
0064 8503000000-E 460 CONCRETE BARRIER RAIL 395.69 LF 45.68 18075.12 60.00 23741.40 50.00 19784.50
0065 8608000000-E 868 PLAIN RIP RAP Il (2'-0") 430 TON 52.08 22394.40 0.01 4.30 42.00 18060.00
0066 8622000000-E 868 FILTER FABRIC FOR DRAINAGE 480 SY 5.21 2500.80 2.00 960.00 2.00 960.00
0067 8657000000-N SP ELASTOMERIC BEARINGS Lump Sum 4076.57 5000.00 4900.00
0068 8692000000-N SP  EVAZOTE JOINT SEALS Lump Sum 2115.30 5000.00 4900.00
0069 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 2.25 210000.00 43000.00

CONSTRUCTION, MAINTENANCE & REMOVAL OF

TEMPORARY ROCK CAUSEWAY 16+73.00 -L-
0070 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 3896.10 40000.00 117000.00

RELOCATION OF TRUSS AT STATION 16+73.00-L-
0071 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 1 EA 491.30 491.30 3500.00 3500.00 3000.00 3000.00

DYNAMIC LOAD TEST

CONTRACT TOTAL TOTAL 718900.07 TOTAL 1039694.55 TOTAL 1077153.60



SEP 18, 2001 02:37 PM

ROBESON

TIP NO B-3228, E-3821 8.2462001, 8.E999937 10:00AM 3/3 004
FED AID NO MA-BRZ-1539(1) 0.133 MI SEP 18 2001 C200174
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LUMBER RIVER & APPROACHES ON SR-1539.
ROADWAY ITEMS SUB-TOTAL 166689.02 SUB-TOTAL 225251.50 SUB-TOTAL 202416.60
STRUCTURE ITEMS SUB-TOTAL 552211.05 SUB-TOTAL 814443.05 SUB-TOTAL 874737.00
BIDDERS IN ORDER CONTRACT TOTAL
CAROLINA BRIDGE COMPANY, INC. 718900.07
DELLINGER, INC. 1039694.55

S. T. WOOTEN CORPORATION

1077153.60



SEP 18, 2001 02:37 PM
TIP NO B-3229

FED AID NO MA-BRZ-2455(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER AARON SWAMP & APPROACHES ON SR-2455.

ROBESON
8.2462201

0.152 Ml

10:00AM 1/ 4 005

SEP 18 2001 C200229

DELLINGER, INC. CAROLINA BRIDGE COMPANY, INC.

SANFORD CONTRACTORS, INC.

MONROE, NC ORANGEBURG, SC SANFORD, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 30000.00 26742.78 24000.00
0002 0029000000-N SP  REINF BRG APPR #**tiririrk Lump Sum 11000.00 14000.00 9200.00
(14+86.500)
0003 0043000000-N 226 GRADING Lump Sum 35000.00 27000.00 44000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 200.00 200.00 5000.00 5000.00 1.00 1.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 6.50 1300.00 10.00 2000.00 17.00 3400.00
0006 0070000000-E SP  SELECT GRANULAR MATERIAL 400 CY 10.00 4000.00 12.00 4800.00 14.20 5680.00
0007 0077000000-E SP  SOIL STABILIZATION FABRIC 400 SY 4.00 1600.00 2.00 800.00 4.00 1600.00
0008 0318000000-E 300 FNDATION MATL, MINOR STRS 4 TON 70.00 280.00 100.00 400.00 30.00 120.00
0009 0708000000-E 324 15" BCCSP B 0.064" 32 LF 35.00 1120.00 25.00 800.00 31.25 1000.00
0010 0806000000-E 324 15"BCCS ELB B 0.064" 4 EA 150.00 600.00 100.00 400.00 300.00 1200.00
0011 1489000000-E SP ASP CONC BASE CRS B25.0B 175 TON 85.00 14875.00 83.00 14525.00 83.00 14525.00
0012 1514000000-E SP  ASP CONC SURF CRS S9.5A 240 TON 85.00 20400.00 83.00 19920.00 83.00 19920.00
0013 1560000000-E SP  ASP FOR PLANT MIX PG64-22 23 TON 220.00 5060.00 200.00 4600.00 200.00 4600.00
0014 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 900.00 1800.00 1200.00 2400.00 1225.00 2450.00
0015 2407000000-N SP STL FRAM W/ 2 GTR, STD 840.37 2 EA 350.00 700.00 400.00 800.00 400.00 800.00
0016 2556000000-E 846 SHOULDER BERM GUTTER 55 LF 30.00 1650.00 50.00 2750.00 37.70 2073.50
0017 3030000000-E 862 STL BM GUARDRAIL 575 LF 8.50 4887.50 9.00 5175.00 9.00 5175.00
0018 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 20.00 100.00 30.00 150.00 30.00 150.00
0019 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1600.00 6400.00 1750.00 7000.00 1600.00 6400.00
0020 3300000000-N 862 GR ANCHOR TYPE XI 4 EA 1000.00 4000.00 1000.00 4000.00 1000.00 4000.00
0021 3649000000-E 868 PLAIN RIP RAP, CLASS B 2 TON 100.00 200.00 100.00 200.00 50.00 100.00
0022 3656000000-E 868 FILTER FABRIC FOR DRAINGE 160 SY 8.00 1280.00 2.00 320.00 4.00 640.00
0023 4400000000-E SP WORK ZONE SIGNS (FIXED) 320 SF 7.50 2400.00 15.00 4800.00 16.00 5120.00
0024 4410000000-E SP  WORK ZONE SIGNS (BARRICDE 94 SF 4.50 423.00 15.00 1410.00 12.00 1128.00
0025 4425000000-N 1125 WARNING FLAGS 12 EA 4.50 54.00 30.00 360.00 20.00 240.00
0026 4445000000-E SP  BARRICADES (TYPE Il) 96 LF 12.00 1152.00 20.00 1920.00 16.00 1536.00
0027 4810000000-E 1205 PAINT PVMT MARKINGS 4" 6,400 LF 0.40 2560.00 0.38 2432.00 0.38 2432.00
0028 6000000000-E 1605 TEMPORARY SILT FENCE 280 LF 4.50 1260.00 4.00 1120.00 4.00 1120.00
0029 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 40.00 3000.00 30.00 2250.00 40.00 3000.00
0030 6009000000-E 1610 EROS CONTRL STONE CL B 150 TON 32.00 4800.00 30.00 4500.00 42.00 6300.00
0031 6012000000-E 1610 SEDIMENT CONTROL STONE 45 TON 50.00 2250.00 30.00 1350.00 35.00 1575.00
0032 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 850.00 1275.00 700.00 1050.00 700.00 1050.00
0033 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 6.00 300.00 8.00 400.00 6.00 300.00
0034 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 700.00 175.00 1000.00 250.00 800.00 200.00
0035 6024000000-E 1622 TEMPORARY SLOPE DRAINS 120 LF 20.00 2400.00 14.00 1680.00 20.00 2400.00
0036 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 4 EA 80.00 320.00 100.00 400.00 135.00 540.00
0037 6030000000-E 1630 SILT EXCAVATION 450 CY 4.00 1800.00 6.00 2700.00 6.50 2925.00
0038 6033000000-E 1631 SYNTHETIC ROVING 305 SY 2.30 701.50 2.50 762.50 2.50 762.50
0039 6036000000-E 1631 MATTING FOR EROS CONTROL 155 SY 3.00 465.00 2.50 387.50 2.50 387.50
0040 6042000000-E 1632 1/4" HARDWARE CLOTH 40 LF 2.00 80.00 2.00 80.00 4.00 160.00



SEP 18, 2001 02:37 PM
TIP NO B-3229

FED AID NO MA-BRZ-2455(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER AARON SWAMP & APPROACHES ON SR-2455.

ROBESON
8.2462201

0.152 Ml

10:00AM 2/ 4 005

SEP 18 2001 C200229

DELLINGER, INC. CAROLINA BRIDGE COMPANY, INC.

SANFORD CONTRACTORS, INC.

MONROE, NC ORANGEBURG, SC SANFORD, NC
0041 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 1600.00 2400.00 2500.00 3750.00 2500.00 3750.00
0042 6087000000-E 1660 MOWING 1 ACR 75.00 75.00 60.00 60.00 60.00 60.00
0043  6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 7.00 350.00 12.00 600.00 12.00 600.00
0044 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 650.00 162.50 600.00 150.00 600.00 150.00
0045 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.00 200.00 6.00 300.00 6.00 300.00
0046 6102000000-E 1663 SODDING 350 SY 5.80 2030.00 8.00 2800.00 8.00 2800.00
0047 6105000000-E 1663 WATER 59 M/G 180.00 1062.00 20.00 118.00 200.00 1180.00
0048 6108000000-E 1665 FERTILIZER TOPDRESSING 1 TON 500.00 500.00 700.00 700.00 700.00 700.00
0049 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 50.00 100.00 30.00 60.00 30.00 60.00
0050 6117000000-N SP RESPONSE FOR EROS CONTROL 8 EA 200.00 1600.00 400.00 3200.00 300.00 2400.00
STRUCTURE ITEMS
0051 8035000000-N 402 REMV EXIST STR e Lump Sum 40000.00 39425.82 35000.00
(14+86.50 -L-)
0052 8119000000-E 412 UNCLASSIFIED STR EXCAV 150 CY 12.00 1800.00 33.47 5020.50 15.00 2250.00
0053 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 446 CY 650.00 28990.00 531.05 23684.83 830.00 37018.00
0054 8210000000-N 422 BRG APPR SLAB *tiinik Lump Sum 15000.00 18513.38 20400.00
(14+86.50 -L-)
0055 8217000000-E 425 REINF STEEL (BRIDGE) 7,552 LB 1.00 7552.00 0.77 5815.04 0.76 5739.52
0056 8364000000-E 450 HP12X53 PILES 720 LF 24.00 17280.00 26.06 18763.20 25.00 18000.00
0057 8384000000-E 450 HP14X73 PILES 700 LF 30.00 21000.00 33.06 23142.00 36.00 25200.00
0058 8405000000-N SP  PNTING STL PILES @ ****** Lump Sum 12000.00 8534.13 10000.00
(14+86.50 -L-)
0059 8503000000-E 460 CONCRETE BARRIER RAIL 270 LF 70.00 18900.00 53.67 14490.90 60.00 16200.00
0060 8608000000-E 868 PLAIN RIP RAP II (2'-0") 410 TON 45.00 18450.00 50.04 20516.40 45.00 18450.00
0061 8622000000-E 868 FILTER FABRIC FOR DRAINAGE 455 SY 2.00 910.00 2.99 1360.45 3.00 1365.00
0062 8657000000-N SP ELASTOMERIC BEARINGS Lump Sum 4000.00 3060.23 3000.00
0063 8762000000-E SP  3-0"X 1-9"PRESTR SLABS 1,480.88 LF 79.00 116989.52 85.74 126970.65 78.00 115508.64
CONTRACT TOTAL TOTAL 483219.02 TOTAL 492670.31 TOTAL 502341.66
ROADWAY ITEMS SUB-TOTAL 180347.50 SUB-TOTAL 183372.78 SUB-TOTAL 194210.50
STRUCTURE ITEMS SUB-TOTAL 302871.52 SUB-TOTAL 309297.53 SUB-TOTAL 308131.16



SEP 18, 2001 02:37 PM
TIP NO

B-3229

FED AID NO MA-BRZ-2455(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER AARON SWAMP & APPROACHES ON SR-2455.

ROBESON
8.2462201

0.152 Ml

10:00AM

SEP 18 2001

005

C200229

DANE CONSTRUCTION, INC.

S. T. WOOTEN CORPORATION

MOORESVILLE, NC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 25500.00 27500.00
0002 0029000000-N SP  REINF BRG APPR *#iiitiox Lump Sum 11000.00 7750.00
(14+86.500)

0003 0043000000-N 226 GRADING Lump Sum 55000.00 65000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 500.00 500.00 1.00 1.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 8.00 1600.00 17.50 3500.00
0006 0070000000-E SP  SELECT GRANULAR MATERIAL 400 CY 12.00 4800.00 20.00 8000.00
0007 0077000000-E SP  SOIL STABILIZATION FABRIC 400 SY 3.00 1200.00 3.00 1200.00
0008 0318000000-E 300 FNDATION MATL, MINOR STRS 4 TON 45.00 180.00 50.00 200.00
0009 0708000000-E 324 15" BCCSP B 0.064" 32 LF 45.00 1440.00 20.00 640.00
0010 0806000000-E 324 15" BCCS ELB B 0.064" 4 EA 225.00 900.00 150.00 600.00
0011 1489000000-E SP ASP CONC BASE CRS B25.0B 175 TON 83.00 14525.00 83.00 14525.00
0012 1514000000-E SP  ASP CONC SURF CRS S9.5A 240 TON 83.00 19920.00 83.00 19920.00
0013 1560000000-E SP  ASP FOR PLANT MIX PG64-22 23 TON 200.00 4600.00 200.00 4600.00
0014 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1600.00 3200.00 1350.00 2700.00
0015 2407000000-N SP STL FRAM W/ 2 GTR, STD 840.37 2 EA 800.00 1600.00 1100.00 2200.00
0016 2556000000-E 846 SHOULDER BERM GUTTER 55 LF 20.00 1100.00 27.00 1485.00
0017 3030000000-E 862 STL BM GUARDRAIL 575 LF 8.30 4772.50 9.00 5175.00
0018 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 35.00 175.00 30.00 150.00
0019 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1515.00 6060.00 1750.00 7000.00
0020 3300000000-N 862 GR ANCHOR TYPE XI 4 EA 922.00 3688.00 1000.00 4000.00
0021 3649000000-E 868 PLAIN RIP RAP, CLASS B 2 TON 100.00 200.00 60.00 120.00
0022 3656000000-E 868 FILTER FABRIC FOR DRAINGE 160 SY 4.00 640.00 3.00 480.00
0023 4400000000-E SP  WORK ZONE SIGNS (FIXED) 320 SF 10.00 3200.00 8.75 2800.00
0024 4410000000-E SP WORK ZONE SIGNS (BARRICDE 94 SF 10.00 940.00 5.00 470.00
0025 4425000000-N 1125 WARNING FLAGS 12 EA 10.00 120.00 5.00 60.00
0026 4445000000-E SP  BARRICADES (TYPE Il) 96 LF 12.00 1152.00 8.00 768.00
0027 4810000000-E 1205 PAINT PVMT MARKINGS 4" 6,400 LF 0.38 2432.00 0.38 2432.00
0028 6000000000-E 1605 TEMPORARY SILT FENCE 280 LF 3.00 840.00 4.00 1120.00
0029 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 30.00 2250.00 45.00 3375.00
0030 6009000000-E 1610 EROS CONTRL STONE CL B 150 TON 32.00 4800.00 45.00 6750.00
0031 6012000000-E 1610 SEDIMENT CONTROL STONE 45 TON 29.00 1305.00 41.00 1845.00
0032 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 800.00 1200.00 800.00 1200.00
0033 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 6.00 300.00 6.00 300.00
0034 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 700.00 175.00 700.00 175.00
0035 6024000000-E 1622 TEMPORARY SLOPE DRAINS 120 LF 13.00 1560.00 12.50 1500.00
0036 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 4 EA 150.00 600.00 120.00 480.00
0037 6030000000-E 1630 SILT EXCAVATION 450 CY 6.00 2700.00 7.25 3262.50
0038 6033000000-E 1631 SYNTHETIC ROVING 305 SY 2.25 686.25 2.25 686.25
0039 6036000000-E 1631 MATTING FOR EROS CONTROL 155 SY 3.00 465.00 3.00 465.00
0040 6042000000-E 1632 1/4" HARDWARE CLOTH 40 LF 6.00 240.00 6.00 240.00



SEP 18, 2001 02:37 PM
TIP NO

B-3229

FED AID NO MA-BRZ-2455(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER AARON SWAMP & APPROACHES ON SR-2455.

ROBESON
8.2462201

0.152 Ml

10:00AM

SEP 18 2001

005

C200229

DANE CONSTRUCTION, INC.

S. T. WOOTEN CORPORATION

MOORESVILLE, NC WILSON, NC

0041 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 1550.00 2325.00 1550.00 2325.00
0042 6087000000-E 1660 MOWING 1 ACR 75.00 75.00 75.00 75.00
0043 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 7.00 350.00 7.00 350.00
0044 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 650.00 162.50 650.00 162.50
0045 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 4.00 200.00 4.00 200.00
0046 6102000000-E 1663 SODDING 350 SY 5.75 2012.50 5.75 2012.50
0047 6105000000-E 1663 WATER 5.9 M/G 180.00 1062.00 180.00 1062.00
0048 6108000000-E 1665 FERTILIZER TOPDRESSING 1 TON 500.00 500.00 500.00 500.00
0049 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 50.00 100.00 50.00 100.00
0050 6117000000-N SP RESPONSE FOR EROS CONTROL 8 EA 150.00 1200.00 150.00 1200.00

STRUCTURE ITEMS
0051 8035000000-N 402 REMV EXIST STR s Lump Sum 30000.00 26000.00

(14+86.50 -L-)
0052 8119000000-E 412 UNCLASSIFIED STR EXCAV 150 CY 13.50 2025.00 14.00 2100.00
0053 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 446 CY 893.00 39827.80 1075.00 47945.00
0054 8210000000-N 422 BRG APPR SLAB ¥ Lump Sum 14000.00 20000.00

(14+86.50 -L-)
0055 8217000000-E 425 REINF STEEL (BRIDGE) 7,552 LB 0.60 4531.20 0.66 4984.32
0056 8364000000-E 450 HP12X53 PILES 720 LF 25.00 18000.00 29.00 20880.00
0057 8384000000-E 450 HP14X73 PILES 700 LF 33.50 23450.00 40.00 28000.00
0058 8405000000-N SP  PNTING STL PILES @ ****** Lump Sum 11000.00 13000.00

(14+86.50 -L-)
0059 8503000000-E 460 CONCRETE BARRIER RAIL 270 LF 45.00 12150.00 56.00 15120.00
0060 8608000000-E 868 PLAIN RIP RAP II (2'-0") 410 TON 38.50 15785.00 42.00 17220.00
0061 8622000000-E 868 FILTER FABRIC FOR DRAINAGE 455 SY 2.25 1023.75 2.00 910.00
0062 8657000000-N SP ELASTOMERIC BEARINGS Lump Sum 2400.00 4200.00
0063 8762000000-E SP  3-0"X 1-9"PRESTR SLABS 1,480.88 LF 97.50 144385.80 88.00 130317.44

CONTRACT TOTAL TOTAL 514131.30 TOTAL 543338.51

ROADWAY ITEMS SUB-TOTAL 195552.75 SUB-TOTAL 212661.75

STRUCTURE ITEMS SUB-TOTAL 318578.55 SUB-TOTAL 330676.76

BIDDERS IN ORDER CONTRACT TOTAL

DELLINGER, INC. 1 483219.02

CAROLINA BRIDGE COMPANY, INC. 2 492670.31

SANFORD CONTRACTORS, INC. 3 502341.66

DANE CONSTRUCTION, INC. 4 514131.30

S. T. WOOTEN CORPORATION 5 543338.51



SEP 18, 2001 02:37 PM
TIP NO

1-4402

FED AID NO IMS-85-3(172)159

SAFETY IMPROVEMENTS.

1-85/40 HILLSBORO WEIGH STATION.

ALAMANCE, ORANGE

8.1502201

4.110 MI

10:00AM

SEP 18 2001

006

C200247

APEX CONTRACTING, INC. T &H ELECTRICAL CORPORATION

PARIS, KY WILSON, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 89450.00 100000.00
0002 0156000000-E SP  REMOVAL OF EXT ASPHALT PVYMT 400 SY 17.50 7000.00 70.00 28000.00
0003 1341000000-E 620 ASPHALT CEMENT 22 TON 315.00 6930.00 400.00 8800.00
0004 1374000000-E 630 ASPH CONC BASE CO, HB 40 TON 334.00 13360.00 430.00 17200.00
0005 1484000000-E 645 ASPH CONC SURF CO, HDS 315 TON 236.00 74340.00 300.00 94500.00
0006 1847000000-E 710 (131/5?0 PVT, THRU LANE 400 SY 84.00 33600.00 225.00 90000.00
0007 1891000000-E SP  GENERIC PAVING ITEM (SY) 400 SY 10.50 4200.00 25.00 10000.00

DIAMOND GRINDING PCC PAVEMENT
0008 2099000000-E 816 SHOULDER DRAIN 300 LF 9.00 2700.00 5.50 1650.00
0009 2110000000-E 816 4" SHOULDER DRAIN PIPE 300 LF 3.00 900.00 2.25 675.00
0010 2121000000-E 816 4" OUTLET PIPE (SH DRNS) 30 LF 15.00 450.00 10.00 300.00
0011 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 2 EA 400.00 800.00 265.00 530.00
0012 3030000000-E 862 STL BM GUARDRAIL 1,2125 LF 9.45 11458.13 10.00 12125.00
0013 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 31.50 315.00 32.00 320.00
0014 3210000000-N 862 GR ANCHOR TYPE CAT-1 6 EA 420.00 2520.00 425.00 2550.00
0015 3270000000-N SP GR ANCHOR TYPE 350 7 EA 1785.00 12495.00 1800.00 12600.00
0016 4048000000-E 902 REINF CL A CONC FOOTINGS 3 cy 700.00 2100.00 650.00 1950.00
0017 4054000000-E 902 PLN CL A CONC FOOTINGS 2 cY 1200.00 2400.00 650.00 1300.00
0018 4060000000-E 903 BREAKAWAY STL BM SUPPORT 3,350 LB 3.00 10050.00 2.00 6700.00
0019 4084000000-N 904 TYPE A SIGNS, ERECTION 8 EA 500.00 4000.00 520.00 4160.00
0020 4090000000-N 904 TYPE B SIGNS, ERECTION 10 EA 400.00 4000.00 300.00 3000.00
0021 4120000000-N 905 &\)/ERHEAD SIGN ASSEMBLY ** Lump Sum 40000.00 30000.00
0022 4150000000-N 907 R&D SIGNS ON 2 SUPPORTS 2 EA 200.00 400.00 80.00 160.00
0023 4162000000-N 907 R&D SUPPORTS 4 EA 50.00 200.00 40.00 160.00
0024 4168000000-N 907 REMV & DISPL OF FOOTINGS 2 EA 150.00 300.00 200.00 400.00
0025 4246000000-N 907 R&D OF OVRHD SIGNS 3 EA 300.00 900.00 275.00 825.00
0026 4270000000-N 907 R&D LITE SYS FOR OVRHD SN 3 EA 400.00 1200.00 1000.00 3000.00
0027 4273000000-N 907 GENERIC SIGNING ITEM (EA) 907 3 EA 400.00 1200.00 1000.00 3000.00

REMOVE AND DISPOSE OF EXISTING WALKWAY FOR

OVERHEAD SIGN AS- SEMBLY
0028 4294000000-N 908 ATT OVRHD SIGN/OVERHD STR 4 EA 450.00 1800.00 2500.00 10000.00
0029 4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 650.00 650.00 1000.00 1000.00

REMOVE AND DISPOSE OF EXISTING OPEN/CLOSED SIGN
0030 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 33000.00 35000.00

LED OPEN/CLOSED SIGN
0031 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 5200.00 20000.00

LIGHTING SYSTEM FOR EXISTING OVERHEAD SIGN

ASSEMBLY "AA"
0032 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 3600.00 18000.00

LIGHTING SYSTEM FOR EXISTING OVERHEAD SIGN
ASSEMBLY "BB"
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TIP NO 1-4402

FED AID NO IMS-85-3(172)159
SAFETY IMPROVEMENTS.
1-85/40 HILLSBORO WEIGH STATION.

ALAMANCE, ORANGE
8.1502201

4.110 MI

10:00AM

SEP 18 2001

006

C200247

APEX CONTRACTING, INC.

T & H ELECTRICAL CORPORATION

PARIS, KY WILSON, NC
0033 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 10000.00 16000.00
LIGHTING SYSTEM FOR EXISTING OVERHEAD SIGN
ASSEMBLY "CC"
0034 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 3600.00 16000.00
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY "A"
0035 4400000000-E SP  WORK ZONE SIGNS (FIXED) 350 SF 8.00 2800.00 7.00 2450.00
0036 4405000000-E SP WORK ZONE SIGNS (PORTABLE 350 SF 8.00 2800.00 18.00 6300.00
0037 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 1000.00 2000.00 5000.00 10000.00
0038 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 4200.00 8400.00 20000.00 40000.00
0039 4430000000-N 1130 DRUMS 300 EA 45.00 13500.00 50.00 15000.00
0040 4435000000-N 1135 CONES 25 EA 10.00 250.00 10.00 250.00
0041 4455000000-N 1150 FLAGGER 10 MD 15.00 150.00 200.00 2000.00
0042 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 110.00 440.00 75.00 300.00
0043 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 1 EA 3000.00 3000.00 10000.00 10000.00
0044 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 4000.00 8000.00 10000.00 20000.00
0045 4485000000-E 1170 PORT CONC BARRIER 630 LF 21.00 13230.00 35.00 22050.00
0046 4685000000-E 1205 THERMO PVT MKG LINES 490 1,500 LF 4.20 6300.00 1.75 2625.00
0047 4686000000-E 1205 THERMO PVT MKG LINES 4"120 500 LF 4.20 2100.00 2.25 1125.00
0048 4695000000-E 1205 8"WIDE THERMO 90 MILS 200 LF 6.30 1260.00 6.00 1200.00
0049 4850000000-E 1205 LINE REMOVAL 4" WIDE 500 LF 1.05 525.00 1.50 750.00
0050 4860000000-E 1205 LINE REMOVAL 8" WIDE 200 LF 1.05 210.00 2.25 450.00
0051 4905000000-N 1253 SNOWPLB RAISED PYMT MRKER 45 EA 236.00 10620.00 50.00 2250.00
0052 4915000000-E 1264 7' U-CHANNEL POSTS 13 EA 63.00 819.00 23.00 299.00
0053 4935000000-N SP  FLEX DELINATR (CRYSTAL) 15 EA 37.00 555.00 45.00 675.00
0054 4940000000-N SP  FLEX DELINATR (YELLOW) 4 EA 37.00 148.00 45.00 180.00
0055 7360000000-N SP WOOD POLE 2 EA 400.00 800.00 750.00 1500.00
0056 7444000000-E SP  INDUCTIVE LOOP SAWCUT 320 LF 17.00 5440.00 8.00 2560.00
0057 7456000000-E SP LEAD-IN CABLE 525 LF 1.00 525.00 1.50 787.50
0058 7516000000-E SP (Cl%l\/IMUNICATIONS CABLE (** FIBER) 5,400 LF 6.30 34020.00 5.00 27000.00
0059 7566000000-N SP  DELINEATOR MARKER 16 EA 135.00 2160.00 200.00 3200.00
0060 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 42250.00 42250.00 38000.00 38000.00
3-ANTENNA AVI READER
0061 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 6100.00 6100.00 5000.00 5000.00
AVI ANTENNA (SCALA)
0062 7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 3550.00 14200.00 4000.00 16000.00
AVI ANTENNA (SINCLAIR)
0063 7980000000-N SP GENERIC SIGNAL ITEM (EA) 6 EA 150.00 900.00 1000.00 6000.00
AVI TRANSPONDER
0064 7980000000-N SP GENERIC SIGNAL ITEM (EA) 3 EA 23500.00 70500.00 20000.00 60000.00
BASE MOUNTED CABINET
0065 7980000000-N SP GENERIC SIGNAL ITEM (EA) 3 EA 970.00 2910.00 1000.00 3000.00
CABINET FOUNDATION
0066 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 4900.00 4900.00 5000.00 5000.00

CCTV METAL POLE
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APEX CONTRACTING, INC.

T & H ELECTRICAL CORPORATION

PARIS, KY WILSON, NC

0067 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 550.00 550.00 2500.00 2500.00
CCTV METAL POLE FOUNDATION

0068 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 3160.00 9480.00 5000.00 15000.00
DATA & SYNC TRANSCEIVER

0069 7980000000-N SP GENERIC SIGNAL ITEM (EA) 3 EA 3320.00 9960.00 1000.00 3000.00
ELECTRICAL SERVICE

0070 7980000000-N SP GENERIC SIGNAL ITEM (EA) 3 EA 350.00 1050.00 750.00 2250.00
ELECTRICAL SERVICE POLE

0071 7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 3590.00 14360.00 7000.00 28000.00
FIBER OPTIC SPLICE ENCLOSURE

0072 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 21100.00 42200.00 22000.00 44000.00
FREEZE-FRAME CAMERA EQUIPMENT

0073  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 40900.00 40900.00 38000.00 38000.00
FULL MOTION VIDEO CAMERA  EQUIPMENT

0074 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 8100.00 8100.00 7000.00 7000.00
MAST ARM WITH METAL POLE (ADVANCE LOCATION)

0075 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 9300.00 9300.00 9000.00 9000.00
MAST ARM WITH METAL POLE (COMPLIANCE LOCATION)

0076 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 8400.00 8400.00 10000.00 10000.00
MAST ARM WITH METAL POLE (NOTIFICATION LOCATION)

0077 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 6200.00 6200.00 9000.00 9000.00
MAST ARM WITH METAL POLE STANDARD CASE A2

0078 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 190.00 1140.00 1500.00 9000.00
MEDIA CONVERTER

0079 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 700.00 1400.00 3000.00 6000.00
METAL POLE FOUNDATION (COMPLIANCE LOCATION)

0080 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 800.00 800.00 3000.00 3000.00
METAL POLE FOUNDATION (NOTIFICATION LOCATION)

0081 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 800.00 800.00 3000.00 3000.00
METAL POLE FOUNDATION (ADVANCELOCATION)

0082 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1350.00 1350.00 1500.00 1500.00
MULTIMODE CONTROL CENTER TRANSCEIVER

0083 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1350.00 1350.00 1500.00 1500.00
MULTIMODE FIELD TRANSCEIVER

0084 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 29130.00 29130.00 38000.00 38000.00
OVERHEIGHT VEHICLE DETECTOR

0085 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 4000.00 24000.00 6000.00 36000.00
PIEZOELECTRIC SENSOR

0086 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 600.00 1200.00 1800.00 3600.00
PREFORMED INDUCTIVE LOOP

0087  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 640.00 3840.00 700.00 4200.00
PULL BOX (ELECTRICAL)

0088 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 15 EA 820.00 12300.00 800.00 12000.00
PULL BOX (OVER-SIZED)

0089  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 3150.00 3150.00 4000.00 4000.00
REPLACEABLE AXLE SENSOR

0090 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 37000.00 74000.00 32000.00 64000.00
SINGLE ANTENNA AVI READER

0091 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 90785.00 90785.00 88000.00 88000.00

WEIGH-IN-MOTION SCALE
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APEX CONTRACTING, INC.

T & H ELECTRICAL CORPORATION

PARIS, KY WILSON, NC

0092 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 49000.00 32000.00
ADVANCE LOCATION WIM ELECTRON-ICS

0093 7985000000-N SP GENERIC SIGNAL ITEM (LS) Lump Sum 350000.00 375000.00
CENTRAL COMPUTER SOFTWARE

0094 7985000000-N SP GENERIC SIGNAL ITEM (LS) Lump Sum 41700.00 34000.00
COMPLIANCE LOCATION WIM ELEC- TRONICS

0095 7985000000-N SP GENERIC SIGNAL ITEM (LS) Lump Sum 91836.00 70000.00
EMERGENCY RESTORATION EQUIP- MENT

0096 7985000000-N SP GENERIC SIGNAL ITEM (LS) Lump Sum 1200.00 6000.00
HIGHWAY ADVISORY SIGN CONTROL

0097 7985000000-N SP GENERIC SIGNAL ITEM (LS) Lump Sum 600.00 700.00
REMOVE EXISTING FIBER OPTIC CABLE

0098 7985000000-N SP GENERIC SIGNAL ITEM (LS) Lump Sum 26500.00 28000.00
SCALE HOUSE WIM ELECTRONICS

0099 7985000000-N SP GENERIC SIGNAL ITEM (LS) Lump Sum 78300.00 50000.00
SYSTEM WARRANTY

0100 7985000000-N SP GENERIC SIGNAL ITEM (LS) Lump Sum 33700.00 35000.00
TRAINING

0101 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 2,580 LF 1.00 2580.00 1.00 2580.00
#6 AWG FEEDER CIRCUIT

0102 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 525 LF 14.00 7350.00 15.00 7875.00
DIRECTIONAL DRILL POLYETHYLENE CONDUIT, 1-1/4"

0103 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 265 LF 17.00 4505.00 25.00 6625.00
DIRECTIONAL DRILL POLYETHYLENE CONDUIT, 2"

0104 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 345 LF 8.00 2760.00 3.50 1207.50
MULTI-DUCT (2")

0105 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 45 LF 13.00 585.00 5.00 225.00
MULTI-DUCT (4")

0106  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 9,100 LF 7.00 63700.00 4.00 36400.00
MULTI-DUCT, 1-1/4"
CONTRACT TOTAL TOTAL 1796991.13 TOTAL 1983019.00
ROADWAY ITEMS SUB-TOTAL 1796991.13 SUB-TOTAL 1983019.00
BIDDERS IN ORDER CONTRACT TOTAL
APEX CONTRACTING, INC. 1 1796991.13
T & H ELECTRICAL CORPORATION 2 1983019.00



SEP 18, 2001 02:37 PM ALAMANCE
TIP NO U-2905 8.2471402

FED AID NO STPNHF-0701(11) 4.157 KM
GRADING, DRAINAGE, PAVING & STRUCTURE.
ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.

10:00AM

SEP 18 2001

1/ 33 007

C200233

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

MT. JULIET, TN

JONES BROS., INC. TRIANGLE GRADING & PAVING, INC.

BURLINGTON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 786736.00
0002 0001000000-M 200 CLEARING & GRUBBING Lump Sum 441083.00
0003 0008000000-M 200 SUPP CLEARING & GRUBBING 1.2 HA 4635.00 5562.00
0004 0015000000-N 205 SEALING ABANDONED WELLS 2 EA 1545.00 3090.00
0005 0022000000-M 225 UNCLASSIFIED EXCAVATION 182,000 M3 2.83 515060.00
0006 0029000000-N SP REINF BRG APPR #ikkickrk Lump Sum 50000.00
(30+85.000)
0007 0036000000-M 225 UNDERCUT EXCAVATION 5,600 M3 6.18 34608.00
0008 0070000000-M SP SELECT GRANULAR MATERIAL 4,000 M3 20.60 82400.00
0009 0077000000-M SP SOIL STABILIZATION FABRIC 4,100 M2 2.05 8405.00
0010 0080000000-M SP CLASS IV SUBGRD STABILIZATION 500 MTN 20.60 10300.00
0011 0106000000-M 230 BORROW EXCAVATION 183,000 M3 3.86 706380.00
0012 0134000000-M 240 DRAINAGE DITCH EXCAVATION 8,200 M3 5.15 42230.00
0013 0141000000-M 240 BERM DITCH CONSTRUCTION 130 M 6.18 803.40
0014 0156000000-M SP REMOVAL OF EXT ASPHALT PVM'T 14,500 M2 2.00 29000.00
0015 0192000000-N 260 PROOF ROLLING 27.6 HR 100.00 2760.00
0016 0199000000-M SP TEMPORARY SHORING 17 M2 457.00 7769.00
0017 0318000000-M 300 FND CONDIT MAT'L MIN STR 1,930 MTN 20.60 39758.00
0018 0342000000-M SP  ***MM SIDE DRAIN PIPE 9% M 66.95 6427.20
(375MM)
0019 0360000000-M 310 300MM RCP CULV CLASS IlI 6 M 72.10 432.60
0020 0366000000-M 310 375MM RCP CULV CLASS IlI 2,629.2 M 56.65 148944.18
0021 0372000000-M 310 450MM RCP CULV CLASS Il 1,689.6 M 69.00 116582.40
0022 0378000000-M 310 600MM RCP CULV CLASS Il 7332 M 82.40 60415.68
0023 0384000000-M 310 750MM RCP CULV CLASS IlI 114 M 113.30 12916.20
0024 0390000000-M 310 900MM RCP CULV CLASS Il 187.2 M 144.20 26994.24
0025 0396000000-M 310 1050MM RCP CULV CLASS Il 264 M 188.50 4976.40
0026 0408000000-M 310 1350MM RCP CULV CLASS Il 103.2 M 278.10 28699.92
0027 0414000000-M 310 1500MM RCP CULV CLASS Il 156 M 370.80 5784.48
0028 0420000000-M 310 1650MM RCP CULV CLASS Il 67.2 M 437.75 29416.80
0029 0426000000-M 310 1800MM RCP CULV CLASS Il 12 M 432.60 5191.20
0030 0448000000-M 310 ***MM RCP CULV CLASS IV 708 M 72.10 5104.68
(450MM)
0031 0582000000-M 320 400MM CS PIPE CULV 1.63MM 72 M 56.65 407.88
0032 0588000000-M 320 450MM CS PIPE CULV 1.63MM 384 M 68.00 2611.20
0033 0708000000-M 324 400MM BCCSP B 1.63 1284 M 68.00 8731.20
0034 0714000000-M 324 450MM BCCSP B 1.63 624 M 72.10 4499.04
0035 0720000000-M 324 600MM BCCSP B 1.63 276 M 92.70 2558.52
0036 0806000000-M 324 400MM BCCSP ELBB 1.63 9 EA 185.40 1668.60
0037 0807000000-M 324 450MM BCCSP ELB B 1.63 4 EA 247.20 988.80

0038 0808000000-M 324 600MM BCCSP ELB B 1.63 4

m
>

309.00 1236.00

12000.00
600.00
2.61

7.43
19.32
1.65
14.00
4.34
4.85
5.00
1.50
165.00
500.00
16.00
61.00

92.60
63.00
67.25
79.00
112.00
148.70
181.85
285.60
358.00
410.00
415.00
77.40

55.15
57.75
58.45
64.25
82.35
177.00
190.00
228.00

820000.00

1360000.00

14400.00
1200.00
475020.00
25000.00

41608.00
77280.00
6765.00
7000.00
794220.00
39770.00
650.00
21750.00
4554.00
8500.00
30880.00
5856.00

555.60
165639.60
113625.60

57922.80
12768.00
27836.64
4800.84
29473.92
5584.80
27552.00
4980.00
5479.92

397.08
2217.60
7504.98
4009.20
2272.86
1593.00

760.00

912.00

4500.00
1500.00
2.75

6.00
20.00
2.00
20.00
3.75
5.00
6.00
2.00
100.00
457.00
20.00
65.00

70.00
55.00
67.00
80.00
110.00
140.00
183.00
270.00
360.00
425.00
420.00
70.00

55.00
66.00
66.00
70.00
90.00
180.00
240.00
300.00

830000.00
985000.00
5400.00
3000.00
500500.00
50000.00

33600.00
80000.00
8200.00
10000.00
686250.00
41000.00
780.00
29000.00
2760.00
7769.00
38600.00
6240.00

420.00
144606.00
113203.20

58656.00
12540.00
26208.00
4831.20
27864.00
5616.00
28560.00
5040.00
4956.00

396.00
2534.40
8474.40
4368.00
2484.00
1620.00

960.00
1200.00



SEP 18, 2001 02:37 PM
TIP NO

U-2905

FED AID NO STPNHF-0701(11)
GRADING, DRAINAGE, PAVING & STRUCTURE.
ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.

ALAMANCE

8.2471402

4.157 KM

10:00AM 2/ 33 007

SEP 18 2001 C200233

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

JONES BROS., INC. TRIANGLE GRADING & PAVING, INC.

GREENSBORO, NC MT. JULIET, TN BURLINGTON, NC
0039 0986000000-M SP  GENERIC PIPE ITEM (M) 18 M 4120.00 74160.00 3500.00 63000.00 4000.00 72000.00
1800MM RC PIPE CULVERTS, CLASS Il (BORE & JACK)
0040 1011000000-N 500 FINE GRADING Lump Sum 139050.00 180000.00 250000.00
0041 1022000000-M SP  SEALING PAVEMENT CRACKS 500 KG 7.20 3600.00 7.00 3500.00 7.00 3500.00
0042 1044000000-M 501 LIME TRTD SOIL (SLURRY) 56,970 M2 1.52 86594.40 1.48 84315.60 1.48 84315.60
0043 1066000000-M 501 LIME FOR LIME TRTD SOIL 640 MTN 170.98 109427.20 166.00 106240.00 166.00 106240.00
0044 1121000000-M 520 AGGREGATE BASE COURSE 66,000 MTN 11.55 762300.00 10.50 693000.00 12.00 792000.00
0045 1176000000-M 542 (181\3m ﬁ)OIL CEMENT BASE 37,980 M2 1.38 52412.40 1.34 50893.20 1.34 50893.20
0046 1187000000-M 542 PC FOR SOIL CEMENT BASE 1,160 MTN 109.70 127252.00 106.50 123540.00 106.50 123540.00
0047 1198000000-M SP AGGREGATE FOR SOIL CEM B 270 MTN 16.50 4455.00 12.00 3240.00 17.00 4590.00
0048 1209000000-M 543 ASPHALT CURING SEAL 25830 L 0.41 10590.30 0.40 10332.00 0.40 10332.00
0049 1220000000-M 545 INCIDENTAL STONE BASE 200 MTN 28.60 5720.00 17.00 3400.00 50.00 10000.00
0050 1275000000-M 600 PRIME COAT 35,820 L 0.25 8955.00 0.25 8955.00 0.25 8955.00
0051 1489000000-M SP  ASP CONC BASE CRS B25.0B 6,300 MTN 26.00 163800.00 26.00 163800.00 26.00 163800.00
0052 1498000000-M SP ASP CONC INTR CRS 119.0B 40,000 MTN 23.50 940000.00 23.50 940000.00 23.50 940000.00
0053 1519000000-M SP  ASP CONC SURF CRS S9.5B 25,000 MTN 24.20 605000.00 24.20 605000.00 24.20 605000.00
0054 1550000000-M SP  ASP CONC SURF CRS S12.5D 8,000 MTN 28.45 227600.00 28.45 227600.00 28.45 227600.00
0055 1560000000-M SP  ASP FOR PLANT MIX PG64-22 3,776 MTN 195.15 736886.40 195.15 736886.40 195.15 736886.40
0056 1570000000-M SP  ASP FOR PLANT MIX, PG 76-22 440 MTN 356.30 156772.00 356.30 156772.00 356.30 156772.00
0057 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 190 MTN 92.00 17480.00 96.00 18240.00 175.00 33250.00
0058 2011000000-M 810 PIPE REMOVAL 344 M 36.00 12384.00 28.40 9769.60 35.00 12040.00
0059 2022000000-M 815 SUBDRAIN EXCAVATION 414 M3 9.30 3850.20 9.00 3726.00 9.00 3726.00
0060 2033000000-M 815 SUBDR FINE AGGREGATE 207 M3 32.00 6624.00 31.00 6417.00 31.00 6417.00
0061 2044000000-M 815 150MM PERF SUBDR PIPE 500 M 16.90 8450.00 16.40 8200.00 16.40 8200.00
0062 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 51 EA 0.55 28.05 0.50 25.50 0.50 25.50
0063 2066000000-N 815 CONC PAD SUBDRN OUTLET 4 EA 154.50 618.00 150.00 600.00 150.00 600.00
0064 2077000000-M 815 150MM OUTLET PIPE (SD) 8 M 16.90 135.20 16.40 131.20 16.40 131.20
0065 2143000000-M 818 BLOTTING SAND 10 MTN 18.00 180.00 80.00 800.00 20.00 200.00
0066 2209000000-M SP ENDWALLS 16.4 M3 1442.00 23648.80 784.80 12870.72 1400.00 22960.00
0067 2220000000-M SP  REINFORCED ENDWALLS 185 M3 1545.00 28582.50 784.80 14518.80 1500.00 27750.00
0068 2253000000-M 840 PIPE COLLARS 13.13 M3 669.00 8783.97 784.80 10304.42 650.00 8534.50
0069 2264000000-M 840 PIPE PLUGS 1.33 M3 1236.00 1643.88 784.80 1043.78 1200.00 1596.00
0070 2286000000-N 840 MASNRY DRAINAGE STRUCT 190 EA 1174.00 223060.00 1050.00 199500.00 1140.00 216600.00
0071 2319000000-N 840 (FB%I\QE)W/GRATE 840.*+* DETL 18 EA 329.60 5932.80 400.00 7200.00 320.00 5760.00
0072 2330000000-N 840 (Fsljlgl\gg)W/ZGRTS 840+ DETL 14 EA 283.25 3965.50 400.00 5600.00 275.00 3850.00
0073 2330000000-N 840 (Fsljlgl\gf)W/ZGRTS 840+ DETL 10 EA 283.25 2832.50 400.00 4000.00 275.00 2750.00
0074 2374000000-N 840 FRAME-GRT-HD 840.03 ** 19 EA 360.50 6849.50 400.00 7600.00 350.00 6650.00

O]



SEP 18, 2001 02:37 PM
TIP NO

U-2905

FED AID NO STPNHF-0701(11)
GRADING, DRAINAGE, PAVING & STRUCTURE.
ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.

ALAMANCE
8.2471402

4.157 KM

10:00AM 3/ 33 007

SEP 18 2001 C200233

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

JONES BROS., INC.

MT. JULIET, TN

TRIANGLE GRADING & PAVING, INC.

BURLINGTON, NC

0075

0076

0077
0078
0079
0080
0081
0082
0083
0084
0085

0086

0087

0088
0089
0090
0091
0092
0093
0094
0095
0096
0097
0098
0099
0100
0101
0102
0103
0104
0105
0106
0107
0108
0109
0110
0111
0112

2374000000-N

2374000000-N

2451000000-N
2542000000-M
2549000000-M
2598000000-M
2612000000-M
2619000000-M
2655000000-M
2710000000-N
2717000000-M

2752000000-M

2759000000-N

2800000000-N
2860000000-N
2905000000-N
3030000000-M
3045000000-M
3150000000-N
3195000000-N
3210000000-N
3255000000-N
3270000000-N
3360000000-M
3503000000-M
3509000000-M
3515000000-M
3628000000-M
3649000000-M
3656000000-M
4048000000-M
4054000000-M
4060000000-M
4066000000-M
4072000000-M
4078000000-M
4084000000-N
4090000000-N

840

840

840
846
846
848
848
850
852
854
854

SP

SP

858
859
859
862
862
862
862
862
862
SP

863
866
866
866
868
868
868
902
902
903
903
903
903
904
904

FRAME-GRT-HD 840.03 **

F

él%AME-GRT-HD 840.03 **

(©)

CONC APRON FOR DROP INLET
450MM CONC CURB & GUTTER
750MM CONC CURB & GUTTER
CONC WHEELCHAIR RAMPS
150MM CONC DRIVEWAY
100MM CONC PAVED DITCH

125MM MONOLITHIC CONC ISL (KEY IN)

CONC BARRIER TRANS SECTN
VAR HT CONC BARR **#iik
(T-1

GENERIC PAVING ITEM (M)

REMOVAL OF EXISTING MEDIAN BARRIER

GENERIC PAVING ITEM (EA)
CONCRETE BOLLARDS
ADJ CATCH BASINS

CONVERT CB TO JB
CONVERT DI TO JB

STL BM GRDRAIL

STL BM GRDRAIL SHOP CURV
ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE AT-1

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE XV

GR ANCHOR TYPE 350
REMOVE GUARDRAIL

WW WIRE FENCE 1200MM FABR
100MM FENCE POSTS 2.30M
125MM FENCE POSTS 2.50M
PLN RIP RAP CL |

PLN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE
RC SIGN FOOTINGS

PLN CONC SIGN FOOTINGS
BRKWY STL BEAM SIGN SUPPT
SIMPLE STL BEAM SIGN SUPP
4.5KG STEEL U-CHNL POST
3KG STEEL U-CHNL POST
TYPE A SIGNS, ERECTION
TYPE B SIGNS, ERECTION

71
49

12
5,000
10,800
280
120

18
2,300

30

90

2,019.3
137.16
10

1

19

2

30

975
2,950
610
150

EA

EA

EA
M
M

M2

M2

M2

M2

EA
M

M

EA

EA
EA
EA
M
M
EA
EA
EA
EA
EA
M
M
EA
EA

320 MTN
1,400 MTN

6,700
2

1
1,070
358
1,087

M2
M3
M3
KG
KG
M
EA
EA
EA

360.50 25595.50
360.50 17664.50
365.65 4387.80
24.52 122600.00
29.40 317520.00
43.88 12286.40
45.87 5504.40
79.00 1422.00
37.95 87285.00
8300.00 49800.00
588.00 17640.00
140.00 12600.00
556.00 2224.00
412.00 1648.00
978.00 978.00
978.00 2934.00
29.25 59064.53
35.80 4910.33
41.20 412.00
265.00 265.00
284.30 5401.70
1115.50 2231.00
1648.00 49440.00
1.05 1023.75
4.15 12242.50
15.45 9424.50
30.90 4635.00
41.20 13184.00
41.20 57680.00
2.05 13735.00
1277.00 2554.00
1298.00 1298.00
5.90 6313.00
4.50 1611.00
30.30 32936.10
139.00 556.00
655.00 655.00
437.00 2185.00

400.00 28400.00
400.00 19600.00
250.00 3000.00
29.50 147500.00
23.50 253800.00
38.00 10640.00
48.00 5760.00
60.00 1080.00
45.00 103500.00
3800.00 22800.00
310.00 9300.00
245.00 22050.00
250.00 1000.00
1050.00 4200.00
1050.00 1050.00
1050.00 3150.00
29.52 59609.74
31.16 4273.91
30.00 300.00
300.00 300.00
500.00 9500.00
1000.00 2000.00
1600.00 48000.00
4.00 3900.00
4.00 11800.00
15.00 9150.00
30.00 4500.00
30.15 9648.00
29.00 40600.00
1.40 9380.00
1240.00 2480.00
1260.00 1260.00
5.72 6120.40
4.37 1564.46
29.40 31957.80
135.00 540.00
636.00 636.00
424.00 2120.00

350.00 24850.00
350.00 17150.00
355.00 4260.00
29.00 145000.00
32.00 345600.00
55.00 15400.00
50.00 6000.00
75.00 1350.00
50.00 115000.00
8000.00 48000.00
200.00 6000.00
200.00 18000.00
300.00 1200.00
400.00 1600.00
950.00 950.00
950.00 2850.00
28.40 57348.12
34.85 4780.03
40.00 400.00
257.00 257.00
276.00 5244.00
1083.00 2166.00
1600.00 48000.00
1.00 975.00
4.00 11800.00
15.00 9150.00
30.00 4500.00
40.00 12800.00
40.00 56000.00
2.00 13400.00
1240.00 2480.00
1260.00 1260.00
5.72 6120.40
4.37 1564.46
29.40 31957.80
135.00 540.00
636.00 636.00
424.00 2120.00



SEP 18, 2001 02:37 PM ALAMANCE
TIP NO U-2905 8.2471402 10:00AM 4/ 33 007

FED AID NO STPNHF-0701(11) 4.157 KM SEP 18 2001 C200233
GRADING, DRAINAGE, PAVING & STRUCTURE.
ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.

APAC-CAROLINA, INC., JONES BROS., INC. TRIANGLE GRADING & PAVING, INC.
THOMPSON-ARTHUR DIVISION

GREENSBORO, NC MT. JULIET, TN BURLINGTON, NC
0113 4096000000-N 904 TYPE D SIGNS, ERECTION 13 EA 218.40 2839.20 212.00 2756.00 212.00 2756.00
0114 4102000000-N 904 TYPE E SIGNS, ERECTION 214 EA 82.40 17633.60 80.00 17120.00 80.00 17120.00
0115 4108000000-N 904 TYPE F SIGNS, ERECTION 21 EA 109.20 2293.20 106.00 2226.00 106.00 2226.00
0116 4114000000-N 904 MILEMARKERS, ERECTION 4 EA 54.60 218.40 53.00 212.00 53.00 212.00
0117 4120000000-N 905 S’\\)/ERHEAD SIGN ASSEMBLY ** Lump Sum 23680.00 22990.00 22990.00
0118 4120000000-N 905 %\)/ERHEAD SIGN ASSEMBLY ** Lump Sum 48070.00 46670.00 46670.00
0119 4120000000-N 905 %ERHEAD SIGN ASSEMBLY ** Lump Sum 46150.00 44808.00 44808.00
0120 4120000000-N 905 %;ERHEAD SIGN ASSEMBLY ** Lump Sum 52680.00 51145.00 51145.00
0121 4144000000-N 907 R&STK SIGNS ON 2 SUPPORTS 3 EA 437.00 1311.00 424.00 1272.00 424.00 1272.00
0122 4150000000-N 907 R&D SIGNS ON 2 SUPPORTS 5 EA 437.00 2185.00 424.00 2120.00 424.00 2120.00
0123 4162000000-N 907 R&D SUPPORTS 9 EA 218.40 1965.60 212.00 1908.00 212.00 1908.00
0124 4168000000-N 907 REMV & DISPL OF FOOTINGS 6 EA 327.50 1965.00 318.00 1908.00 318.00 1908.00
0125 4186000000-N 907 R&STK SIGNS MOUNTED ON'U' 3 EA 54.60 163.80 53.00 159.00 53.00 159.00
0126 4204000000-N 907 R&D U CHNNEL POSTS 3 EA 54.60 163.80 53.00 159.00 53.00 159.00
0127 4222000000-N 907 R&D MILEMARKERS & POSTS 4 EA 54.60 218.40 53.00 212.00 53.00 212.00
0128 4234000000-N 907 R&D OVERHD SIGN ASSEMBLY 2 EA 1092.00 2184.00 1060.00 2120.00 1060.00 2120.00
0129 4246000000-N 907 R&D OF OVRHD SIGNS 3 EA 873.45 2620.35 848.00 2544.00 848.00 2544.00
0130 4270000000-N 907 R&D LITE SYS FOR OVRHD SN 3 EA 1639.00 4917.00 1591.00 4773.00 1591.00 4773.00
0131 4294000000-N 908 ATT OVRHD SIGN/OVERHD STR 3 EA 1299.00 3897.00 1261.00 3783.00 1261.00 3783.00
0132  4300000000-N SP  R&D SIGN & U POST 82 EA 109.20 8954.40 106.00 8692.00 106.00 8692.00
0133 4312000000-N 908 ADJUST SIGNS ON OVRHD ASM 1 EA 934.20 934.20 907.00 907.00 907.00 907.00
0134 4324000000-N 908 ATT OVERLAYS 'A'&'B' SIGN 1 EA 164.80 164.80 160.00 160.00 160.00 160.00
TYPE 'A' & 'B' SIGN OVERLAY
0135 4336000000-N 908 ERECT SIGNS ON NEW SUPP 2 EA 388.00 776.00 377.00 754.00 377.00 754.00
0136 4342000000-N 908 ERECT SIGNS ON NEW U-CHNL 2 EA 140.00 280.00 136.00 272.00 136.00 272.00
0137 4360000000-N SP GENERIC SIGNING ITEM (EA) 1 EA 109.20 109.20 106.00 106.00 106.00 106.00
ATTACH NEW SIGN BELOW EXISTING SIGN
0138 4273000000-N 907 GENERIC SIGNING ITEM (EA) 907 3 EA 1639.00 4917.00 1591.00 4773.00 1591.00 4773.00
REMOVE & DISPOSE EXTING WALK- WAY FOR
OVERHEAD SIGN ASSEMBLY
0139 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 13329.00 12941.00 12941.00
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (A)
0140 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 19508.00 18940.00 18940.00
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (AA)
0141 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 19467.00 18900.00 18900.00
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (B)
0142 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 19181.00 18622.00 18622.00
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (BB)
0143 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 16917.00 16424.00 16424.00
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (C)
0144 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 15065.00 14626.00 14626.00

LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (CC)
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MT. JULIET, TN

TRIANGLE GRADING & PAVING, INC.

BURLINGTON, NC

0145 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 19781.00
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (D)
0146 4400000000-M SP WORK ZONE SIGNS (STAT) 113 M2 75.20 8497.60
0147 4405000000-M SP WORK ZONE SIGNS (PORT) 158 M2 46.35 7323.30
0148 4410000000-M SP WORK ZONE SIGNS (BARRICAD 113 M2 46.35 5237.55
0149 4415000000-N 1115 FLASHING ARROW PNL TYPE C 4 EA 2785.00 11140.00
0150 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 4 EA 2785.00 11140.00
0151 4430000000-N 1130 DRUMS 550 EA 61.25 33687.50
0152 4435000000-N 1135 CONES 100 EA 36.60 3660.00
0153 4445000000-M SP BARRICADES (TYPE IlIl) 702 M 27.30 19164.60
0154 4450000000-N 1150 FLAGGER 5,040 HR 14.00 70560.00
0155 4460000000-N 1155 WARNING LIGHTS (TYPE B) 12 EA 61.80 741.60
0156 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 6 EA 3333.00 19998.00
0157 4470000000-N 1160 RESET CRASH CUSHION 5 EA 1100.00 5500.00
0158 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 4 EA 6700.00 26800.00
0159 4485000000-M 1170 PORTABLE BARRIER 2559 M 28.35 72547.65
0160 4495000000-M 1170 PORT BARRIER, DRAINAGE 853 M 88.25 75277.25
0161 4500000000-M 1170 RESET PORTABLE BARRIER 450 M 18.55 8347.50
0162 4510000000-N sp POLICE 160 HR 50.00 8000.00
0163 4615000000-M 1205 REM TAPE LINES 100MM 14,829 M 5.15 76369.35
0164 4650000000-N 1251 TEMP RAISED PVMT MRKS 2,066 EA 5.15 10639.90
0165 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 14,820 M 1.30 19266.00
0166 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 15,782 M 1.45 22883.90
0167 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 1,826 M 3.10 5660.60
0168 4697000000-M 1205 200MM THERMO MKG 3.1MM TK 35 M 3.10 108.50
0169 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 366 M 15.45 5654.70
0170 4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 32 EA 36.05 1153.60
0171 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 224 EA 66.95 14996.80
0172 4770000000-M 1205 COLD APP PLAS LINES 100MM 63 M 10.30 648.90
0173 4780000000-M 1205 COLD APP PLAS LINES 200MM 21 M 10.30 216.30
0174 4805000000-N 1205 COLD APPL PLASTIC SYMBOL 2 EA 128.75 257.50
0175 4810000000-M 1205 PAINT PVT MKG LINES 100MM 62,194 M 0.70 43535.80
0176 4820000000-M 1205 PAINT PVT MKG LINES 200MM 564 M 1.05 592.20
0177 4825000000-M 1205 PAINT PVT MKG LINES 300MM 3,088 M 2.85 8800.80
0178 4835000000-M 1205 PAINT PVT MKG LINES 600MM 614 M 5.15 3162.10
0179 4840000000-N 1205 PAINT PVT MKG CHARACTER 48 EA 36.05 1730.40
0180 4845000000-N 1205 PAINT PVT MKG SYMBOL 376 EA 36.05 13554.80
0181 4850000000-M 1205 REMVL OF 100MM LINES 13,743 M 1.55 21301.65
0182 4860000000-M 1205 REMVL OF 200MM LINES 100 M 3.10 310.00
0183 4865000000-M 1205 REMVL OF 300MM LINES 100 M 5.15 515.00
0184 4870000000-M 1205 REMVL OF 600MM LINES 90 M 5.15 463.50

19205.00

65.00 7345.00
95.00 15010.00
82.00 9266.00
2000.00 8000.00
18000.00 72000.00
55.00 30250.00
15.00 1500.00
26.50 18603.00
15.40 77616.00
156.00 1872.00
10500.00 63000.00
2000.00 10000.00
10000.00 40000.00
62.00 158658.00
65.00 55445.00
16.00 7200.00
35.00 5600.00
5.00 74145.00
5.00 10330.00
1.25 18525.00
1.38 21779.16
3.00 5478.00
3.00 105.00
15.00 5490.00
35.00 1120.00
65.00 14560.00
10.00 630.00
10.00 210.00
125.00 250.00
0.66 41048.04
1.00 564.00
2.75 8492.00
5.00 3070.00
35.00 1680.00
35.00 13160.00
1.50 20614.50
3.00 300.00
5.00 500.00
5.00 450.00

19205.00

100.00 11300.00
75.00 11850.00
75.00 8475.00
6000.00 24000.00
28000.00 112000.00
55.00 30250.00
30.00 3000.00
45.00 31590.00
14.00 70560.00
600.00 7200.00
10500.00 63000.00
2000.00 10000.00
15000.00 60000.00
62.00 158658.00
65.00 55445.00
16.00 7200.00
50.00 8000.00
5.00 74145.00
5.00 10330.00
1.25 18525.00
1.38 21779.16
3.00 5478.00
3.00 105.00
15.00 5490.00
35.00 1120.00
65.00 14560.00
110.00 6930.00
10.00 210.00
125.00 250.00
0.66 41048.04
1.00 564.00
2.75 8492.00
5.00 3070.00
35.00 1680.00
35.00 13160.00
1.50 20614.50
3.00 300.00
5.00 500.00
5.00 450.00
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GRADING, DRAINAGE, PAVING & STRUCTURE.
ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.

10:00AM

SEP 18 2001

6/ 33

007

C200233

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

JONES BROS., INC.

MT. JULIET, TN

TRIANGLE GRADING & PAVING, INC.

BURLINGTON, NC

0185 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 50 EA 36.05 1802.50

0186 4900000000-N 1252 PERM RAISED PVMT MARKERS 20 EA 5.15 103.00

0187 4905000000-N 1253 SNOWPLB RAISED PVYMT MRKER 2,249 EA 36.05 81076.45

0188 4935000000-N SP FLEX DELINATR (CRYSTAL) 86 EA 37.00 3182.00

0189 4940000000-N SP FLEX DELINATR (YELLOW) 41 EA 37.00 1517.00

0190 4945000000-N SP  FLEX DELINATR (CRY & RED) 12 EA 39.00 468.00

0191 4950000000-N SP FLEX DELINATR (YEL & RED) 10 EA 39.00 390.00

0192 5010000000-M 1401 30.5M HIGH MOUNT STANDARD 2 EA 12486.00 24972.00

0193 5020000000-N 1401 PORTABLE DRIVE UNIT 1 EA 3023.00 3023.00

0194 5025000000-M 1402 HIGH MOUNT FOUNDATIONS 7 M3 2442.00 17094.00

0195 5030000000-N 1403 HM LUMINAIRE **tiriariohik 8 EA 625.00 5000.00
(1 KW HPS)

0196 5050000000-N 1404 LIT STD MTLT #riktrinior 29 EA 1400.00 40600.00
(45', SA 15"

0197 5070000000-N 1405 STD FOUNDAT wiktickitiok 29 EA 789.00 22881.00
(TYPE R1)

0198 5090000000-N 1406 LITE STD LUM RDW 400W HPS 29 EA 279.00 8091.00

0199 5120000000-N 1407 SERVICE POLE it 1 EA 1943.00 1943.00
(9m)

0200 5125000000-M 1407 SERV LATERAL *ektkkkisiik 25 M 20.60 515.00
(3 #1/0 USE)

0201 5145000000-N 1408 LITE CNTRL RW*tkrkisii 1 EA 7107.00 7107.00
(240/480V, 150A, 1 PH, 3 W)

0202 5155000000-M 1409 ELEC DUCT TYP BD SIZ **** 64 M 23.70 1516.80
(78MM)

0203 5160000000-M 1409 ELEC DUCT TYP JA SIZ **** 98 M 54.60 5350.80
(53MM)

0204 5180000000-M 1410 **#4 WI/G FEEDER CIRCUIT 202 M 5.05 1020.10
(2

0205 5185000000-M 1410 **#2 WI/G FEEDER CIRCUIT 126 M 6.70 844.20
(2

0206 5205000000-M 1410 **#8 W/G FDR CIR 2 CNDUIT 1,129 M 22.60 25515.40
(2, 41MM)

0207 5210000000-M 1410 **#6 W/G FDR CIR 2 CNDUIT 1,271 M 23.50 29868.50
(2, 41MM)

0208 5215000000-M 1410 **#4 W/G FDR CIR 2 CNDUIT 396 M 25.80 10216.80
(2, 41MM)

0209 5220000000-M 1410 **#2 WI/G FDR CIR ** CNDUIT 679 M 27.60 18740.40
(2, 41MM)

0210 5240000000-N 1411 ELEC JB *erksirior 10 EA 286.35 2863.50
(PC 18)

0211 5255000000-N 1412 PORTABLE LIGHTING Lump Sum 31515.00

0212 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 1 EA 319.30 319.30
ELECTRICAL JUNCTION BOX

0213 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 1 EA 329.60 329.60
REMOVE CONTROL SYSTEM

0214 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 1 EA 558.30 558.30

REMOVE LIGHT STANDARD

35.00
5.00
35.00
25.10
25.10
27.10
27.10
12122.00
2935.00
2371.00
607.00

1358.00

766.00

271.00
1886.00

20.00

6900.00

23.00

53.00

4.90

6.50

21.93

22.80

25.05

26.80

278.00

310.00

320.00

542.00

1750.00
100.00
78715.00
2158.60
1029.10
325.20
271.00
24244.00
2935.00
16597.00
4856.00

39382.00

22214.00

7859.00
1886.00

500.00

6900.00

1472.00

5194.00

989.80

819.00

24758.97

28978.80

9919.80

18197.20

2780.00

21462.00
310.00

320.00

542.00

35.00
5.00
35.00
40.00
40.00
40.00
40.00
12122.00
2935.00
2371.00
607.00

1358.00

766.00

271.00
1886.00

20.00

6900.00

23.00

53.00

4.90

6.50

21.93

22.80

25.05

26.80

278.00

310.00

320.00

542.00

1750.00
100.00
78715.00
3440.00
1640.00
480.00
400.00
24244.00
2935.00
16597.00
4856.00

39382.00

22214.00

7859.00
1886.00

500.00

6900.00

1472.00

5194.00

989.80

819.00

24758.97

28978.80

9919.80

18197.20

2780.00

1710.00
310.00

320.00

542.00



SEP 18, 2001 02:37 PM ALAMANCE
TIP NO U-2905 8.2471402 10:00AM 7/ 33 007

FED AID NO STPNHF-0701(11) 4.157 KM SEP 18 2001 C200233
GRADING, DRAINAGE, PAVING & STRUCTURE.
ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.

APAC-CAROLINA, INC., JONES BROS., INC. TRIANGLE GRADING & PAVING, INC.
THOMPSON-ARTHUR DIVISION

GREENSBORO, NC MT. JULIET, TN BURLINGTON, NC

0215 5300000000-M 1505 FND CONDIT MAT'L i 146 MTN 30.90 4511.40 20.00 2920.00 30.00 4380.00
(VD

0216 5306000000-M 1505 BEDDN MAT'L CL *ksseernr 146 MTN 30.90 4511.40 18.00 2628.00 30.00 4380.00
(v)

0217 5319000000-M 1505 CL B CONC ENC UT LINES 80 M3 159.65 12772.00 145.00 11600.00 155.00 12400.00

0218 5324000000-M 1510 ***MM DI WP CL¥#rnner 1,664 M 164.80 274227.20 151.00 251264.00 160.00 266240.00
(600MM, 51, 2.07 MPA)

0219 5324000000-M 1510 ***MM DI WP CL¥#rnncr 1,375 M 236.90 325737.50 210.00 288750.00 230.00 316250.00
(750MM, 51, 1.72 MPA)

0220 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 100 M 57.70 5770.00 49.00 4900.00 56.00 5600.00

0221 5366000000-M 1510 200MM DI H20 PIPE 2.41MPA 436 M 61.80 26944.80 52.50 22890.00 60.00 26160.00

0222 5378000000-M 1510 300MM DI H20 PIPE 2.41MPA 678 M 86.50 58647.00 79.00 53562.00 84.00 56952.00

0223 5384000000-M 1510 400MM DI H20 PIPE ***MPA 477 M 128.75 61413.75 108.00 51516.00 125.00 59625.00
(2.41)

0224 5396000000-M 1510 **MM DI RS JT H20 P ***CL 23 M 123.60 2842.80 108.00 2484.00 120.00 2760.00
(300MM, 50, 2.41 MPA)

0225 5396000000-M 1510 ***MM DI RS JT H20 P ***CL 68 M 175.10 11906.80 147.50 10030.00 170.00 11560.00
(400MM, 50, 2.41 MPA)

0226 5396000000-M 1510 **MM DI RS JT H20 P ***CL 454 M 242.00 109868.00 220.00 99880.00 235.00 106690.00
(600MM, 51, 2.07 MPA)

0227 5396000000-M 1510 **MM DI RS JT H20 P ***CL 530 M 339.90 180147.00 377.00 199810.00 330.00 174900.00
(750MM, 51, 1.72 MPA)

0228 5402000000-M SP  DIRES JT H20 PIPE FITNGS 20,623 KG 9.37 193237.51 7.00 144361.00 9.10 187669.30

0229 5408000000-M 1510 ***MM CU WATER PIPE TYPE K 9 M 36.00 324.00 65.00 585.00 35.00 315.00
(50MM)

0230 5414000000-M 1510 20MM CU WATER PIPE TYPE K 5 M 30.90 154.50 33.00 165.00 30.00 150.00

0231 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 16,514 KG 8.37 138222.18 6.60 108992.40 8.13 134258.82

0232 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 6077.00 12154.00 5740.00 11480.00 5900.00 11800.00
400MM GATE VALVE & VALVE BOX, (1.38MPA WP)

0233 5882000000-N SP  GENERIC UTILITY ITEM (EA) 32 EA 597.40 19116.80 580.00 18560.00 580.00 18560.00
150MM GATE VALVE & VALVE BOX, (1.38MPA WP)

0234 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 798.25 1596.50 945.00 1890.00 775.00 1550.00
200MM GATE VALVE & VALVE BOX, (1.38MPA WP)

0235 5882000000-N SP  GENERIC UTILITY ITEM (EA) 4 EA 2369.00 9476.00 1790.00 7160.00 2300.00 9200.00
300MM GATE VALVE & VALVE BOX, (1.38MPA WP)

0236 5576000000-M 1510 *** X **MM TAPN SLV V BX 1 EA 5047.00 5047.00 4685.00 4685.00 4900.00 4900.00
(400MM, 150MM, 1.38MPA)

0237 5600000000-M SP  **MM BLOW OFF ASSEMBLY 1 EA 1261.75 1261.75 1000.00 1000.00 1225.00 1225.00
(200MM)

0238 5600000000-M SP  **MM BLOW OFF ASSEMBLY 2 EA 2420.50 4841.00 1830.00 3660.00 2350.00 4700.00
(300MM)

0239 5600000000-M SP  **MM BLOW OFF ASSEMBLY 1 EA 2935.50 2935.50 2895.00 2895.00 2850.00 2850.00
(400MM)

0240 5600000000-M SP  **MM BLOW OFF ASSEMBLY 2 EA 3399.00 6798.00 7305.00 14610.00 3300.00 6600.00
(600MM)

0241 5648000000-N 1510 RELOCATE EXIST WAT METER 2 EA 381.10 762.20 500.00 1000.00 370.00 740.00

0242 5666000000-M 1510 FIRE HYDRANT 32 EA 1452.30 46473.60 1815.00 58080.00 1410.00 45120.00
(1.03 MPA)

0243 5672000000-N 1510 RELOCATE EXIST FIRE HYD 2 EA 927.00 1854.00 1500.00 3000.00 900.00 1800.00
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TRIANGLE GRADING & PAVING, INC.
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0244
0245
0246

0247
0248

0249

0250

0251

0252

0253

0254

0255

0256

0257

0258

0259

0260

0261
0262
0263
0264
0265
0266
0267
0268
0269
0270
0271
0272
0273
0274

5726000000-M
5738000000-M
5750000000-M

5756000000-M
5774000000-M

5780000000-M

5798000000-M

5882000000-N

5882000000-N

5882000000-N

5882000000-N

5882000000-N

5882000000-N

5882000000-N

5882000000-N

5882000000-N

5882000000-N

6000000000-M
6006000000-M
6009000000-M
6012000000-M
6015000000-M
6018000000-M
6021000000-M
6024000000-M
6027000000-N
6030000000-M
6033000000-M
6036000000-M
6042000000-M
6045000000-M

1520 200MM DI SS PIPE PC 2.41
1520 300MM DI SS PIPE PC 2.41
1520 ***MM DI FRC MN SS P ****

1520
1525

1525

1530

SP  GENERIC UTILITY ITEM (EA)
BREAK DOWN & REBUILD EXISTING MANHOLE
SP  GENERIC UTILITY ITEM (EA)
1650MM TUNNEL INSTALLATION
SP  GENERIC UTILITY ITEM (EA)
200MM FLUSHING ASSEMBLY
SP  GENERIC UTILITY ITEM (EA)
300MM FLUSHING ASSEMBLY
SP  GENERIC UTILITY ITEM (EA)
MP WP)
SP  GENERIC UTILITY ITEM (EA)
400MM FLUSHING ASSEMBLY
SP  GENERIC UTILITY ITEM (EA)
400MM GATE VALVE ASSEMBLY, (1.38 MPA WP)
SP  GENERIC UTILITY ITEM (EA)
600MM BUTTERFLY VALVE ASSEMBLY (1.03 MPA WP)
SP  GENERIC UTILITY ITEM (EA)
750MM BUTTERFLY VALVE ASSEMBLY (1.03 MPA WP)
SP  GENERIC UTILITY ITEM (EA)
AIR RELEASE VALVE ASSEMBLY
1605 TEMPORARY SILT FENCE
1610 EROS CONTRL STONE CL A
1610 EROS CONTRL STONE CL B
1610 SEDIMENT CONTROL STONE
1615 TEMPORARY MULCHING
1620 SEED FOR TEMP SEEDING
1620 FERT FOR TEMP SEEDING
1622 TEMPORARY SLOPE DRAINS
1622 INLET PROTCN @ SLOPE DRNS
1630 SILT EXCAVATION
1631 SYNTHETIC ROVING
1631 MATTING FOR EROS CONTROL
1632 6.4MM HARDWARE CLOTH
SP  **MM TEMPORARY PIPE

(350MM, 2.41MPA)

DI SS PIPE FITTINGS

STD ***MM DIA PC MH 0-2M
(1200MM)

STD PC MH WALL ***MM 2+
(1200MM)

FL OR REMV *** P|PE #oex
(350MM, DI WATER)

300MM RESTRAINED GATE VALVE AND VALVE BOX, (1.38

(600MM)

159
78
153

496

17

148

3
10

1,170

KG
EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

M

520 MTN
5,885 MTN
3,255 MTN

22
1,100

HA
KG

8.75 MTN

323

22
24,000
4,160
2,080
1,100
40

M
EA
M3
M2
M2

M

M

97.85 15558.15
160.68 12533.04
142.55 21810.15

8.37 4151.52
803.40 7230.60
628.30 10681.10

34.00 5032.00

7313.00 7313.00
88580.00 88580.00
3502.00 3502.00
3811.00 7622.00
4841.00 9682.00
4326.00 8652.00
5150.00 5150.00
13390.00 80340.00
21630.00 64890.00
3914.00 39140.00

5.05 5908.50

46.35 24102.00

46.35 272769.75

46.35 150869.25
763.25 16791.50

4.35 4785.00
670.00 5862.50

34.00 10982.00

180.00 3960.00
5.65 135600.00
1.65 6864.00
1.75 3640.00
4.70 5170.00

82.60 3304.00

131.00 20829.00
246.00 19188.00
197.00 30141.00
5.50 2728.00
1745.00 15705.00
560.00 9520.00
33.00 4884.00
2500.00 2500.00
75000.00 75000.00
4900.00 4900.00
9020.00 18040.00
2755.00 5510.00
20100.00 40200.00
5555.00 5555.00
24270.00 145620.00
31795.00 95385.00
10820.00 108200.00
4.89 5721.30
35.00 18200.00
31.00 182435.00
25.45 82839.75
620.00 13640.00
6.06 6666.00
363.00 3176.25
29.44 9509.12
145.00 3190.00
7.33 175920.00
1.43 5948.80

1.77 3681.60

4.56 5016.00
40.00 1600.00

95.00
156.00
138.40

8.13
780.00

610.00

33.00

7100.00

86000.00

3400.00

3700.00

4700.00

4200.00

5000.00

13000.00

21000.00

3800.00

4.93
45.00
45.00
45.00

741.00
4.19
650.00
33.00
175.00

5.50

1.61

1.67

4.60
40.00

15105.00
12168.00
21175.20

4032.48
7020.00

10370.00

4884.00

7100.00

86000.00

3400.00

7400.00

9400.00

8400.00

5000.00

78000.00

63000.00

38000.00

5768.10
23400.00
264825.00
146475.00
16302.00
4609.00
5687.50
10659.00
3850.00
132000.00
6697.60
3473.60
5060.00
1600.00



SEP 18, 2001 02:37 PM
TIP NO

U-2905

FED AID NO STPNHF-0701(11)
GRADING, DRAINAGE, PAVING & STRUCTURE.
ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.

ALAMANCE
8.2471402

4.157 KM

10:00AM 9/ 33 007

SEP 18 2001 C200233

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

JONES BROS., INC.

MT. JULIET, TN

TRIANGLE GRADING & PAVING, INC.

BURLINGTON, NC

0275
0276
0277
0278
0279
0280
0281
0282
0283
0284
0285
0286
0287
0288
0289
0290
0291
0292
0293
0294
0295
0296
0297
0298
0299
0300
0301
0302
0303
0304
0305
0306
0307

0308
0309
0310
0311
0312
0313
0314

6069000000-M
6084000000-M
6087000000-M
6090000000-M
6093000000-M
6096000000-M
6102000000-M
6105000000-M
6108000000-M
6111000000-M
6114000000-N
6117000000-N
6120000000-M
6123000000-M
7060000000-M
7120000000-M
7132000000-M
7144000000-M
7252000000-M
7264000000-M
7279000000-M
7300000000-M
7324000000-N
7336000000-N
7360000000-N
7372000000-N
7408000000-M
7420000000-M
7432000000-M
7444000000-M
7456000000-M
7480000000-N
7516000000-M

7552000000-N
7564000000-N
7566000000-N
7568000000-N
7574000000-N
7636000000-N
7684000000-N

1638
1660
1660
1661
1661
1662
1663
1663
1665
SP
SP
SP
SP
1670
SP
SP
SP
SP
SP
SP
SP
SP
SP
SP
SP
SP
SP
SP
SP
SP
SP
SP
SP

SP
SP
SP
SP
SP
SP
SP

STILLING BASINS

SEEDING & MULCHING

MOWING

SEED FOR REPAIR SEEDING

FERT FOR REPAIR SEEDING

SEED FOR SUPP SEEDING
SODDING

WATER

FERTILIZER TOPDRESSING
IMPERVIOUS DIKE

SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CULVERT DIVERSION CHANNEL
REFORESTATION

SIGNAL CABLE

VEHICLE SIGNAL HD (300MM, 3 SECT)
VEHICLE SIGNAL HD (300MM, 4 SECT)
VEHICLE SIGNAL HD (300MM, 5 SECT)
MESSENGER CABLE (6.35MM)
MESSENGER CABLE (9.52MM)
TRACER WIRE

TRENCHING (UNPAVED)
JUNCTION BOX (STANDARD SIZE)
JUNCTION BOX (OVER-SIZED)
WOOD POLE

GUY ASSEMBLY

25MM RISER W/ WEATHERHEAD
50MM RISER W/ WEATHERHEAD
50MM RISER W/ SEALING BUSHING
INDUCTIVE LOOP SAWCUT
LEAD-IN CABLE

LOOP EMUL DETECT SYSTEM
COMMUNICATIONS CABLE (** FIBER)
12

I(NT)ERCONNECT CENTER
FIBER-OPTIC TRANSCEIVER
DELINEATOR MARKER

FURN FIB-OPT RESTORAT KIT
FURN FIB-OPT TRANSCEIVER
SIGN FOR SIGNALS

SIGNAL CABINET FOUNDATION

225
26
12

250

M3
HA
HA
KG

0.75 MTN

725
2,860
536.25

KG
M2
KL

43.5 MTN

60

18

20
2,000
4.16
2,495
35

11
2,373
856
2,353
3,478
40

22

28

68

40

11
2,252
4,278

5,181

o

22

(o2 I i

M
HR
EA
M3
HA

M
EA
EA
EA

EA
EA
EA
EA
EA
EA
EA

41.20 9270.00
2290.00 59540.00
76.25 915.00
13.40 3350.00
855.00 641.25
3.15 2283.75
6.00 17160.00
11.15 5979.19
260.00 11310.00
155.00 9300.00
31.00 558.00
1.00 20.00
10.33 20660.00
1205.00 5012.80
4.40 10978.00
963.00 33705.00
1190.00 2380.00
1452.00 15972.00
8.60 20407.80
9.90 8474.40
1.80 4235.40
19.85 69038.30
288.40 11536.00
882.70 19419.40
1100.00 30800.00
568.60 38664.80
335.80 2014.80
381.10 15244.00
468.65 5155.15
18.65 41999.80
2.45 10481.10
24400.00 24400.00
7.50 38857.50
1140.00 9120.00
1733.50 10401.00
176.15 3875.30
1778.80 1778.80
1733.50 1733.50
437.75 2188.75
733.35 4400.10

15.00 3375.00
2342.55 60906.30
103.78 1245.36
11.02 2755.00
418.87 314.15
3.00 2175.00
3.71 10610.60
16.00 8580.00
303.00 13180.50
45.00 2700.00
45.00 810.00
100.00 2000.00
14.00 28000.00
1150.00 4784.00
4.25 10603.75
935.00 32725.00
1156.00 2312.00
1410.00 15510.00
8.35 19814.55
9.60 8217.60
1.75 4117.75
19.27 67021.06
280.00 11200.00
857.00 18854.00
1068.00 29904.00
552.00 37536.00
326.00 1956.00
370.00 14800.00
455.00 5005.00
18.10 40761.20
2.35 10053.30
23690.00 23690.00
7.30 37821.30
1107.00 8856.00
1683.00 10098.00
171.00 3762.00
1727.00 1727.00
1683.00 1683.00
425.00 2125.00

712.00 4272.00

15.00 3375.00
2224.00 57824.00
74.00 888.00
13.00 3250.00
830.00 622.50
3.06 2218.50
5.80 16588.00
10.82 5802.23
253.00 11005.50
45.00 2700.00
30.00 540.00
1.00 20.00
14.00 28000.00
1171.00 4871.36
4.25 10603.75
935.00 32725.00
1156.00 2312.00
1410.00 15510.00
8.35 19814.55
9.60 8217.60
1.75 4117.75
19.27 67021.06
280.00 11200.00
857.00 18854.00
1068.00 29904.00
552.00 37536.00
326.00 1956.00
370.00 14800.00
455.00 5005.00
18.10 40761.20
2.35 10053.30
23690.00 23690.00
7.30 37821.30
1107.00 8856.00
1683.00 10098.00
171.00 3762.00
1727.00 1727.00
1683.00 1683.00
425.00 2125.00
712.00 4272.00



SEP 18, 2001 02:37 PM ALAMANCE

TIP NO 8.2471402

U-2905

FED AID NO STPNHF-0701(11) 4.157 KM
GRADING, DRAINAGE, PAVING & STRUCTURE.

ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.

10:00AM 10/ 33 007

SEP 18 2001 C200233

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

JONES BROS., INC.

MT. JULIET, TN

TRIANGLE GRADING & PAVING, INC.

BURLINGTON, NC

0315 7756000000-N SP  CONTLR WITH CBNT, 2070L BASE MTD 6 EA 12728.75 76372.50

0316 7780000000-N SP DETECTOR CHANNEL (TYPE 2070L) 36 EA 130.80 4708.80

0317 7990000000-M SP  GENERIC SIGNAL ITEM (M) 120 M 54.60 6552.00
DIRECTIONAL DRILL POLYETHYLENE CONDUIT
CULVERT ITEMS

0319 8126000000-N 414 CULV EXCAV @ **wtiotik Lump Sum 38625.00
(10+96.000-L-)

0320 8126000000-N 414 CULV EXCAV @ **wtiiotik Lump Sum 18025.00
(11+45.000-Y1-)

0321 8126000000-N 414 CULV EXCAV @ **wtiotik Lump Sum 25750.00
(36+65.000-L-)

0322 8133000000-M 414 FND COND MATL BOX CULV 442 MTN 41.20 18210.40

0323 8196000000-M 420 CL A CONC, CULVERT 488.8 M3 432.50 211406.00

0324 8245000000-M 425 REINF STL CULV 42,150 KG 1.25 52687.50
STRUCTURE ITEMS

0325 8035000000-N 402 REMV EXIST STR hrkitiork Lump Sum 201546.00
(30+86.415-L-)

0326 8105500000-M SP  **MM DRILLD PIER IN SOIL 529 M 1274.80 67436.92
(1220MM)

0327 8105600000-M SP  **MM DRILLD PIER NO SOIL 32 M 2485.00 79520.00
(1220MM)

0328 8147000000-M SP REINF CONC DECK SLAB 2,339.3 M2 212.20 496399.46

0329 8161000000-M 420 GROOVING BRIDGE FLOORS 1,940.8 M2 3.75 7278.00

0330 8182000000-M 420 CL A CONC, BRIDGE 229.7 M3 719.55 165280.64

0331 8210000000-N 422 BRG APPR SLAB *tiik Lump Sum 48223.00
(30+86.415-L-)

0332 8217000000-M 425 REINF STEEL (BRIDGE) 38,071 KG 1.06 40355.26

0333 8238000000-M SP  SPIRAL COL REINF STL STR 4,026 KG 2.00 8052.00

0334 8280000000-M 440 STRUCTURAL STEEL Lump Sum 750000.00

0335 8364000000-M 450 HP310X79 STL PILE 441 M 85.35 37639.35

0336 8482000000-M 460 THREE BAR METAL RAIL 152.088 M 318.75 48478.05

0337 8531000000-M 462 100MM SLOPE PROTECTION 1,220 M2 47.00 57340.00

0338 8650000000-N SP POT BEARINGS Lump Sum 25336.00

0339 8657000000-N SP ELASTOMERIC BEARINGS Lump Sum 6272.00

0340 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 10512.00

0341 8727000000-N SP  ELEC CONDUIT SYS #tirsiek Lump Sum 27729.00
(30+86.415-L-)
CONTRACT TOTAL TOTAL 15795435.70

ROADWAY ITEMS SUB-TOTAL 13353334.12

12358.00 74148.00
127.00 4572.00
53.00 6360.00
26625.00

24250.00

8000.00

30.57 13511.94
404.73 197832.02
1.07 45100.50
195500.00

1325.00 70092.50
3150.00 100800.00
180.00 421074.00
3.50 6792.80
554.00 127253.80
52000.00

1.15 43781.65
3.00 12078.00
810000.00

81.00 35721.00
360.00 54751.68
55.00 67100.00
21500.00

4000.00

11000.00

25035.00

TOTAL 16603916.67
SUB-TOTAL 14230116.78

12358.00 74148.00
127.00 4572.00
53.00 6360.00
26625.00

24250.00

8000.00

30.57 13511.94
404.73 197832.02
1.07 45100.50
201546.00

1274.00 67394.60
2485.00 79520.00
212.20 496399.46
3.75 7278.00
719.55 165280.64
48223.00

1.06 40355.26
2.00 8052.00
800000.00

85.35 37639.35
318.75 48478.05
47.00 57340.00
25336.00

6272.00

10512.00

27729.00

TOTAL 16662316.70
SUB-TOTAL 14219641.88



SEP 18, 2001 02:37 PM ALAMANCE

TIP NO U-2905 8.2471402 10:00AM 11/ 33 007
FED AID NO STPNHF-0701(11) 4.157 KM SEP 18 2001 C200233
GRADING, DRAINAGE, PAVING & STRUCTURE.
ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.
CULVERT ITEMS SUB-TOTAL 364703.90 SUB-TOTAL 315319.46 SUB-TOTAL 315319.46
STRUCTURE ITEMS SUB-TOTAL 2077397.68 SUB-TOTAL 2058480.43 SUB-TOTAL 2127355.36



SEP 18, 2001 02:37 PM ALAMANCE

TIP NO U-2905 8.2471402

FED AID NO STPNHF-0701(11) 4.157 KM
GRADING, DRAINAGE, PAVING & STRUCTURE.

ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.

SEP 18 2001

10:00AM 12/ 33 007

C200233

ENGLISH CONSTRUCTION CO.,

BLYTHE CONSTRUCTION, INC.

BRANCH HIGHWAYS, INC.

INC.

LYNCHBURG, VA CHARLOTTE, NC ROANOKE, VA

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 837760.00 860750.00 925000.00
0002 0001000000-M 200 CLEARING & GRUBBING Lump Sum 565000.00 994355.00 650000.00
0003 0008000000-M 200 SUPP CLEARING & GRUBBING 1.2 HA 15000.00 18000.00 4000.00 4800.00 11250.00 13500.00
0004 0015000000-N 205 SEALING ABANDONED WELLS 2 EA 1000.00 2000.00 1000.00 2000.00 1500.00 3000.00
0005  0022000000-M 225 UNCLASSIFIED EXCAVATION 182,000 M3 3.60 655200.00 3.25 591500.00 6.00 1092000.00
0006 0029000000-N SP  REINF BRG APPR **trorsirk Lump Sum 41000.00 45000.00 30000.00
(30+85.000)

0007 0036000000-M 225 UNDERCUT EXCAVATION 5,600 M3 5.00 28000.00 4.50 25200.00 6.00 33600.00
0008 0070000000-M SP  SELECT GRANULAR MATERIAL 4,000 M3 22.00 88000.00 15.00 60000.00 25.00 100000.00
0009 0077000000-M SP  SOIL STABILIZATION FABRIC 4,100 M2 2.00 8200.00 2.75 11275.00 2.00 8200.00
0010 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 500 MTN 10.00 5000.00 11.25 5625.00 12.00 6000.00
0011 0106000000-M 230 BORROW EXCAVATION 183,000 M3 4.65 850950.00 4.00 732000.00 7.00 1281000.00
0012  0134000000-M 240 DRAINAGE DITCH EXCAVATION 8,200 M3 11.25 92250.00 6.59 54038.00 10.00 82000.00
0013 0141000000-M 240 BERM DITCH CONSTRUCTION 130 M 10.00 1300.00 4.72 613.60 15.00 1950.00
0014 0156000000-M SP  REMOVAL OF EXT ASPHALT PVM'T 14,500 M2 2.00 29000.00 2.20 31900.00 2.50 36250.00
0015 0192000000-N 260 PROOF ROLLING 27.6 HR 300.00 8280.00 129.50 3574.20 150.00 4140.00
0016 0199000000-M SP  TEMPORARY SHORING 17 M2 300.00 5100.00 400.00 6800.00 400.00 6800.00
0017 0318000000-M 300 FND CONDIT MAT'L MIN STR 1,930 MTN 19.00 36670.00 14.86 28679.80 20.00 38600.00
0018 0342000000-M SP *(*;’;*SMMMM?IDE DRAIN PIPE 9% M 84.00 8064.00 58.42 5608.32 50.00 4800.00
0019 0360000000-M 310 300MM RCP CULV CLASS Il 6 M 110.00 660.00 62.00 372.00 75.00 450.00
0020 0366000000-M 310 375MM RCP CULV CLASS Il 2,629.2 M 75.00 197190.00 63.00 165639.60 85.00 223482.00
0021 0372000000-M 310 450MM RCP CULV CLASS Il 1,689.6 M 83.00 140236.80 65.00 109824.00 90.00 152064.00
0022 0378000000-M 310 600MM RCP CULV CLASS Il 7332 M 105.00 76986.00 95.00 69654.00 100.00 73320.00
0023  0384000000-M 310 750MM RCP CULV CLASS Il 114 M 141.00 16074.00 107.00 12198.00 120.00 13680.00
0024 0390000000-M 310 900MM RCP CULV CLASS Il 187.2 M 171.00 32011.20 132.00 24710.40 150.00 28080.00
0025 0396000000-M 310 1050MM RCP CULV CLASS Il 264 M 240.00 6336.00 154.00 4065.60 175.00 4620.00
0026  0408000000-M 310 1350MM RCP CULV CLASS Il 1032 M 316.00 32611.20 280.00 28896.00 250.00 25800.00
0027  0414000000-M 310 1500MM RCP CULV CLASS Il 156 M 400.00 6240.00 317.00 4945.20 350.00 5460.00
0028  0420000000-M 310 1650MM RCP CULV CLASS Il 67.2 M 471.00 31651.20 370.00 24864.00 400.00 26880.00
0029  0426000000-M 310 1800MM RCP CULV CLASS Il 12 M 506.00 6072.00 465.00 5580.00 500.00 6000.00
0030 0448000000-M 310 (451\3m MR)CP CULV CLASS IV 708 M 93.00 6584.40 70.00 4956.00 95.00 6726.00
0031 0582000000-M 320 400MM CS PIPE CULV 1.63MM 72 M 116.00 835.20 59.00 424.80 55.00 396.00
0032 0588000000-M 320 450MM CS PIPE CULV 1.63MM 384 M 84.00 3225.60 62.00 2380.80 60.00 2304.00
0033 0708000000-M 324 400MM BCCSP B 1.63 1284 M 87.00 11170.80 59.00 7575.60 80.00 10272.00
0034 0714000000-M 324 450MM BCCSP B 1.63 624 M 92.00 5740.80 66.00 4118.40 85.00 5304.00
0035 0720000000-M 324 600MM BCCSP B 1.63 276 M 112.00 3091.20 85.00 2346.00 90.00 2484.00
0036 0806000000-M 324 400MM BCCSP ELB B 1.63 9 EA 137.00 1233.00 212.00 1908.00 175.00 1575.00
0037 0807000000-M 324 450MM BCCSP ELB B 1.63 4 EA 159.00 636.00 280.00 1120.00 250.00 1000.00
0038 0808000000-M 324 600MM BCCSP ELB B 1.63 4 EA 270.00 1080.00 244.00 976.00 300.00 1200.00



SEP 18, 2001 02:37 PM
TIP NO

U-2905

FED AID NO STPNHF-0701(11)
GRADING, DRAINAGE, PAVING & STRUCTURE.
ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.

ALAMANCE
8.2471402

4.157 KM

10:00AM

SEP 18 2001

13/ 33 007

C200233

ENGLISH CONSTRUCTION CO.,

BLYTHE CONSTRUCTION, INC.

BRANCH HIGHWAYS, INC.

INC.
LYNCHBURG, VA CHARLOTTE, NC ROANOKE, VA
0039 0986000000-M SP  GENERIC PIPE ITEM (M) 18 M 5800.00 104400.00 6000.00 108000.00 5257.00 94626.00
1800MM RC PIPE CULVERTS, CLASS Il (BORE & JACK)
0040 1011000000-N 500 FINE GRADING Lump Sum 50000.00 380000.00 500000.00
0041 1022000000-M SP  SEALING PAVEMENT CRACKS 500 KG 8.00 4000.00 7.00 3500.00 7.00 3500.00
0042 1044000000-M 501 LIME TRTD SOIL (SLURRY) 56,970 M2 1.55 88303.50 1.86 105964.20 1.86 105964.20
0043 1066000000-M 501 LIME FOR LIME TRTD SOIL 640 MTN 174.00 111360.00 130.05 83232.00 130.05 83232.00
0044 1121000000-M 520 AGGREGATE BASE COURSE 66,000 MTN 11.00 726000.00 11.64 768240.00 12.00 792000.00
0045 1176000000-M 542 (181\3m ﬁ)OIL CEMENT BASE 37,980 M2 1.40 53172.00 1.79 67984.20 1.79 67984.20
0046 1187000000-M 542 PC FOR SOIL CEMENT BASE 1,160 MTN 112.00 129920.00 99.34 115234.40 99.34 115234.40
0047 1198000000-M SP AGGREGATE FOR SOIL CEM B 270 MTN 13.00 3510.00 9.66 2608.20 15.00 4050.00
0048 1209000000-M 543 ASPHALT CURING SEAL 25830 L 0.45 11623.50 0.17 4391.10 0.50 12915.00
0049 1220000000-M 545 INCIDENTAL STONE BASE 200 MTN 15.00 3000.00 9.66 1932.00 15.00 3000.00
0050 1275000000-M 600 PRIME COAT 35820 L 0.25 8955.00 0.30 10746.00 0.50 17910.00
0051 1489000000-M SP  ASP CONC BASE CRS B25.0B 6,300 MTN 26.00 163800.00 33.60 211680.00 28.50 179550.00
0052 1498000000-M SP ASP CONC INTR CRS 119.0B 40,000 MTN 24.00 960000.00 29.40 1176000.00 26.50 1060000.00
0053 1519000000-M SP  ASP CONC SURF CRS S9.5B 25,000 MTN 24.50 612500.00 29.50 737500.00 26.25 656250.00
0054 1550000000-M SP  ASP CONC SURF CRS S12.5D 8,000 MTN 28.50 228000.00 28.40 227200.00 25.00 200000.00
0055 1560000000-M SP  ASP FOR PLANT MIX PG64-22 3,776 MTN 209.00 789184.00 188.20 710643.20 175.00 660800.00
0056 1570000000-M SP  ASP FOR PLANT MIX, PG 76-22 440 MTN 367.00 161480.00 354.60 156024.00 310.00 136400.00
0057 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 190 MTN 200.00 38000.00 98.19 18656.10 150.00 28500.00
0058 2011000000-M 810 PIPE REMOVAL 344 M 30.00 10320.00 33.29 11451.76 30.00 10320.00
0059 2022000000-M 815 SUBDRAIN EXCAVATION 414 M3 9.50 3933.00 6.99 2893.86 10.00 4140.00
0060 2033000000-M 815 SUBDR FINE AGGREGATE 207 M3 33.00 6831.00 45.24 9364.68 30.00 6210.00
0061 2044000000-M 815 150MM PERF SUBDR PIPE 500 M 17.00 8500.00 11.35 5675.00 10.00 5000.00
0062 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 51 EA 0.60 30.60 17.82 908.82 10.00 510.00
0063 2066000000-N 815 CONC PAD SUBDRN OUTLET 4 EA 158.00 632.00 134.37 537.48 125.00 500.00
0064 2077000000-M 815 150MM OUTLET PIPE (SD) 8 M 17.00 136.00 17.20 137.60 25.00 200.00
0065 2143000000-M 818 BLOTTING SAND 10 MTN 110.00 1100.00 14.91 149.10 30.00 300.00
0066 2209000000-M SP ENDWALLS 16.4 M3 860.00 14104.00 800.00 13120.00 1000.00 16400.00
0067 2220000000-M SP  REINFORCED ENDWALLS 185 M3 860.00 15910.00 900.00 16650.00 1200.00 22200.00
0068 2253000000-M 840 PIPE COLLARS 13.13 M3 860.00 11291.80 400.00 5252.00 1000.00 13130.00
0069 2264000000-M 840 PIPE PLUGS 1.33 M3 860.00 1143.80 210.00 279.30 1200.00 1596.00
0070 2286000000-N 840 MASNRY DRAINAGE STRUCT 190 EA 1155.00 219450.00 870.78 165448.20 1200.00 228000.00
0071 2319000000-N 840 (FB%I\E)W/GRATE 840.**+* DETL 18 EA 440.00 7920.00 250.00 4500.00 300.00 5400.00
0072 2330000000-N 840 (Fsljlgl\gg)W/ZGRTS 840+ DETL 14 EA 440.00 6160.00 250.00 3500.00 300.00 4200.00
0073 2330000000-N 840 (Fsljlgl\gf)W/ZGRTS 840+ DETL 10 EA 440.00 4400.00 250.00 2500.00 300.00 3000.00
0074 2374000000-N 840 FRAME-GRT-HD 840.03 ** 19 EA 440.00 8360.00 275.00 5225.00 300.00 5700.00

O]



SEP 18, 2001 02:37 PM ALAMANCE
TIP NO U-2905 8.2471402 10:00AM 14/ 33 007

FED AID NO STPNHF-0701(11) 4.157 KM SEP 18 2001 C200233
GRADING, DRAINAGE, PAVING & STRUCTURE.
ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.

ENGLISH CONSTRUCTION CO., BLYTHE CONSTRUCTION, INC. BRANCH HIGHWAYS, INC.
INC.
LYNCHBURG, VA CHARLOTTE, NC ROANOKE, VA
0075 2374000000-N 840 ZSAME-GRT-HD 840.03 ** 71 EA 440.00 31240.00 275.00 19525.00 300.00 21300.00
0076 2374000000-N 840 (FGR)AME-GRT-HD 840.03 ** 49 EA 440.00 21560.00 275.00 13475.00 300.00 14700.00
0077 2451000000-N 840 CONC APRON FOR DROP INLET 12 EA 770.00 9240.00 350.00 4200.00 350.00 4200.00
0078 2542000000-M 846 450MM CONC CURB & GUTTER 5,000 M 38.00 190000.00 29.25 146250.00 29.25 146250.00
0079 2549000000-M 846 750MM CONC CURB & GUTTER 10,800 M 38.00 410400.00 31.25 337500.00 31.25 337500.00
0080 2598000000-M 848 CONC WHEELCHAIR RAMPS 280 M2 66.00 18480.00 57.00 15960.00 57.00 15960.00
0081 2612000000-M 848 150MM CONC DRIVEWAY 120 M2 52.00 6240.00 53.50 6420.00 53.50 6420.00
0082 2619000000-M 850 100MM CONC PAVED DITCH 18 M2 131.00 2358.00 80.00 1440.00 60.00 1080.00
0083 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 2,300 M2 53.00 121900.00 51.40 118220.00 51.40 118220.00
0084 2710000000-N 854 CONC BARRIER TRANS SECTN 6 EA 7500.00 45000.00 6500.00 39000.00 1500.00 9000.00
0085 2717000000-M 854 E/TAlR) HT CONC BARR i 30 M 350.00 10500.00 275.00 8250.00 250.00 7500.00
0086 2752000000-M SP  GENERIC PAVING ITEM (M) 90 M 50.00 4500.00 75.00 6750.00 50.00 4500.00
REMOVAL OF EXISTING MEDIAN BARRIER
0087 2759000000-N SP  GENERIC PAVING ITEM (EA) 4 EA 2000.00 8000.00 306.97 1227.88 275.00 1100.00
CONCRETE BOLLARDS
0088 2800000000-N 858 ADJ CATCH BASINS 4 EA 1155.00 4620.00 231.18 924.72 250.00 1000.00
0089 2860000000-N 859 CONVERT CBTO JB 1 EA 1155.00 1155.00 788.75 788.75 1500.00 1500.00
0090 2905000000-N 859 CONVERT DITO JB 3 EA 1155.00 3465.00 788.73 2366.19 1500.00 4500.00
0091 3030000000-M 862 STL BM GRDRAIL 2,019.3 M 30.00 60579.00 29.55 59670.32 29.55 59670.32
0092 3045000000-M 862 STL BM GRDRAIL SHOP CURV 137.16 M 36.50 5006.34 32.00 4389.12 32.00 4389.12
0093  3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 42.00 420.00 30.00 300.00 30.00 300.00
0094 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 270.00 270.00 300.00 300.00 300.00 300.00
0095 3210000000-N 862 GR ANCHOR TYPE CAT-1 19 EA 290.00 5510.00 400.00 7600.00 400.00 7600.00
0096 3255000000-N 862 GR ANCHOR TYPE XV 2 EA 1137.00 2274.00 1300.00 2600.00 1300.00 2600.00
0097 3270000000-N SP  GR ANCHOR TYPE 350 30 EA 1680.00 50400.00 1700.00 51000.00 1700.00 51000.00
0098 3360000000-M 863 REMOVE GUARDRAIL 975 M 1.05 1023.75 3.30 3217.50 3.30 3217.50
0099 3503000000-M 866 WW WIRE FENCE 1200MM FABR 2,950 M 4.20 12390.00 6.50 19175.00 6.50 19175.00
0100 3509000000-M 866 100MM FENCE POSTS 2.30M 610 EA 15.75 9607.50 14.00 8540.00 14.00 8540.00
0101 3515000000-M 866 125MM FENCE POSTS 2.50M 150 EA 31.50 4725.00 33.00 4950.00 33.00 4950.00
0102 3628000000-M 868 PLN RIP RAP CL | 320 MTN 29.00 9280.00 29.54 9452.80 30.00 9600.00
0103 3649000000-M 868 PLN RIP RAP, CLASS B 1,400 MTN 27.00 37800.00 30.92 43288.00 30.00 42000.00
0104 3656000000-M 868 FILTER FABRIC FOR DRAINGE 6,700 M2 2.00 13400.00 1.97 13199.00 2.00 13400.00
0105 4048000000-M 902 RC SIGN FOOTINGS 2 M3 1650.00 3300.00 1240.00 2480.00 1240.00 2480.00
0106  4054000000-M 902 PLN CONC SIGN FOOTINGS 1 M3 1650.00 1650.00 1260.00 1260.00 1260.00 1260.00
0107 4060000000-M 903 BRKWY STL BEAM SIGN SUPPT 1,070 KG 9.50 10165.00 5.72 6120.40 5.72 6120.40
0108 4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 358 KG 8.40 3007.20 4.37 1564.46 4.37 1564.46
0109 4072000000-M 903 4.5KG STEEL U-CHNL POST 1,087 M 32.00 34784.00 29.40 31957.80 29.40 31957.80
0110 4078000000-M 903 3KG STEEL U-CHNL POST 4 EA 37.00 148.00 135.00 540.00 135.00 540.00
0111 4084000000-N 904 TYPE A SIGNS, ERECTION 1 EA 683.00 683.00 638.00 638.00 636.00 636.00

0112 4090000000-N 904 TYPE B SIGNS, ERECTION 5 EA 683.00 3415.00 424.00 2120.00 424.00 2120.00
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0113 4096000000-N 904 TYPE D SIGNS, ERECTION 13 EA 263.00 3419.00 212.00 2756.00 212.00 2756.00
0114 4102000000-N 904 TYPE E SIGNS, ERECTION 214 EA 158.00 33812.00 80.00 17120.00 80.00 17120.00
0115 4108000000-N 904 TYPE F SIGNS, ERECTION 21 EA 158.00 3318.00 106.00 2226.00 106.00 2226.00
0116 4114000000-N 904 MILEMARKERS, ERECTION 4 EA 37.00 148.00 53.00 212.00 53.00 212.00
0117 4120000000-N 905 &\)/ERHEAD SIGN ASSEMBLY ** Lump Sum 30408.00 22990.00 22990.00
0118 4120000000-N 905 %\)/ERHEAD SIGN ASSEMBLY ** Lump Sum 53000.00 46670.00 46670.00
0119 4120000000-N 905 ?c\;ERHEAD SIGN ASSEMBLY ** Lump Sum 47260.00 44808.00 44808.00
0120 4120000000-N 905 %;ERHEAD SIGN ASSEMBLY ** Lump Sum 66431.00 51145.00 51145.00
0121 4144000000-N 907 R&STK SIGNS ON 2 SUPPORTS 3 EA 100.00 300.00 424.00 1272.00 424.00 1272.00
0122 4150000000-N 907 R&D SIGNS ON 2 SUPPORTS 5 EA 100.00 500.00 424.00 2120.00 424.00 2120.00
0123 4162000000-N 907 R&D SUPPORTS 9 EA 110.00 990.00 212.00 1908.00 212.00 1908.00
0124 4168000000-N 907 REMV & DISPL OF FOOTINGS 6 EA 580.00 3480.00 318.00 1908.00 318.00 1908.00
0125 4186000000-N 907 R&STK SIGNS MOUNTED ON'U' 3 EA 100.00 300.00 53.00 159.00 53.00 159.00
0126 4204000000-N 907 R&D U CHNNEL POSTS 3 EA 100.00 300.00 53.00 159.00 53.00 159.00
0127 4222000000-N 907 R&D MILEMARKERS & POSTS 4 EA 100.00 400.00 53.00 212.00 53.00 212.00
0128 4234000000-N 907 R&D OVERHD SIGN ASSEMBLY 2 EA 4200.00 8400.00 1060.00 2120.00 1060.00 2120.00
0129 4246000000-N 907 R&D OF OVRHD SIGNS 3 EA 473.00 1419.00 848.00 2544.00 848.00 2544.00
0130 4270000000-N 907 R&D LITE SYS FOR OVRHD SN 3 EA 525.00 1575.00 1591.00 4773.00 1591.00 4773.00
0131 4294000000-N 908 ATT OVRHD SIGN/OVERHD STR 3 EA 525.00 1575.00 1261.00 3783.00 1261.00 3783.00
0132 4300000000-N SP R&D SIGN & U POST 82 EA 100.00 8200.00 106.00 8692.00 106.00 8692.00
0133 4312000000-N 908 ADJUST SIGNS ON OVRHD ASM 1 EA 473.00 473.00 907.00 907.00 907.00 907.00
0134 4324000000-N 908 ATT OVERLAYS 'A'&'B' SIGN 1 EA 473.00 473.00 160.00 160.00 160.00 160.00
TYPE 'A' & 'B' SIGN OVERLAY
0135 4336000000-N 908 ERECT SIGNS ON NEW SUPP 2 EA 315.00 630.00 377.00 754.00 377.00 754.00
0136 4342000000-N 908 ERECT SIGNS ON NEW U-CHNL 2 EA 100.00 200.00 136.00 272.00 136.00 272.00
0137 4360000000-N SP GENERIC SIGNING ITEM (EA) 1 EA 100.00 100.00 106.00 106.00 106.00 106.00
ATTACH NEW SIGN BELOW EXISTING SIGN
0138 4273000000-N 907 GENERIC SIGNING ITEM (EA) 907 3 EA 578.00 1734.00 1591.00 4773.00 1591.00 4773.00
REMOVE & DISPOSE EXTING WALK- WAY FOR
OVERHEAD SIGN ASSEMBLY
0139 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 11603.00 12941.00 12941.00
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (A)
0140 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 19215.00 18940.00 18940.00
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (AA)
0141 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 22008.00 18900.00 18900.00
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (B)
0142 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 18648.00 18622.00 18622.00
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (BB)
0143 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 17808.00 16424.00 16424.00
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (C)
0144 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 11529.00 14626.00 14626.00

LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (CC)
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0145 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 22554.00 19205.00 19205.00
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (D)
0146 4400000000-M SP  WORK ZONE SIGNS (STAT) 113 M2 110.00 12430.00 110.00 12430.00 110.00 12430.00
0147 4405000000-M SP WORK ZONE SIGNS (PORT) 158 M2 150.00 23700.00 70.00 11060.00 50.00 7900.00
0148 4410000000-M SP  WORK ZONE SIGNS (BARRICAD 113 M2 110.00 12430.00 75.00 8475.00 90.00 10170.00
0149 4415000000-N 1115 FLASHING ARROW PNL TYPE C 4 EA 5000.00 20000.00 5000.00 20000.00 7500.00 30000.00
0150 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 4 EA 20000.00 80000.00 10000.00 40000.00 15000.00 60000.00
0151 4430000000-N 1130 DRUMS 550 EA 55.00 30250.00 45.00 24750.00 55.00 30250.00
0152  4435000000-N 1135 CONES 100 EA 55.00 5500.00 25.00 2500.00 25.00 2500.00
0153 4445000000-M SP  BARRICADES (TYPE Il) 702 M 55.00 38610.00 33.00 23166.00 65.00 45630.00
0154  4450000000-N 1150 FLAGGER 5,040 HR 15.00 75600.00 16.95 85428.00 16.00 80640.00
0155 4460000000-N 1155 WARNING LIGHTS (TYPE B) 12 EA 250.00 3000.00 150.00 1800.00 100.00 1200.00
0156  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 6 EA 7500.00 45000.00 10500.00 63000.00 10500.00 63000.00
0157 4470000000-N 1160 RESET CRASH CUSHION 5 EA 4500.00 22500.00 2000.00 10000.00 2000.00 10000.00
0158 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 4 EA 10000.00 40000.00 5685.60 22742.40 7500.00 30000.00
0159 4485000000-M 1170 PORTABLE BARRIER 2,559 M 50.00 127950.00 62.00 158658.00 62.00 158658.00
0160 4495000000-M 1170 PORT BARRIER, DRAINAGE 853 M 55.00 46915.00 65.00 55445.00 65.00 55445.00
0161 4500000000-M 1170 RESET PORTABLE BARRIER 450 M 12.00 5400.00 16.00 7200.00 16.00 7200.00
0162 4510000000-N SP  POLICE 160 HR 50.00 8000.00 30.00 4800.00 35.00 5600.00
0163 4615000000-M 1205 REM TAPE LINES 100MM 14,829 M 5.25 77852.25 5.00 74145.00 5.00 74145.00
0164 4650000000-N 1251 TEMP RAISED PVMT MRKS 2,066 EA 5.25 10846.50 5.00 10330.00 5.00 10330.00
0165 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 14,820 M 1.30 19266.00 1.25 18525.00 1.25 18525.00
0166 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 15,782 M 1.45 22883.90 1.38 21779.16 1.38 21779.16
0167 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 1,826 M 3.15 5751.90 3.00 5478.00 3.00 5478.00
0168 4697000000-M 1205 200MM THERMO MKG 3.1MM TK 3 M 3.15 110.25 3.00 105.00 3.00 105.00
0169 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 366 M 15.75 5764.50 15.00 5490.00 15.00 5490.00
0170 4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 32 EA 37.00 1184.00 35.00 1120.00 35.00 1120.00
0171 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 224 EA 68.00 15232.00 65.00 14560.00 65.00 14560.00
0172 4770000000-M 1205 COLD APP PLAS LINES 100MM 63 M 10.50 661.50 10.00 630.00 10.00 630.00
0173 4780000000-M 1205 COLD APP PLAS LINES 200MM 21 M 10.50 220.50 10.00 210.00 10.00 210.00
0174 4805000000-N 1205 COLD APPL PLASTIC SYMBOL 2 EA 131.00 262.00 125.00 250.00 125.00 250.00
0175 4810000000-M 1205 PAINT PVT MKG LINES 100MM 62,194 M 0.70 43535.80 0.66 41048.04 0.66 41048.04
0176 4820000000-M 1205 PAINT PVT MKG LINES 200MM 564 M 1.05 592.20 1.00 564.00 1.00 564.00
0177 4825000000-M 1205 PAINT PVT MKG LINES 300MM 3,088 M 2.90 8955.20 2.75 8492.00 2.75 8492.00
0178 4835000000-M 1205 PAINT PVT MKG LINES 600MM 614 M 5.25 3223.50 5.00 3070.00 5.00 3070.00
0179 4840000000-N 1205 PAINT PVT MKG CHARACTER 48 EA 37.00 1776.00 35.00 1680.00 35.00 1680.00
0180 4845000000-N 1205 PAINT PVT MKG SYMBOL 376 EA 37.00 13912.00 35.00 13160.00 35.00 13160.00
0181 4850000000-M 1205 REMVL OF 100MM LINES 13,743 M 1.60 21988.80 1.50 20614.50 1.50 20614.50
0182 4860000000-M 1205 REMVL OF 200MM LINES 100 M 3.15 315.00 3.00 300.00 3.00 300.00
0183  4865000000-M 1205 REMVL OF 300MM LINES 100 M 5.25 525.00 5.00 500.00 5.00 500.00
0184 4870000000-M 1205 REMVL OF 600MM LINES 90 M 5.25 472.50 5.00 450.00 5.00 450.00
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0185 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 50 EA 37.00 1850.00 35.00 1750.00 35.00 1750.00

0186 4900000000-N 1252 PERM RAISED PVMT MARKERS 20 EA 5.25 105.00 5.00 100.00 5.00 100.00

0187 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER 2,249 EA 37.00 83213.00 35.00 78715.00 35.00 78715.00

0188 4935000000-N SP  FLEX DELINATR (CRYSTAL) 86 EA 40.00 3440.00 35.00 3010.00 25.10 2158.60

0189 4940000000-N SP  FLEX DELINATR (YELLOW) 41 EA 40.00 1640.00 35.00 1435.00 25.10 1029.10

0190 4945000000-N SP  FLEX DELINATR (CRY & RED) 12 EA 40.00 480.00 35.00 420.00 27.10 325.20

0191 4950000000-N SP  FLEX DELINATR (YEL & RED) 10 EA 40.00 400.00 35.00 350.00 27.10 271.00

0192 5010000000-M 1401 30.5M HIGH MOUNT STANDARD 2 EA 15500.00 31000.00 12122.00 24244.00 10000.00 20000.00

0193 5020000000-N 1401 PORTABLE DRIVE UNIT 1 EA 3045.00 3045.00 2935.00 2935.00 10000.00 10000.00

0194 5025000000-M 1402 HIGH MOUNT FOUNDATIONS 7 M3 1838.00 12866.00 2371.00 16597.00 1000.00 7000.00

0195 5030000000-N 1403 HM LUMINAIRE #titsior 8 EA 893.00 7144.00 607.00 4856.00 500.00 4000.00
(1 KW HPS)

0196 5050000000-N 1404 LIT STD MTLT #tirokicios 29 EA 1575.00 45675.00 1358.00 39382.00 250.00 7250.00
(45', SA 15"

0197 5070000000-N 1405 STD FOUNDAT #isikiciior 29 EA 840.00 24360.00 766.00 22214.00 500.00 14500.00
(TYPE R1)

0198 5090000000-N 1406 LITE STD LUM RDW 400W HPS 29 EA 520.00 15080.00 271.00 7859.00 200.00 5800.00

0199 5120000000-N 1407 SERVICE POLE #tstiii 1 EA 725.00 725.00 1886.00 1886.00 2500.00 2500.00
(9m)

0200 5125000000-M 1407 SERV LATERAL *¥ktkkkisiik 25 M 38.00 950.00 20.00 500.00 15.00 375.00
(3 #1/0 USE)

0201 5145000000-N 1408 LITE CNTRL RW*ktkrkitiri 1 EA 6300.00 6300.00 6900.00 6900.00 5000.00 5000.00
(240/480V, 150A, 1 PH, 3 W)

0202 5155000000-M 1409 ELEC DUCT TYP BD SIZ **** 64 M 47.00 3008.00 23.00 1472.00 50.00 3200.00
(78MM)

0203 5160000000-M 1409 ELEC DUCT TYP JA SIZ **+* 98 M 102.00 9996.00 53.00 5194.00 50.00 4900.00
(53MM)

0204 5180000000-M 1410 **#4 WI/G FEEDER CIRCUIT 202 M 13.00 2626.00 4.90 989.80 5.00 1010.00
(2

0205 5185000000-M 1410 *#2 WI/G FEEDER CIRCUIT 126 M 15.00 1890.00 6.50 819.00 5.00 630.00
(2

0206 5205000000-M 1410 *#8 WIG FDR CIR 2 CNDUIT 1,129 M 17.00 19193.00 21.93 24758.97 5.00 5645.00
(2, 41MM)

0207 5210000000-M 1410 **#6 WI/G FDR CIR 2 CNDUIT 1,271 M 19.00 24149.00 22.80 28978.80 5.00 6355.00
(2, 41MM)

0208 5215000000-M 1410 *#4 WIG FDR CIR 2 CNDUIT 396 M 21.00 8316.00 25.05 9919.80 5.00 1980.00
(2, 41MM)

0209 5220000000-M 1410 *#2 WIG FDR CIR *** CNDUIT 679 M 23.00 15617.00 26.80 18197.20 5.00 3395.00
(2, 41MM)

0210 5240000000-N 1411 ELEC JB *twteirsins 10 EA 420.00 4200.00 278.00 2780.00 500.00 5000.00
(PC 18)

0211 5255000000-N 1412 PORTABLE LIGHTING Lump Sum 50000.00 28135.67 20000.00

0212 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 1 EA 525.00 525.00 310.00 310.00 500.00 500.00
ELECTRICAL JUNCTION BOX

0213 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 1 EA 525.00 525.00 320.00 320.00 1000.00 1000.00
REMOVE CONTROL SYSTEM

0214 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 1 EA 420.00 420.00 542.00 542.00 500.00 500.00

REMOVE LIGHT STANDARD
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0215 5300000000-M 1505 FND CONDIT MAT'L i 146 MTN 37.00 5402.00 20.00 2920.00 35.00 5110.00
(VD

0216 5306000000-M 1505 BEDDN MAT'L CL *ksseernr 146 MTN 37.00 5402.00 21.00 3066.00 35.00 5110.00
(v)

0217 5319000000-M 1505 CL B CONC ENC UT LINES 80 M3 525.00 42000.00 207.00 16560.00 500.00 40000.00

0218 5324000000-M 1510 ***MM DI WP CL¥#rnner 1,664 M 210.00 349440.00 200.00 332800.00 200.50 333632.00
(600MM, 51, 2.07 MPA)

0219 5324000000-M 1510 ***MM DI WP CL¥#rnncr 1,375 M 297.00 408375.00 240.00 330000.00 283.00 389125.00
(750MM, 51, 1.72 MPA)

0220 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 100 M 69.00 6900.00 80.00 8000.00 66.00 6600.00

0221 5366000000-M 1510 200MM DI H20 PIPE 2.41MPA 436 M 83.00 36188.00 82.00 35752.00 79.00 34444.00

0222 5378000000-M 1510 300MM DI H20 PIPE 2.41MPA 678 M 104.00 70512.00 98.00 66444.00 99.00 67122.00

0223 5384000000-M 1510 400MM DI H20 PIPE ***MPA 477 M 137.00 65349.00 136.00 64872.00 130.00 62010.00
(2.41)

0224 5396000000-M 1510 **MM DI RS JT H20 P ***CL 23 M 134.00 3082.00 158.00 3634.00 128.00 2944.00
(300MM, 50, 2.41 MPA)

0225 5396000000-M 1510 ***MM DI RS JT H20 P ***CL 68 M 198.00 13464.00 200.00 13600.00 189.00 12852.00
(400MM, 50, 2.41 MPA)

0226 5396000000-M 1510 **MM DI RS JT H20 P ***CL 454 M 287.00 130298.00 260.00 118040.00 273.00 123942.00
(600MM, 51, 2.07 MPA)

0227 5396000000-M 1510 **MM DI RS JT H20 P ***CL 530 M 341.00 180730.00 325.00 172250.00 325.00 172250.00
(750MM, 51, 1.72 MPA)

0228 5402000000-M SP  DIRES JT H20 PIPE FITNGS 20,623 KG 9.00 185607.00 8.25 170139.75 8.50 175295.50

0229 5408000000-M 1510 ***MM CU WATER PIPE TYPE K 9 M 105.00 945.00 90.00 810.00 100.00 900.00
(50MM)

0230 5414000000-M 1510 20MM CU WATER PIPE TYPE K 5 M 40.00 200.00 76.00 380.00 38.00 190.00

0231 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 16,514 KG 8.00 132112.00 8.00 132112.00 7.85 129634.90

0232 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 4463.00 8926.00 1300.00 2600.00 4250.00 8500.00
400MM GATE VALVE & VALVE BOX, (1.38MPA WP)

0233 5882000000-N SP  GENERIC UTILITY ITEM (EA) 32 EA 630.00 20160.00 515.00 16480.00 600.00 19200.00
150MM GATE VALVE & VALVE BOX, (1.38MPA WP)

0234 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 840.00 1680.00 600.00 1200.00 800.00 1600.00
200MM GATE VALVE & VALVE BOX, (1.38MPA WP)

0235 5882000000-N SP  GENERIC UTILITY ITEM (EA) 4 EA 1523.00 6092.00 810.00 3240.00 1450.00 5800.00
300MM GATE VALVE & VALVE BOX, (1.38MPA WP)

0236 5576000000-M 1510 *** X **MM TAPN SLV V BX 1 EA 5539.00 5539.00 5000.00 5000.00 5275.00 5275.00
(400MM, 150MM, 1.38MPA)

0237 5600000000-M SP  **MM BLOW OFF ASSEMBLY 1 EA 604.00 604.00 1500.00 1500.00 975.00 975.00
(200MM)

0238 5600000000-M SP  **MM BLOW OFF ASSEMBLY 2 EA 1313.00 2626.00 2510.00 5020.00 1250.00 2500.00
(300MM)

0239 5600000000-M SP  **MM BLOW OFF ASSEMBLY 1 EA 788.00 788.00 2800.00 2800.00 750.00 750.00
(400MM)

0240 5600000000-M SP  **MM BLOW OFF ASSEMBLY 2 EA 735.00 1470.00 6810.00 13620.00 700.00 1400.00
(600MM)

0241 5648000000-N 1510 RELOCATE EXIST WAT METER 2 EA 525.00 1050.00 560.00 1120.00 500.00 1000.00

0242 5666000000-M 1510 FIRE HYDRANT 32 EA 1680.00 53760.00 1500.00 48000.00 1600.00 51200.00
(1.03 MPA)

0243  5672000000-N 1510 RELOCATE EXIST FIRE HYD 2 EA 1680.00 3360.00 800.00 1600.00 1600.00 3200.00



SEP 18, 2001 02:37 PM ALAMANCE
TIP NO U-2905 8.2471402 10:00AM 19/ 33 007

FED AID NO STPNHF-0701(11) 4.157 KM SEP 18 2001 C200233
GRADING, DRAINAGE, PAVING & STRUCTURE.
ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.

ENGLISH CONSTRUCTION CO., BLYTHE CONSTRUCTION, INC. BRANCH HIGHWAYS, INC.
INC.
LYNCHBURG, VA CHARLOTTE, NC ROANOKE, VA

0244 5726000000-M 1520 200MM DI SS PIPE PC 2.41 159 M 121.00 19239.00 215.00 34185.00 115.00 18285.00

0245 5738000000-M 1520 300MM DI SS PIPE PC 2.41 78 M 142.00 11076.00 175.00 13650.00 135.00 10530.00

0246 5750000000-M 1520 ***MM DI FRC MN SS P *+ 153 M 158.00 24174.00 145.00 22185.00 150.00 22950.00
(350MM, 2.41MPA)

0247 5756000000-M 1520 DI SS PIPE FITTINGS 496 KG 8.70 4315.20 8.00 3968.00 8.25 4092.00

0248  5774000000-M 1525 STD ***MM DIA PC MH 0-2M 9 EA 1806.00 16254.00 1400.00 12600.00 1720.00 15480.00
(1200MM)

0249 5780000000-M 1525 STD PC MH WALL **MM 2+ 17 M 630.00 10710.00 360.00 6120.00 600.00 10200.00
(1200MM)

0250 5798000000-M 1530 FL OR REMV *** P|PE 148 M 68.00 10064.00 33.30 4928.40 65.00 9620.00
(350MM, DI WATER)

0251 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 5880.00 5880.00 900.00 900.00 5600.00 5600.00
BREAK DOWN & REBUILD EXISTING MANHOLE

0252 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 99750.00 99750.00 100000.00 100000.00 95000.00 95000.00
1650MM TUNNEL INSTALLATION

0253 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 3675.00 3675.00 4300.00 4300.00 3500.00 3500.00
200MM FLUSHING ASSEMBLY

0254 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 4410.00 8820.00 7500.00 15000.00 4200.00 8400.00
300MM FLUSHING ASSEMBLY

0255 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 2231.00 4462.00 3300.00 6600.00 2125.00 4250.00
300MM RESTRAINED GATE VALVE AND VALVE BOX, (1.38
MP WP)

0256 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 14322.00 28644.00 14000.00 28000.00 13640.00 27280.00
400MM FLUSHING ASSEMBLY

0257 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 5775.00 5775.00 6500.00 6500.00 5500.00 5500.00
400MM GATE VALVE ASSEMBLY, (1.38 MPA WP)

0258 5882000000-N SP  GENERIC UTILITY ITEM (EA) 6 EA 12810.00 76860.00 14000.00 84000.00 12200.00 73200.00
600MM BUTTERFLY VALVE ASSEMBLY (1.03 MPA WP)

0259 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 17167.50 51502.50 23000.00 69000.00 16350.00 49050.00
750MM BUTTERFLY VALVE ASSEMBLY (1.03 MPA WP)

0260 5882000000-N SP  GENERIC UTILITY ITEM (EA) 10 EA 4515.00 45150.00 3555.00 35550.00 4300.00 43000.00
AIR RELEASE VALVE ASSEMBLY

0261 6000000000-M 1605 TEMPORARY SILT FENCE 1,170 M 10.00 11700.00 4.89 5721.30 1.49 1743.30

0262 6006000000-M 1610 EROS CONTRL STONE CL A 520 MTN 28.00 14560.00 40.00 20800.00 30.00 15600.00

0263 6009000000-M 1610 EROS CONTRL STONE CL B 5,885 MTN 27.00 158895.00 30.00 176550.00 30.00 176550.00

0264 6012000000-M 1610 SEDIMENT CONTROL STONE 3,255 MTN 23.00 74865.00 30.00 97650.00 25.00 81375.00

0265 6015000000-M 1615 TEMPORARY MULCHING 22 HA 778.00 17116.00 741.00 16302.00 741.00 16302.00

0266 6018000000-M 1620 SEED FOR TEMP SEEDING 1,100 KG 4.40 4840.00 4.19 4609.00 4.19 4609.00

0267 6021000000-M 1620 FERT FOR TEMP SEEDING 8.75 MTN 683.00 5976.25 650.00 5687.50 650.00 5687.50

0268 6024000000-M 1622 TEMPORARY SLOPE DRAINS 323 M 30.00 9690.00 69.37 22406.51 30.00 9690.00

0269 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 22 EA 200.00 4400.00 138.65 3050.30 94.78 2085.16

0270 6030000000-M 1630 SILT EXCAVATION 24,000 M3 7.00 168000.00 5.00 120000.00 8.00 192000.00

0271 6033000000-M 1631 SYNTHETIC ROVING 4,160 M2 1.70 7072.00 1.61 6697.60 1.61 6697.60

0272  6036000000-M 1631 MATTING FOR EROS CONTROL 2,080 M2 175 3640.00 1.67 3473.60 1.67 3473.60

0273 6042000000-M 1632 6.4MM HARDWARE CLOTH 1,100 M 16.00 17600.00 4.56 5016.00 1.39 1529.00

0274 6045000000-M SP  **MM TEMPORARY PIPE 40 M 50.00 2000.00 140.00 5600.00 40.00 1600.00

(600MM)



SEP 18, 2001 02:37 PM ALAMANCE
TIP NO U-2905 8.2471402 10:00AM 20/ 33 007

FED AID NO STPNHF-0701(11) 4.157 KM SEP 18 2001 C200233
GRADING, DRAINAGE, PAVING & STRUCTURE.
ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.

ENGLISH CONSTRUCTION CO., BLYTHE CONSTRUCTION, INC. BRANCH HIGHWAYS, INC.
INC.
LYNCHBURG, VA CHARLOTTE, NC ROANOKE, VA
0275 6069000000-M 1638 STILLING BASINS 225 M3 44.00 9900.00 30.00 6750.00 15.00 3375.00
0276 6084000000-M 1660 SEEDING & MULCHING 26 HA 2335.00 60710.00 2224.00 57824.00 2224.00 57824.00
0277 6087000000-M 1660 MOWING 12 HA 78.00 936.00 74.00 888.00 74.00 888.00
0278 6090000000-M 1661 SEED FOR REPAIR SEEDING 250 KG 13.70 3425.00 13.00 3250.00 13.00 3250.00
0279 6093000000-M 1661 FERT FOR REPAIR SEEDING 0.75 MTN 872.00 654.00 830.00 622.50 830.00 622.50
0280 6096000000-M 1662 SEED FOR SUPP SEEDING 725 KG 3.20 2320.00 3.06 2218.50 3.06 2218.50
0281 6102000000-M 1663 SODDING 2,860 M2 6.10 17446.00 5.80 16588.00 5.80 16588.00
0282 6105000000-M 1663 WATER 536.25 KL 11.35 6086.44 10.82 5802.23 10.82 5802.23
0283  6108000000-M 1665 FERTILIZER TOPDRESSING 43.5 MTN 266.00 11571.00 253.00 11005.50 253.00 11005.50
0284 6111000000-M SP  IMPERVIOUS DIKE 60 M 165.00 9900.00 100.00 6000.00 45.00 2700.00
0285 6114000000-N SP  SPECIALIZED HAND MOWING 18 HR 32.00 576.00 30.00 540.00 30.00 540.00
0286 6117000000-N SP RESPONSE FOR EROS CONTROL 20 EA 1.05 21.00 1.00 20.00 1.00 20.00
0287 6120000000-M SP  CULVERT DIVERSION CHANNEL 2,000 M3 28.00 56000.00 30.00 60000.00 14.00 28000.00
0288 6123000000-M 1670 REFORESTATION 4.16 HA 1230.00 5116.80 1171.00 4871.36 1171.00 4871.36
0289 7060000000-M SP  SIGNAL CABLE 2,495 M 7.10 17714.50 4.25 10603.75 4.25 10603.75
0290 7120000000-M SP  VEHICLE SIGNAL HD (300MM, 3 SECT) 35 EA 788.00 27580.00 935.00 32725.00 935.00 32725.00
0291 7132000000-M SP  VEHICLE SIGNAL HD (300MM, 4 SECT) 2 EA 861.00 1722.00 1156.00 2312.00 1156.00 2312.00
0292  7144000000-M SP  VEHICLE SIGNAL HD (300MM, 5 SECT) 11 EA 1130.00 12430.00 1410.00 15510.00 1410.00 15510.00
0293 7252000000-M SP MESSENGER CABLE (6.35MM) 2,373 M 7.50 17797.50 8.35 19814.55 8.35 19814.55
0294 7264000000-M SP MESSENGER CABLE (9.52MM) 856 M 7.50 6420.00 9.60 8217.60 9.60 8217.60
0295 7279000000-M SP TRACER WIRE 2,353 M 3.20 7529.60 1.75 4117.75 1.75 4117.75
0296 7300000000-M SP  TRENCHING (UNPAVED) 3,478 M 12.60 43822.80 19.27 67021.06 19.27 67021.06
0297 7324000000-N SP  JUNCTION BOX (STANDARD SIZE) 40 EA 420.00 16800.00 280.00 11200.00 280.00 11200.00
0298 7336000000-N SP  JUNCTION BOX (OVER-SIZED) 22 EA 735.00 16170.00 857.00 18854.00 857.00 18854.00
0299 7360000000-N SP  WOOD POLE 28 EA 840.00 23520.00 1068.00 29904.00 1068.00 29904.00
0300 7372000000-N SP  GUY ASSEMBLY 68 EA 236.00 16048.00 552.00 37536.00 552.00 37536.00
0301 7408000000-M SP  25MM RISER W/ WEATHERHEAD 6 EA 341.00 2046.00 326.00 1956.00 326.00 1956.00
0302 7420000000-M SP  50MM RISER W/ WEATHERHEAD 40 EA 500.00 20000.00 370.00 14800.00 370.00 14800.00
0303 7432000000-M SP  50MM RISER W/ SEALING BUSHING 11 EA 620.00 6820.00 455.00 5005.00 455.00 5005.00
0304 7444000000-M SP  INDUCTIVE LOOP SAWCUT 2,252 M 14.70 33104.40 18.10 40761.20 18.10 40761.20
0305 7456000000-M SP LEAD-IN CABLE 4278 M 12.60 53902.80 2.35 10053.30 2.35 10053.30
0306 7480000000-N SP LOOP EMUL DETECT SYSTEM 1 EA 32500.00 32500.00 23690.00 23690.00 23690.00 23690.00
0307 7516000000-M SP (Cl%MMUNICATIONS CABLE (** FIBER) 5181 M 14.70 76160.70 7.30 37821.30 7.30 37821.30
0308 7552000000-N SP  INTERCONNECT CENTER 8 EA 2625.00 21000.00 1107.00 8856.00 1107.00 8856.00
0309 7564000000-N SP  FIBER-OPTIC TRANSCEIVER 6 EA 2415.00 14490.00 1683.00 10098.00 1683.00 10098.00
0310 7566000000-N SP  DELINEATOR MARKER 22 EA 150.00 3300.00 171.00 3762.00 171.00 3762.00
0311 7568000000-N SP  FURN FIB-OPT RESTORAT KIT 1 EA 1700.00 1700.00 1727.00 1727.00 1727.00 1727.00
0312 7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 2500.00 2500.00 1683.00 1683.00 1683.00 1683.00
0313  7636000000-N SP  SIGN FOR SIGNALS 5 EA 450.00 2250.00 425.00 2125.00 425.00 2125.00
0314 7684000000-N SP  SIGNAL CABINET FOUNDATION 6 EA 945.00 5670.00 712.00 4272.00 712.00 4272.00



SEP 18, 2001 02:37 PM ALAMANCE

TIP NO U-2905 8.2471402

FED AID NO STPNHF-0701(11) 4.157 KM
GRADING, DRAINAGE, PAVING & STRUCTURE.

ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.

10:00AM 21/ 33 007

SEP 18 2001 C200233

ENGLISH CONSTRUCTION CO.,

BLYTHE CONSTRUCTION, INC.

BRANCH HIGHWAYS, INC.

INC.
LYNCHBURG, VA CHARLOTTE, NC ROANOKE, VA
0315 7756000000-N SP  CONTLR WITH CBNT, 2070L BASE MTD 6 EA 9135.00 54810.00 12358.00 74148.00 12358.00 74148.00
0316 7780000000-N SP DETECTOR CHANNEL (TYPE 2070L) 36 EA 840.00 30240.00 127.00 4572.00 127.00 4572.00
0317 7990000000-M SP  GENERIC SIGNAL ITEM (M) 120 M 102.00 12240.00 53.00 6360.00 53.00 6360.00
DIRECTIONAL DRILL POLYETHYLENE CONDUIT
CULVERT ITEMS
0319 8126000000-N 414 CULV EXCAV @ **wtiotik Lump Sum 33000.00 45000.00 26625.00
(10+96.000-L-)
0320 8126000000-N 414 CULV EXCAV @ **wtiiotik Lump Sum 19000.00 22000.00 24250.00
(11+45.000-Y1-)
0321 8126000000-N 414 CULV EXCAV @ **wtiotik Lump Sum 28000.00 72000.00 8000.00
(36+65.000-L-)
0322 8133000000-M 414 FND COND MATL BOX CULV 442 MTN 44.00 19448.00 40.00 17680.00 30.57 13511.94
0323 8196000000-M 420 CL A CONC, CULVERT 488.8 M3 462.00 225825.60 400.00 195520.00 404.73 197832.02
0324 8245000000-M 425 REINF STL CULV 42,150 KG 1.32 55638.00 1.00 42150.00 1.07 45100.50
STRUCTURE ITEMS
0325 8035000000-N 402 REMV EXIST STR hirkitiork Lump Sum 100000.00 70000.00 150000.00
(30+86.415-L-)
0326 8105500000-M SP  **MM DRILLD PIER IN SOIL 529 M 1388.00 73425.20 1250.00 66125.00 2500.00 132250.00
(1220MM)
0327 8105600000-M SP  **MM DRILLD PIER NO SOIL 32 M 3555.00 113760.00 2500.00 80000.00 5000.00 160000.00
(1220MM)
0328 8147000000-M SP REINF CONC DECK SLAB 2,339.3 M2 142.00 332180.60 150.00 350895.00 175.00 409377.50
0329 8161000000-M 420 GROOVING BRIDGE FLOORS 1,940.8 M2 3.30 6404.64 3.00 5822.40 3.50 6792.80
0330 8182000000-M 420 CL A CONC, BRIDGE 229.7 M3 382.00 87745.40 650.00 149305.00 1200.00 275640.00
0331 8210000000-N 422 BRG APPR SLAB *tiiik Lump Sum 42800.00 50000.00 30000.00
(30+86.415-L-)
0332 8217000000-M 425 REINF STEEL (BRIDGE) 38,071 KG 0.98 37309.58 1.25 47588.75 1.25 47588.75
0333  8238000000-M SP  SPIRAL COL REINF STL STR 4,026 KG 1.67 6723.42 2.00 8052.00 1.50 6039.00
0334 8280000000-M 440 STRUCTURAL STEEL Lump Sum 714000.00 960000.00 1050000.00
0335 8364000000-M 450 HP310X79 STL PILE 441 M 67.00 29547.00 70.00 30870.00 100.00 44100.00
0336 8482000000-M 460 THREE BAR METAL RAIL 152.088 M 316.00 48059.81 375.00 57033.00 275.00 41824.20
0337 8531000000-M 462 100MM SLOPE PROTECTION 1,220 M2 36.00 43920.00 45.00 54900.00 50.00 61000.00
0338 8650000000-N SP POT BEARINGS Lump Sum 24000.00 35000.00 25000.00
0339 8657000000-N SP ELASTOMERIC BEARINGS Lump Sum 4000.00 10000.00 10000.00
0340 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 13000.00 10000.00 1000.00
0341 8727000000-N SP  ELEC CONDUIT SYS #tisiek Lump Sum 18000.00 25035.00 30000.00
(30+86.415-L-)
CONTRACT TOTAL TOTAL 16718433.43 TOTAL 17153265.51 TOTAL 18367611.87
ROADWAY ITEMS SUB-TOTAL 14642646.18 SUB-TOTAL 14748289.36 SUB-TOTAL 15571680.16



SEP 18, 2001 02:37 PM ALAMANCE

TIP NO U-2905 8.2471402 10:00AM 22/ 33 007
FED AID NO STPNHF-0701(11) 4.157 KM SEP 18 2001 C200233
GRADING, DRAINAGE, PAVING & STRUCTURE.
ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.
CULVERT ITEMS SUB-TOTAL 380911.60 SUB-TOTAL 394350.00 SUB-TOTAL 315319.46
STRUCTURE ITEMS SUB-TOTAL 1694875.65 SUB-TOTAL 2010626.15 SUB-TOTAL 2480612.25



SEP 18, 2001 02:37 PM ALAMANCE
TIP NO U-2905 8.2471402

FED AID NO STPNHF-0701(11) 4.157 KM
GRADING, DRAINAGE, PAVING & STRUCTURE.
ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.

10:00AM

SEP 18 2001

007

C200233

S. T. WOOTEN CORPORATION

WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 945000.00
0002 0001000000-M 200 CLEARING & GRUBBING Lump Sum 1390000.00
0003 0008000000-M 200 SUPP CLEARING & GRUBBING 1.2 HA 26310.53 31572.64
0004 0015000000-N 205 SEALING ABANDONED WELLS 2 EA 1578.63 3157.26
0005 0022000000-M 225 UNCLASSIFIED EXCAVATION 182,000 M3 3.50 637000.00
0006 0029000000-N SP  REINF BRG APPR **kitiik Lump Sum 25335.46
(30+85.000)
0007 0036000000-M 225 UNDERCUT EXCAVATION 5,600 M3 9.58 53648.00
0008 0070000000-M SP SELECT GRANULAR MATERIAL 4,000 M3 22.21 88840.00
0009 0077000000-M SP SOIL STABILIZATION FABRIC 4,100 M2 1.65 6765.00
0010 0080000000-M SP CLASS IV SUBGRD STABILIZATION 500 MTN 10.94 5470.00
0011 0106000000-M 230 BORROW EXCAVATION 183,000 M3 7.00 1281000.00
0012 0134000000-M 240 DRAINAGE DITCH EXCAVATION 8,200 M3 9.43 77326.00
0013 0141000000-M 240 BERM DITCH CONSTRUCTION 130 M 9.49 1233.70
0014 0156000000-M SP REMOVAL OF EXT ASPHALT PVM'T 14,500 M2 1.64 23780.00
0015 0192000000-N 260 PROOF ROLLING 27.6 HR 279.41 7711.72
0016 0199000000-M SP  TEMPORARY SHORING 17 M2 259.32 4408.44
0017 0318000000-M 300 FND CONDIT MAT'L MIN STR 1,930 MTN 20.38 39333.40
0018 0342000000-M SP ***MM SIDE DRAIN PIPE 9% M 61.44 5898.24
(375MM)
0019 0360000000-M 310 300MM RCP CULV CLASS 1lI 6 M 64.47 386.82
0020 0366000000-M 310 375MM RCP CULV CLASS 1lI 2,629.2 M 78.73 206996.92
0021 0372000000-M 310 450MM RCP CULV CLASS Il 1,689.6 M 78.33 132346.37
0022 0378000000-M 310 600MM RCP CULV CLASS IlI 7332 M 91.57 67139.12
0023 0384000000-M 310 750MM RCP CULV CLASS Il 114 M 141.58 16140.12
0024 0390000000-M 310 900MM RCP CULV CLASS Il 187.2 M 154.92 29001.02
0025 0396000000-M 310 1050MM RCP CULV CLASS 1lI 264 M 198.81 5248.58
0026 0408000000-M 310 1350MM RCP CULV CLASS Il 103.2 M 338.80 34964.16
0027 0414000000-M 310 1500MM RCP CULV CLASS Il 156 M 441.64 6889.58
0028 0420000000-M 310 1650MM RCP CULV CLASS Il 67.2 M 470.36 31608.19
0029 0426000000-M 310 1800MM RCP CULV CLASS Il 12 M 437.28 5247.36
0030 0448000000-M 310 ***MM RCP CULV CLASS IV 708 M 81.75 5787.90
(450MM)
0031 0582000000-M 320 400MM CS PIPE CULV 1.63MM 72 M 63.37 456.26
0032 0588000000-M 320 450MM CS PIPE CULV 1.63MM 384 M 68.83 2643.07
0033 0708000000-M 324 400MM BCCSP B 1.63 1284 M 74.32 9542.69
0034 0714000000-M 324 450MM BCCSP B 1.63 624 M 81.01 5055.02
0035 0720000000-M 324 600MM BCCSP B 1.63 276 M 96.50 2663.40
0036 0806000000-M 324 400MM BCCSP ELB B 1.63 9 EA 240.24 2162.16
0037 0807000000-M 324 450MM BCCSP ELB B 1.63 4 EA 270.13 1080.52
0038 0808000000-M 324 600MM BCCSP ELBB 1.63 4 EA 362.49 1449.96
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0039 0986000000-M SP  GENERIC PIPE ITEM (M) 18 M 6088.13 109586.34
1800MM RC PIPE CULVERTS, CLASS Il (BORE & JACK)

0040 1011000000-N 500 FINE GRADING Lump Sum 545573.03
0041 1022000000-M SP  SEALING PAVEMENT CRACKS 500 KG 10.00 5000.00
0042 1044000000-M 501 LIME TRTD SOIL (SLURRY) 56,970 M2 1.48 84315.60
0043 1066000000-M 501 LIME FOR LIME TRTD SOIL 640 MTN 166.00 106240.00
0044 1121000000-M 520 AGGREGATE BASE COURSE 66,000 MTN 13.34 880440.00
0045 1176000000-M 542 (ml\gm '\7)OIL CEMENT BASE 37,980 M2 1.34 50893.20
0046 1187000000-M 542 PC FOR SOIL CEMENT BASE 1,160 MTN 106.50 123540.00
0047 1198000000-M SP AGGREGATE FOR SOIL CEM B 270 MTN 16.00 4320.00
0048 1209000000-M 543 ASPHALT CURING SEAL 25830 L 0.40 10332.00
0049 1220000000-M 545 INCIDENTAL STONE BASE 200 MTN 29.67 5934.00
0050 1275000000-M 600 PRIME COAT 35820 L 0.25 8955.00
0051 1489000000-M SP  ASP CONC BASE CRS B25.0B 6,300 MTN 26.00 163800.00
0052 1498000000-M SP ASP CONC INTR CRS 119.0B 40,000 MTN 23.50 940000.00
0053 1519000000-M SP ASP CONC SURF CRS S9.5B 25,000 MTN 24.20 605000.00
0054 1550000000-M SP ASP CONC SURF CRS S12.5D 8,000 MTN 28.45 227600.00
0055 1560000000-M SP  ASP FOR PLANT MIX PG64-22 3,776 MTN 195.15 736886.40
0056 1570000000-M SP  ASP FOR PLANT MIX, PG 76-22 440 MTN 356.30 156772.00
0057 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 190 MTN 100.00 19000.00
0058 2011000000-M 810 PIPE REMOVAL 344 M 29.52 10154.88
0059 2022000000-M 815 SUBDRAIN EXCAVATION 414 M3 9.00 3726.00
0060 2033000000-M 815 SUBDR FINE AGGREGATE 207 M3 31.00 6417.00
0061 2044000000-M 815 150MM PERF SUBDR PIPE 500 M 16.40 8200.00
0062 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 51 EA 0.50 25.50
0063 2066000000-N 815 CONC PAD SUBDRN OUTLET 4 EA 150.00 600.00
0064 2077000000-M 815 150MM OUTLET PIPE (SD) 8 M 16.40 131.20
0065 2143000000-M 818 BLOTTING SAND 10 MTN 54.73 547.30
0066 2209000000-M SP ENDWALLS 16.4 M3 1002.01 16432.96
0067 2220000000-M SP REINFORCED ENDWALLS 18.5 M3 1024.87 18960.10
0068 2253000000-M 840 PIPE COLLARS 13.13 M3 1024.48 13451.42
0069 2264000000-M 840 PIPE PLUGS 1.33 M3 640.00 851.20
0070 2286000000-N 840 MASNRY DRAINAGE STRUCT 190 EA 1060.38 201472.20
0071 2319000000-N 840 (FBIEGI\QE)W/GRATE 840.**** DETL 18 EA 344.41 6199.38
0072 2330000000-N 840 (Fsligl\gg)W/ZGRTS 840+ DETL 14 EA 574.75 8046.50
0073 2330000000-N 840 (Fs%'\gi)W/ZGRTS 840+ DETL 10 EA 570.83 5708.30
0074 2374000000-N 840 FRAME-GRT-HD 840.03 ** 19 EA 379.86 7217.34

O]
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0075 2374000000-N 840 Z:I?AME-GRT-HD 840.03 ** 71 EA 379.87 26970.77
0076 2374000000-N 840 EZGR)AME-GRT-HD 840.03 ** 49 EA 379.88 18614.12
0077 2451000000-N 840 CONC APRON FOR DROP INLET 12 EA 250.00 3000.00
0078 2542000000-M 846 450MM CONC CURB & GUTTER 5,000 M 29.50 147500.00
0079 2549000000-M 846 750MM CONC CURB & GUTTER 10,800 M 23.50 253800.00
0080 2598000000-M 848 CONC WHEELCHAIR RAMPS 280 M2 38.00 10640.00
0081 2612000000-M 848 150MM CONC DRIVEWAY 120 M2 48.00 5760.00
0082 2619000000-M 850 100MM CONC PAVED DITCH 18 M2 60.00 1080.00
0083 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 2,300 M2 45.00 103500.00
0084 2710000000-N 854 CONC BARRIER TRANS SECTN 6 EA 2315.33 13891.98
0085 2717000000-M 854 EQ'AlR) HT CONC BARR **¥oek 30 M 315.73 9471.90
0086 2752000000-M SP GENERIC PAVING ITEM (M) 90 M 86.99 7829.10

REMOVAL OF EXISTING MEDIAN BARRIER
0087 2759000000-N SP GENERIC PAVING ITEM (EA) 4 EA 549.95 2199.80
CONCRETE BOLLARDS

0088 2800000000-N 858 ADJ CATCH BASINS 4 EA 579.05 2316.20
0089 2860000000-N 859 CONVERT CB TO JB 1 EA 810.66 810.66
0090 2905000000-N 859 CONVERTDITO JB 3 EA 810.67 2432.01
0091 3030000000-M 862 STL BM GRDRAIL 2,0193 M 28.40 57348.12
0092 3045000000-M 862 STL BM GRDRAIL SHOP CURV 137.16 M 34.85 4780.03
0093 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 40.00 400.00
0094 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 257.00 257.00
0095 3210000000-N 862 GR ANCHOR TYPE CAT-1 19 EA 276.00 5244.00
0096 3255000000-N 862 GR ANCHOR TYPE XV 2 EA 1083.00 2166.00
0097 3270000000-N SP GR ANCHOR TYPE 350 30 EA 1600.00 48000.00
0098 3360000000-M 863 REMOVE GUARDRAIL 975 M 1.00 975.00
0099 3503000000-M 866 WW WIRE FENCE 1200MM FABR 2950 M 4.00 11800.00
0100 3509000000-M 866 100MM FENCE POSTS 2.30M 610 EA 15.00 9150.00
0101 3515000000-M 866 125MM FENCE POSTS 2.50M 150 EA 30.00 4500.00
0102 3628000000-M 868 PLNRIP RAP CL I 320 MTN 11.00 3520.00
0103 3649000000-M 868 PLN RIP RAP, CLASS B 1,400 MTN 28.86 40404.00
0104 3656000000-M 868 FILTER FABRIC FOR DRAINGE 6,700 M2 1.65 11055.00
0105 4048000000-M 902 RC SIGN FOOTINGS 2 M3 1600.00 3200.00
0106 4054000000-M 902 PLN CONC SIGN FOOTINGS 1 M3 4340.00 4340.00
0107 4060000000-M 903 BRKWY STL BEAM SIGN SUPPT 1,070 KG 6.00 6420.00
0108 4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 358 KG 6.00 2148.00
0109 4072000000-M 903 4.5KG STEEL U-CHNL POST 1,087 M 23.00 25001.00
0110 4078000000-M 903 3KG STEEL U-CHNL POST 4 EA 58.00 232.00
0111 4084000000-N 904 TYPE A SIGNS, ERECTION 1 EA 285.00 285.00
0112 4090000000-N 904 TYPE B SIGNS, ERECTION 5 EA 190.00 950.00
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0113 4096000000-N 904 TYPE D SIGNS, ERECTION 13 EA 90.00 1170.00
0114 4102000000-N 904 TYPE E SIGNS, ERECTION 214 EA 45.00 9630.00
0115 4108000000-N 904 TYPE F SIGNS, ERECTION 21 EA 115.00 2415.00
0116 4114000000-N 904 MILEMARKERS, ERECTION 4 EA 30.00 120.00
0117 4120000000-N 905 S{_\\)/ERHEAD SIGN ASSEMBLY ** Lump Sum 18000.00
0118 4120000000-N 905 %\)/ERHEAD SIGN ASSEMBLY ** Lump Sum 33000.00
0119 4120000000-N 905 ch\gERHEAD SIGN ASSEMBLY ** Lump Sum 33000.00
0120 4120000000-N 905 %\;ERHEAD SIGN ASSEMBLY ** Lump Sum 39000.00
0121 4144000000-N 907 R&STK SIGNS ON 2 SUPPORTS 3 EA 1.00 3.00
0122 4150000000-N 907 R&D SIGNS ON 2 SUPPORTS 5 EA 1.00 5.00
0123 4162000000-N 907 R&D SUPPORTS 9 EA 1.00 9.00
0124 4168000000-N 907 REMV & DISPL OF FOOTINGS 6 EA 1.00 6.00
0125 4186000000-N 907 R&STK SIGNS MOUNTED ON'U' 3 EA 1.00 3.00
0126 4204000000-N 907 R&D U CHNNEL POSTS 3 EA 1.00 3.00
0127 4222000000-N 907 R&D MILEMARKERS & POSTS 4 EA 1.00 4.00
0128 4234000000-N 907 R&D OVERHD SIGN ASSEMBLY 2 EA 500.00 1000.00
0129 4246000000-N 907 R&D OF OVRHD SIGNS 3 EA 50.00 150.00
0130 4270000000-N 907 R&D LITE SYS FOR OVRHD SN 3 EA 200.00 600.00
0131 4294000000-N 908 ATT OVRHD SIGN/OVERHD STR 3 EA 500.00 1500.00
0132 4300000000-N SP R&D SIGN & U POST 82 EA 1.00 82.00
0133  4312000000-N 908 ADJUST SIGNS ON OVRHD ASM 1 EA 50.00 50.00
0134 4324000000-N 908 ATT OVERLAYS'A'&'B' SIGN 1 EA 1.00 1.00
TYPE 'A' & 'B' SIGN OVERLAY
0135 4336000000-N 908 ERECT SIGNS ON NEW SUPP 2 EA 1.00 2.00
0136 4342000000-N 908 ERECT SIGNS ON NEW U-CHNL 2 EA 1.00 2.00
0137 4360000000-N SP GENERIC SIGNING ITEM (EA) 1 EA 1.00 1.00
ATTACH NEW SIGN BELOW EXISTING SIGN
0138 4273000000-N 907 GENERIC SIGNING ITEM (EA) 907 3 EA 1.00 3.00
REMOVE & DISPOSE EXTING WALK- WAY FOR
OVERHEAD SIGN ASSEMBLY
0139 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 15485.00
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (A)
0140 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 24486.00
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (AA)
0141 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 24056.00
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (B)
0142 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 24774.00
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (BB)
0143  4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 20505.00
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (C)
0144 4370000000-N SP  GENERIC SIGNING ITEM (LS) Lump Sum 17194.00

LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (CC)
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0145 4370000000-N SP GENERIC SIGNING ITEM (LS) Lump Sum 24266.00
LIGHTING SYSTEM FOR OVERHEAD SIGN ASSEMBLY (D)

0146 4400000000-M SP WORK ZONE SIGNS (STAT) 113 M2 73.00 8249.00
0147 4405000000-M SP WORK ZONE SIGNS (PORT) 158 M2 217.66 34390.28
0148 4410000000-M SP WORK ZONE SIGNS (BARRICAD 113 M2 113.14 12784.82
0149 4415000000-N 1115 FLASHING ARROW PNL TYPE C 4 EA 2856.50 11426.00
0150 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 4 EA 12296.63 49186.52
0151 4430000000-N 1130 DRUMS 550 EA 64.90 35695.00
0152 4435000000-N 1135 CONES 100 EA 24.16 2416.00
0153 4445000000-M SP BARRICADES (TYPE IlIl) 702 M 35.07 24619.14
0154 4450000000-N 1150 FLAGGER 5,040 HR 12.97 65368.80
0155 4460000000-N 1155 WARNING LIGHTS (TYPE B) 12 EA 351.44 4217.28
0156 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 6 EA 10500.00 63000.00
0157 4470000000-N 1160 RESET CRASH CUSHION 5 EA 2000.00 10000.00
0158 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 4 EA 942.69 3770.76
0159 4485000000-M 1170 PORTABLE BARRIER 2,559 M 62.00 158658.00
0160 4495000000-M 1170 PORT BARRIER, DRAINAGE 853 M 65.00 55445.00
0161 4500000000-M 1170 RESET PORTABLE BARRIER 450 M 16.00 7200.00
0162 4510000000-N sp POLICE 160 HR 26.31 4209.60
0163 4615000000-M 1205 REM TAPE LINES 100MM 14,829 M 5.00 74145.00
0164 4650000000-N 1251 TEMP RAISED PVMT MRKS 2,066 EA 5.00 10330.00
0165 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 14,820 M 1.25 18525.00
0166 4686000000-M 1205 100MM THERMO MKG, 3.1IMMTK 15,782 M 1.38 21779.16
0167 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 1,826 M 3.00 5478.00
0168 4697000000-M 1205 200MM THERMO MKG 3.1MM TK 3 M 3.00 105.00
0169 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 366 M 15.00 5490.00
0170 4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 32 EA 35.00 1120.00
0171 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 224 EA 65.00 14560.00
0172 4770000000-M 1205 COLD APP PLAS LINES 100MM 63 M 10.00 630.00
0173 4780000000-M 1205 COLD APP PLAS LINES 200MM 21 M 10.00 210.00
0174 4805000000-N 1205 COLD APPL PLASTIC SYMBOL 2 EA 125.00 250.00
0175 4810000000-M 1205 PAINT PVT MKG LINES 100MM 62,194 M 0.66 41048.04
0176 4820000000-M 1205 PAINT PVT MKG LINES 200MM 564 M 1.00 564.00
0177 4825000000-M 1205 PAINT PVT MKG LINES 300MM 3,088 M 2.75 8492.00
0178 4835000000-M 1205 PAINT PVT MKG LINES 600MM 614 M 5.00 3070.00
0179 4840000000-N 1205 PAINT PVT MKG CHARACTER 48 EA 35.00 1680.00
0180 4845000000-N 1205 PAINT PVT MKG SYMBOL 376 EA 35.00 13160.00
0181 4850000000-M 1205 REMVL OF 100MM LINES 13,743 M 1.50 20614.50
0182 4860000000-M 1205 REMVL OF 200MM LINES 100 M 3.00 300.00
0183 4865000000-M 1205 REMVL OF 300MM LINES 100 M 5.00 500.00
0184 4870000000-M 1205 REMVL OF 600MM LINES 90 M 5.00 450.00
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0185 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 50 EA 35.00 1750.00

0186 4900000000-N 1252 PERM RAISED PVMT MARKERS 20 EA 5.00 100.00

0187 4905000000-N 1253 SNOWPLB RAISED PVYMT MRKER 2,249 EA 35.00 78715.00

0188 4935000000-N SP FLEX DELINATR (CRYSTAL) 86 EA 38.00 3268.00

0189 4940000000-N SP FLEX DELINATR (YELLOW) 41 EA 38.00 1558.00

0190 4945000000-N SP FLEX DELINATR (CRY & RED) 12 EA 38.00 456.00

0191 4950000000-N SP  FLEX DELINATR (YEL & RED) 10 EA 38.00 380.00

0192 5010000000-M 1401 30.5M HIGH MOUNT STANDARD 2 EA 11970.00 23940.00

0193 5020000000-N 1401 PORTABLE DRIVE UNIT 1 EA 3392.00 3392.00

0194 5025000000-M 1402 HIGH MOUNT FOUNDATIONS 7 M3 950.00 6650.00

0195 5030000000-N 1403 HM LUMINAIRE **tiririohik 8 EA 690.00 5520.00
(1 KW HPS)

0196 5050000000-N 1404 LIT STD MTLT #riktirinior 29 EA 1679.00 48691.00
(45', SA 15"

0197 5070000000-N 1405 STD FOUNDAT wiktickitiok 29 EA 806.00 23374.00
(TYPE R1)

0198 5090000000-N 1406 LITE STD LUM RDW 400W HPS 29 EA 685.00 19865.00

0199 5120000000-N 1407 SERVICE POLE it 1 EA 700.00 700.00
(9m)

0200 5125000000-M 1407 SERV LATERAL *ektikkisink 25 M 90.00 2250.00
(3 #1/0 USE)

0201 5145000000-N 1408 LITE CNTRL RW*tkrkisirik 1 EA 9400.00 9400.00
(240/480V, 150A, 1 PH, 3 W)

0202 5155000000-M 1409 ELEC DUCT TYP BD SIZ **+* 64 M 25.00 1600.00
(78MM)

0203 5160000000-M 1409 ELEC DUCT TYP JA SIZ **** 98 M 115.00 11270.00
(53MM)

0204 5180000000-M 1410 **#4 WI/G FEEDER CIRCUIT 202 M 9.50 1919.00
(2

0205 5185000000-M 1410 **#2 WI/G FEEDER CIRCUIT 126 M 11.00 1386.00
(2

0206 5205000000-M 1410 **#8 W/G FDR CIR 2 CNDUIT 1,129 M 27.00 30483.00
(2, 41MM)

0207 5210000000-M 1410 **#6 W/G FDR CIR 2 CNDUIT 1,271 M 29.00 36859.00
(2, 41MM)

0208 5215000000-M 1410 **#4 WI/G FDR CIR 2 CNDUIT 396 M 31.25 12375.00
(2, 41MM)

0209 5220000000-M 1410 **#2 WIG FDR CIR ** CNDUIT 679 M 32.30 21931.70
(2, 41MM)

0210 5240000000-N 1411 ELEC JB *erksirir 10 EA 895.00 8950.00
(PC 18)

0211 5255000000-N 1412 PORTABLE LIGHTING Lump Sum 200000.00

0212 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 1 EA 1587.00 1587.00
ELECTRICAL JUNCTION BOX

0213 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 1 EA 200.00 200.00
REMOVE CONTROL SYSTEM

0214 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 1 EA 100.00 100.00

REMOVE LIGHT STANDARD
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0215 5300000000-M 1505 FND CONDIT MAT'L *¥ksxsk 146 MTN 35.08 5121.68
(V1)

0216 5306000000-M 1505 BEDDN MAT'L CL **wkxsix 146 MTN 35.08 5121.68
(v)

0217 5319000000-M 1505 CL B CONC ENC UT LINES 80 M3 501.10 40088.00

0218 5324000000-M 1510 ***MM DI WP CL¥#rkeirix 1,664 M 200.94 334364.16
(600MM, 51, 2.07 MPA)

0219 5324000000-M 1510 **MM DI WP CL¥#rkeirix 1,375 M 283.62 389977.50
(750MM, 51, 1.72 MPA)

0220 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 100 M 66.14 6614.00

0221 5366000000-M 1510 200MM DI H20 PIPE 2.41MPA 436 M 79.17 34518.12

0222 5378000000-M 1510 300MM DI H20 PIPE 2.41MPA 678 M 99.22 67271.16

0223 5384000000-M 1510 400MM DI H20 PIPE ***MPA 477 M 130.29 62148.33
(2.41)

0224 5396000000-M 1510 **MM DI RS JT H20 P ***CL 23 M 128.28 2950.44
(300MM, 50, 2.41 MPA)

0225 5396000000-M 1510 **MM DI RS JT H20 P ***CL 68 M 189.41 12879.88
(400MM, 50, 2.41 MPA)

0226 5396000000-M 1510 **MM DI RS JT H20 P ***CL 454 M 273.60 124214.40
(600MM, 51, 2.07 MPA)

0227 5396000000-M 1510 **MM DI RS JT H20 P ***CL 530 M 325.71 172626.30
(750MM, 51, 1.72 MPA)

0228 5402000000-M SP DI RES JT H20 PIPE FITNGS 20,623 KG 8.52 175707.96

0229 5408000000-M 1510 ***MM CU WATER PIPE TYPE K 9 M 100.22 901.98
(50MM)

0230 5414000000-M 1510 20MM CU WATER PIPE TYPE K 5 M 38.08 190.40

0231 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 16,514 KG 7.87 129965.18

0232 5882000000-N SP GENERIC UTILITY ITEM (EA) 2 EA 4259.33 8518.66
400MM GATE VALVE & VALVE BOX, (1.38MPA WP)

0233 5882000000-N SP GENERIC UTILITY ITEM (EA) 32 EA 601.32 19242.24
150MM GATE VALVE & VALVE BOX, (1.38MPA WP)

0234 5882000000-N SP GENERIC UTILITY ITEM (EA) 2 EA 801.76 1603.52
200MM GATE VALVE & VALVE BOX, (1.38MPA WP)

0235 5882000000-N SP GENERIC UTILITY ITEM (EA) 4 EA 1453.18 5812.72
300MM GATE VALVE & VALVE BOX, (1.38MPA WP)

0236 5576000000-M 1510 *** X **MM TAPN SLV V BX 1 EA 5286.57 5286.57
(400MM, 150MM, 1.38MPA)

0237 5600000000-M SP  **MM BLOW OFF ASSEMBLY 1 EA 576.26 576.26
(200MM)

0238 5600000000-M SP  **MM BLOW OFF ASSEMBLY 2 EA 1252.75 2505.50
(300MM)

0239 5600000000-M SP  ***MM BLOW OFF ASSEMBLY 1 EA 751.65 751.65
(400MM)

0240 5600000000-M SP  ***MM BLOW OFF ASSEMBLY 2 EA 701.54 1403.08
(600MM)

0241 5648000000-N 1510 RELOCATE EXIST WAT METER 2 EA 501.10 1002.20

0242 5666000000-M 1510 FIRE HYDRANT 32 EA 1603.51 51312.32
(1.03 MPA)

0243 5672000000-N 1510 RELOCATE EXIST FIRE HYD 2 EA 1603.51 3207.02
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0244 5726000000-M 1520 200MM DI SS PIPE PC 2.41 159 M 115.25 18324.75

0245 5738000000-M 1520 300MM DI SS PIPE PC 2.41 78 M 135.30 10553.40

0246 5750000000-M 1520 **MM DI FRC MN SS P **** 153 M 150.33 23000.49
(350MM, 2.41MPA)

0247 5756000000-M 1520 DI SS PIPE FITTINGS 496 KG 8.27 4101.92

0248 5774000000-M 1525 STD ****MM DIA PC MH 0-2M 9 EA 1723.77 15513.93
(1200MM)

0249 5780000000-M 1525 STD PC MH WALL ****MM 2+ 17 M 601.32 10222.44
(1200MM)

0250 5798000000-M 1530 FL OR REMV *** P|PE ***+* 148 M 65.14 9640.72
(350MM, DI WATER)

0251 5882000000-N SP GENERIC UTILITY ITEM (EA) 1 EA 5612.29 5612.29
BREAK DOWN & REBUILD EXISTING MANHOLE

0252 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 95208.46 95208.46
1650MM TUNNEL INSTALLATION

0253 5882000000-N SP GENERIC UTILITY ITEM (EA) 1 EA 3507.68 3507.68
200MM FLUSHING ASSEMBLY

0254 5882000000-N SP GENERIC UTILITY ITEM (EA) 2 EA 4209.22 8418.44
300MM FLUSHING ASSEMBLY

0255 5882000000-N SP GENERIC UTILITY ITEM (EA) 2 EA 2129.67 4259.34
300MM RESTRAINED GATE VALVE AND VALVE BOX, (1.38
MP WP)

0256 5882000000-N SP GENERIC UTILITY ITEM (EA) 2 EA 13669.93 27339.86
400MM FLUSHING ASSEMBLY

0257 5882000000-N SP GENERIC UTILITY ITEM (EA) 1 EA 5512.07 5512.07
400MM GATE VALVE ASSEMBLY, (1.38 MPA WP)

0258 5882000000-N SP GENERIC UTILITY ITEM (EA) 6 EA 12226.77 73360.62
600MM BUTTERFLY VALVE ASSEMBLY (1.03 MPA WP)

0259 5882000000-N SP GENERIC UTILITY ITEM (EA) 3 EA 16385.88 49157.64
750MM BUTTERFLY VALVE ASSEMBLY (1.03 MPA WP)

0260 5882000000-N SP GENERIC UTILITY ITEM (EA) 10 EA 4309.44 43094.40
AIR RELEASE VALVE ASSEMBLY

0261 6000000000-M 1605 TEMPORARY SILT FENCE 1,170 M 4.90 5733.00

0262 6006000000-M 1610 EROS CONTRL STONE CL A 520 MTN 28.86 15007.20

0263 6009000000-M 1610 EROS CONTRL STONE CL B 5,885 MTN 29.55 173901.75

0264 6012000000-M 1610 SEDIMENT CONTROL STONE 3,255 MTN 24.67 80300.85

0265 6015000000-M 1615 TEMPORARY MULCHING 22 HA 742.63 16337.86

0266 6018000000-M 1620 SEED FOR TEMP SEEDING 1,100 KG 10.20 11220.00

0267 6021000000-M 1620 FERT FOR TEMP SEEDING 8.75 MTN 651.43 5700.01

0268 6024000000-M 1622 TEMPORARY SLOPE DRAINS 323 M 48.89 15791.47

0269 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 22 EA 76.31 1678.82

0270 6030000000-M 1630 SILT EXCAVATION 24,000 M3 11.90 285600.00

0271 6033000000-M 1631 SYNTHETIC ROVING 4,160 M2 4.12 17139.20

0272 6036000000-M 1631 MATTING FOR EROS CONTROL 2,080 M2 4.18 8694.40

0273 6042000000-M 1632 6.4MM HARDWARE CLOTH 1,100 M 4.57 5027.00

0274 6045000000-M SP  **MM TEMPORARY PIPE 40 M 105.74 4229.60

(600MM)
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0275 6069000000-M 1638 STILLING BASINS 225 M3 28.53 6419.25
0276 6084000000-M 1660 SEEDING & MULCHING 26 HA 2228.88 57950.88
0277 6087000000-M 1660 MOWING 12 HA 74.16 889.92
0278 6090000000-M 1661 SEED FOR REPAIR SEEDING 250 KG 54.21 13552.50
0279 6093000000-M 1661 FERT FOR REPAIR SEEDING 0.75 MTN 831.83 623.87
0280 6096000000-M 1662 SEED FOR SUPP SEEDING 725 KG 8.08 5858.00
0281 6102000000-M 1663 SODDING 2,860 M2 9.00 25740.00
0282 6105000000-M 1663 WATER 536.25 KL 10.84 5812.95
0283  6108000000-M 1665 FERTILIZER TOPDRESSING 43.5 MTN 253.56 11029.86
0284 6111000000-M SP  IMPERVIOUS DIKE 60 M 23.78 1426.80
0285 6114000000-N SP  SPECIALIZED HAND MOWING 18 HR 30.07 541.26
0286 6117000000-N SP RESPONSE FOR EROS CONTROL 20 EA 1.00 20.00
0287 6120000000-M SP  CULVERT DIVERSION CHANNEL 2,000 M3 12.60 25200.00
0288 6123000000-M 1670 REFORESTATION 416 HA 1173.57 4882.05
0289 7060000000-M SP  SIGNAL CABLE 2,495 M 6.76 16866.20
0290 7120000000-M SP  VEHICLE SIGNAL HD (300MM, 3 SECT) 35 EA 751.65 26307.75
0291 7132000000-M SP  VEHICLE SIGNAL HD (300MM, 4 SECT) 2 EA 821.80 1643.60
0292 7144000000-M SP  VEHICLE SIGNAL HD (300MM, 5 SECT) 11 EA 1077.36 11850.96
0293 7252000000-M SP MESSENGER CABLE (6.35MM) 2,373 M 7.02 16658.46
0294 7264000000-M SP MESSENGER CABLE (9.52MM) 856 M 7.02 6009.12
0295 7279000000-M SP TRACER WIRE 2,353 M 3.01 7082.53
0296 7300000000-M SP  TRENCHING (UNPAVED) 3,478 M 12.03 41840.34
0297 7324000000-N SP  JUNCTION BOX (STANDARD SIZE) 40 EA 400.88 16035.20
0298 7336000000-N SP  JUNCTION BOX (OVER-SIZED) 22 EA 701.54 15433.88
0299 7360000000-N SP  WOOD POLE 28 EA 801.76 22449.28
0300 7372000000-N SP  GUY ASSEMBLY 68 EA 225.49 15333.32
0301 7408000000-M SP  25MM RISER W/ WEATHERHEAD 6 EA 325.71 1954.26
0302 7420000000-M SP  50MM RISER W/ WEATHERHEAD 40 EA 476.04 19041.60
0303 7432000000-M SP  50MM RISER W/ SEALING BUSHING 11 EA 591.29 6504.19
0304 7444000000-M SP INDUCTIVE LOOP SAWCUT 2252 M 14.03 31595.56
0305 7456000000-M SP LEAD-IN CABLE 4278 M 12.03 51464.34
0306 7480000000-N SP LOOP EMUL DETECT SYSTEM 1 EA 31068.02 31068.02
0307 7516000000-M SP (Cl%MMUNICATIONS CABLE (** FIBER) 5181 M 14.03 72689.43
0308 7552000000-N SP  INTERCONNECT CENTER 8 EA 2505.49 20043.92
0309 7564000000-N SP  FIBER-OPTIC TRANSCEIVER 6 EA 2305.05 13830.30
0310 7566000000-N SP  DELINEATOR MARKER 22 EA 140.31 3086.82
0311 7568000000-N SP  FURN FIB-OPT RESTORAT KIT 1 EA 1603.51 1603.51
0312 7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 2385.22 2385.22
0313  7636000000-N SP  SIGN FOR SIGNALS 5 EA 430.94 2154.70
0314 7684000000-N SP  SIGNAL CABINET FOUNDATION 6 EA 901.98 5411.88
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TIP NO U-2905 8.2471402

FED AID NO STPNHF-0701(11) 4.157 KM
GRADING, DRAINAGE, PAVING & STRUCTURE.
ST MARKS CHURCH RD FROM SR-1146 (KIRKPATRICK RD) TO US-70 & SR-1165 SERVICE RD REALIGNMENT IN BURLINGTON.
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S. T. WOOTEN CORPORATION

WILSON, NC
0315 7756000000-N SP  CONTLR WITH CBNT, 2070L BASE MTD 6 EA 8719.09 52314.54
0316 7780000000-N SP DETECTOR CHANNEL (TYPE 2070L) 36 EA 801.76 28863.36
0317 7990000000-M SP GENERIC SIGNAL ITEM (M) 120 M 97.21 11665.20
DIRECTIONAL DRILL POLYETHYLENE CONDUIT
CULVERT ITEMS
0319 8126000000-N 414 CULV EXCAV @ **wtiotik Lump Sum 17982.63
(10+96.000-L-)
0320 8126000000-N 414 CULV EXCAV @ **ttiotik Lump Sum 9549.36
(11+45.000-Y1-)
0321 8126000000-N 414 CULV EXCAV @ **wtiotik Lump Sum 27975.54
(36+65.000-L-)
0322 8133000000-M 414 FND COND MATL BOX CULV 442 MTN 118.68 52456.56
0323 8196000000-M 420 CL A CONC, CULVERT 488.8 M3 708.79 346456.55
0324 8245000000-M 425 REINF STL CULV 42,150 KG 1.14 48051.00
STRUCTURE ITEMS
0325 8035000000-N 402 REMV EXIST STR #¥titii Lump Sum 99224.02
(30+86.415-L-)
0326 8105500000-M SP  ***MM DRILLD PIER IN SOIL 529 M 1435.17 75920.49
(1220MM)
0327 8105600000-M SP ***MM DRILLD PIER NO SOIL 32 M 2690.87 86107.84
(1220MM)
0328 8147000000-M SP REINF CONC DECK SLAB 2,339.3 M2 192.39 450057.93
0329 8161000000-M 420 GROOVING BRIDGE FLOORS 1,940.8 M2 3.05 5919.44
0330 8182000000-M 420 CL A CONC, BRIDGE 229.7 M3 807.28 185432.22
0331 8210000000-N 422 BRG APPR SLAB *tiionik Lump Sum 60857.75
(30+86.415-L-)
0332 8217000000-M 425 REINF STEEL (BRIDGE) 38,071 KG 1.11 42258.81
0333  8238000000-M SP  SPIRAL COL REINF STL STR 4,026 KG 2.33 9380.58
0334 8280000000-M 440 STRUCTURAL STEEL Lump Sum 814223.19
0335 8364000000-M 450 HP310X79 STL PILE 441 M 88.75 39138.75
0336 8482000000-M 460 THREE BAR METAL RAIL 152.088 M 416.76 63384.19
0337 8531000000-M 462 100MM SLOPE PROTECTION 1,220 M2 49.49 60377.80
0338 8650000000-N SP  POT BEARINGS Lump Sum 25987.49
0339 8657000000-N SP ELASTOMERIC BEARINGS Lump Sum 5074.83
0340 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 13299.46
0341 8727000000-N SP  ELEC CONDUIT SYS s Lump Sum 29674.24
(30+86.415-L-)
CONTRACT TOTAL TOTAL 18781939.24

ROADWAY ITEMS SUB-TOTAL 16213148.57
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CULVERT ITEMS SUB-TOTAL 502471.64
STRUCTURE ITEMS SUB-TOTAL 2066319.03
BIDDERS IN ORDER CONTRACT TOTAL

APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION
JONES BROS., INC.

TRIANGLE GRADING & PAVING, INC.

ENGLISH CONSTRUCTION CO., INC.

BLYTHE CONSTRUCTION, INC.

BRANCH HIGHWAYS, INC.

S. T. WOOTEN CORPORATION

~N o ok~ WN PR

15795435.70
16603916.67
16662316.70
16718433.43
17153265.51
18367611.87
18781939.24



SEP 18, 2001 02:37 PM DAVIDSON

TIP NO B-2951 8.1601302 10:00AM 1/ 12 008

FED AID NO BRSTP-109(4) 0.426 MI SEP 18 2001 C200223
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ABBOTTS CREEK & APPROACHES ON NC-109.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC.

GREENSBORO, NC

MOORESVILLE, NC

STATESVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 48675.00 83000.00 87900.00
0002 0000400000-N SP  CONSTRUCTION SURVEYING Lump Sum 26020.00 17500.00 18000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 21285.00 45000.00 80000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 103.00 103.00 500.00 500.00 1.00 1.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 24,000 CY 6.70 160800.00 4.00 96000.00 3.20 76800.00
0006 0029000000-N SP Egll\g;)BRG APPR #rikaiok Lump Sum 15350.00 16600.00 22000.00
+
0007 0036000000-E 225 UNDERCUT EXCAVATION 500 CY 5.15 2575.00 4.00 2000.00 7.65 3825.00
0008 0070000000-E SP  SELECT GRANULAR MATERIAL 3,000 CY 15.45 46350.00 9.00 27000.00 1.39 4170.00
0009 0077000000-E SP  SOIL STABILIZATION FABRIC 3,000 SY 2.05 6150.00 2.00 6000.00 2.49 7470.00
0010 0080000000-E SP  CLASS IV SUBGRD STABILIZATION 300 TON 20.60 6180.00 15.00 4500.00 22.96 6888.00
0011 0106000000-E 230 BORROW EXCAVATION 17,000 CY 4.15 70550.00 6.00 102000.00 3.50 59500.00
0012 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,496 CY 5.15 7704.40 5.00 7480.00 5.00 7480.00
0013 0156000000-E SP  REMOVAL OF EXT ASPHALT PVMT 5,770 SY 1.05 6058.50 2.00 11540.00 5.50 31735.00
0014 0318000000-E 300 FNDATION MATL, MINOR STRS 25 TON 20.60 515.00 25.00 625.00 32.00 800.00
0015 0342000000-E SP ZIS%IDE DRAIN PIPE 140 LF 15.50 2170.00 32.00 4480.00 20.50 2870.00
0016 0708000000-E 324 15" BCCSP B 0.064" 64 LF 15.50 992.00 40.00 2560.00 47.00 3008.00
0017 0806000000-E 324 15"BCCS ELB B 0.064" 4 EA 257.50 1030.00 225.00 900.00 305.00 1220.00
0018 1011000000-N 500 FINE GRADING Lump Sum 12360.00 25000.00 30000.00
0019 1121000000-E 520 AGGREGATE BASE COURSE 130 TON 20.60 2678.00 18.00 2340.00 23.00 2990.00
0020 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 20.60 4120.00 16.00 3200.00 23.00 4600.00
0021 1491000000-E SP  ASP CONC BASE CRS B25.0C 2,200 TON 28.85 63470.00 28.85 63470.00 35.00 77000.00
0022 1503000000-E SP  ASP CONC INTR CRS 119.0C 1,350 TON 26.60 35910.00 26.60 35910.00 37.00 49950.00
0023 1523000000-E SP  ASP CONC SURF CRS S9.5C 1,600 TON 27.60 44160.00 27.60 44160.00 38.00 60800.00
0024 1560000000-E SP  ASP FOR PLANT MIX PG64-22 159 TON 179.15 28484.85 179.15 28484.85 169.90 27014.10
0025 1565000000-E SP  ASP FOR PLANT MIX PG70-22 104 TON 216.80 22547.20 216.80 22547.20 188.40 19593.60
0026 2000000000-N 806 RIGHT OF WAY MARKERS 17 EA 154.50 2626.50 150.00 2550.00 150.00 2550.00
0027 2011000000-E 810 PIPE REMOVAL 88 LF 5.15 453.20 10.00 880.00 10.00 880.00
0028 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1545.00 3090.00 1350.00 2700.00 1100.00 2200.00
0029 2352000000-N 840 fsligl\gg)W/GRATE 840.%*%** STD 2 EA 334.75 669.50 325.00 650.00 250.00 500.00
0030 2556000000-E 846 SHOULDER BERM GUTTER 320 LF 23.25 7440.00 14.00 4480.00 19.00 6080.00
0031 3030000000-E 862 STL BM GUARDRAIL 650 LF 9.30 6045.00 9.00 5850.00 9.00 5850.00
0032 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.90 154.50 30.00 150.00 30.00 150.00
0033 3225000000-N 862 GRDRAIL ANCHOR VI 4 EA 1030.00 4120.00 1000.00 4000.00 1000.00 4000.00
0034 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1650.00 6600.00 1600.00 6400.00 1600.00 6400.00
0035 3300000000-N 862 GR ANCHOR TYPE XI 4 EA 1030.00 4120.00 1000.00 4000.00 1000.00 4000.00
0036 3380000000-E 862 TEMP STL BM GUARDRAIL 1,087.5 LF 5.15 5600.63 5.00 5437.50 5.00 5437.50
0037 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 4 EA 824.00 3296.00 800.00 3200.00 800.00 3200.00
0038 3628000000-E 868 PLAIN RIP RAP, CLASS | 125 TON 30.90 3862.50 30.00 3750.00 36.00 4500.00
0039 3642000000-E 868 PLAIN RIP RAP, CLASS A 60 TON 30.90 1854.00 27.00 1620.00 33.00 1980.00



SEP 18, 2001 02:37 PM DAVIDSON
TIP NO B-2951 8.1601302 10:00AM 2/ 12 008

FED AID NO BRSTP-109(4) 0.426 MI SEP 18 2001 C200223
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER ABBOTTS CREEK & APPROACHES ON NC-109.

APAC-CAROLINA, INC., DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC.
THOMPSON-ARTHUR DIVISION
GREENSBORO, NC MOORESVILLE, NC STATESVILLE, NC
0040 3649000000-E 868 PLAIN RIP RAP, CLASS B 1,100 TON 30.90 33990.00 27.00 29700.00 31.00 34100.00
0041 3656000000-E 868 FILTER FABRIC FOR DRAINGE 3,168 SY 2.05 6494.40 2.00 6336.00 2.50 7920.00
0042 4400000000-E SP  WORK ZONE SIGNS (FIXED) 184 SF 7.15 1315.60 10.00 1840.00 8.00 1472.00
0043 4405000000-E SP WORK ZONE SIGNS (PORTABLE 96 SF 16.60 1593.60 8.00 768.00 15.00 1440.00
0044  4410000000-E SP  WORK ZONE SIGNS (BARRICDE 76 SF 4.65 353.40 8.00 608.00 4.15 315.40
0045 4430000000-N 1130 DRUMS 50 EA 50.00 2500.00 45.00 2250.00 75.00 3750.00
0046 4435000000-N 1135 CONES 40 EA 10.00 400.00 11.00 440.00 20.00 800.00
0047 4445000000-E SP  BARRICADES (TYPE Ill) 100 LF 10.85 1085.00 11.50 1150.00 11.00 1100.00
0048  4450000000-N 1150 FLAGGER 600 HR 15.00 9000.00 12.00 7200.00 25.00 15000.00
0049 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 100.00 400.00 250.00 1000.00 300.00 1200.00
0050 4650000000-N 1251 TEMP RAISED PVMT MRKS 115 EA 4.15 477.25 6.75 776.25 4.00 460.00
0051 4685000000-E 1205 THERMO PVT MKG LINES 490 4,200 LF 0.60 2520.00 0.66 2772.00 0.55 2310.00
0052 4686000000-E 1205 THERMO PVT MKG LINES 4"120 4,200 LF 0.60 2520.00 0.81 3402.00 0.55 2310.00
0053 4770000000-E 1205 4" COLD APPL PLSTIC LINES 600 LF 2.06 1236.00 2.90 1740.00 2.00 1200.00
0054 4810000000-E 1205 PAINT PVMT MARKINGS 4" 36,000 LF 0.21 7560.00 0.18 6480.00 0.20 7200.00
0055 4850000000-E 1205 LINE REMOVAL 4" WIDE 3,000 LF 0.52 1560.00 0.90 2700.00 0.50 1500.00
0056  4900000000-N 1252 PERM RAISED PVMT MARKERS 30 EA 412 123.60 6.75 202.50 4.00 120.00
0057 5300000000-E 1505 RL\:)D CONDIT MAT CL #wir 125 TON 23.35 2918.75 30.47 3808.75 31.00 3875.00
0058 5306000000-E 1505 I(Bl\IE)DDING MATL, CL *eink 125 TON 21.00 2625.00 30.47 3808.75 31.00 3875.00
0059 5318000000-E 1505 PVMT REPAIR UTILITY WORK 28 TON 89.60 2508.80 118.44 3316.32 120.00 3360.00
0060 5396000000-E 1510 **'DI RES JT H20 P **x+xC| 120 LF 77.25 9270.00 89.78 10773.60 90.00 10800.00
(6", 50, 250# WP)
0061 5414000000-E 1510 3/4"CU WATER PIPE TYPE K 17 LF 20.60 350.20 26.40 448.80 26.40 448.80
0062 5444000000-E 1510 6"PVC WATER PIPE ®¥wixir 2,223 LF 25.25 56130.75 13.08 29076.84 13.10 29121.30
(SDR 21, 200# WP)
0063 5480000000-E 1510 DI H20 FITTINGS 250# MIN 970 LB 3.10 3007.00 2.33 2260.10 3.50 3395.00
0064 5510000000-E 1510 3/4" CORPORATION STOP 1 EA 206.00 206.00 439.83 439.83 440.00 440.00
0065 5648000000-N 1510 RELOCATE EXIST WAT METER 1 EA 355.00 355.00 796.11 796.11 800.00 800.00
0066 6000000000-E 1605 TEMPORARY SILT FENCE 600 LF 1.50 900.00 3.00 1800.00 3.00 1800.00
0067 6006000000-E 1610 EROS CONTRL STONE CL A 50 TON 30.90 1545.00 27.00 1350.00 35.47 1773.50
0068 6009000000-E 1610 EROS CONTRL STONE CL B 540 TON 30.90 16686.00 27.00 14580.00 36.47 19693.80
0069 6012000000-E 1610 SEDIMENT CONTROL STONE 100 TON 30.90 3090.00 24.00 2400.00 31.91 3191.00
0070 6015000000-E 1615 TEMPORARY MULCHING 12 ACR 412.00 4944.00 400.00 4800.00 400.00 4800.00
0071 6018000000-E 1620 SEED FOR TEMP SEEDING 500 LB 2.60 1300.00 2.50 1250.00 2.50 1250.00
0072 6021000000-E 1620 FERT FOR TEMP SEEDING 2 TON 618.00 1236.00 600.00 1200.00 600.00 1200.00
0073 6024000000-E 1622 TEMPORARY SLOPE DRAINS 260 LF 10.30 2678.00 11.00 2860.00 12.60 3276.00
0074 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 7 EA 103.00 721.00 100.00 700.00 100.00 700.00
0075 6030000000-E 1630 SILT EXCAVATION 1,160 CY 4.15 4814.00 6.00 6960.00 8.15 9454.00
0076 6033000000-E 1631 SYNTHETIC ROVING 840 SY 1.50 1260.00 1.48 1243.20 1.48 1243.20

0077 6036000000-E 1631 MATTING FOR EROS CONTROL 960 SY 1.50 1440.00 1.48 1420.80 1.48 1420.80
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FED AID NO BRSTP-109(4) 0.426 MI SEP 18 2001 C200223
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER ABBOTTS CREEK & APPROACHES ON NC-109.

APAC-CAROLINA, INC., DANE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC.
THOMPSON-ARTHUR DIVISION
GREENSBORO, NC MOORESVILLE, NC STATESVILLE, NC

0078 6042000000-E 1632 1/4" HARDWARE CLOTH 40 LF 1.40 56.00 6.00 240.00 8.00 320.00
0079 6084000000-E 1660 SEEDING AND MULCHING 13.5 ACR 1123.00 15160.50 1090.00 14715.00 1090.00 14715.00
0080 6087000000-E 1660 MOWING 7 ACR 41.20 288.40 40.00 280.00 40.00 280.00
0081 6090000000-E 1661 SEED FOR REPAIR SEEDING 150 LB 6.20 930.00 6.00 900.00 6.00 900.00
0082 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 824.00 206.00 800.00 200.00 800.00 200.00
0083  6096000000-E 1662 SEED FOR SUPP SEEDING 350 LB 1.80 630.00 1.75 612.50 1.75 612.50
0084 6102000000-E 1663 SODDING 385 SY 7.20 2772.00 7.00 2695.00 7.00 2695.00
0085 6105000000-E 1663 WATER 6.5 M/IG 92.70 602.55 90.00 585.00 90.00 585.00
0086 6108000000-E 1665 FERTILIZER TOPDRESSING 10 TON 309.00 3090.00 300.00 3000.00 300.00 3000.00
0087 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 43.25 86.50 42.00 84.00 42.00 84.00
0088 6117000000-N SP RESPONSE FOR EROS CONTROL 8 EA 51.50 412.00 50.00 400.00 50.00 400.00
0089 6123000000-E 1670 REFORESTATION 1.6 ACR 525.00 840.00 510.00 816.00 510.00 816.00
0090 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 3 EA 2575.00 7725.00 350.00 1050.00 500.00 1500.00

SPECIAL STILLING BASIN

STRUCTURE ITEMS
0091 8007000000-N SP  CM&R TEMP STR *iini Lump Sum 158285.00 201000.00 217800.00

(23+08.00 -L-)
0092 8035000000-N 402 REMV EXIST STR it Lump Sum 27300.00 45000.00 32000.00

(23+08.00 -L-)
0093 8105500000-E SP :;'Z.')DR'LLD PIER IN SOIL 2475 LF 2633.00 65166.75 565.00 13983.75 550.00 13612.50
0094 8105600000-E SP :;'Z.')DR'LLD PIER NO SOIL 120 LF 570.75 68490.00 1165.00 139800.00 1000.00 120000.00
0095 8112000000-E SP (3 -6*:*)*" DIA STL CASING 66.32 LF 131.85 8744.29 106.00 7029.92 100.00 6632.00
0096 8113000000-N SP  SID INSPECTION 1 EA 1673.55 1673.55 3000.00 3000.00 3000.00 3000.00
0097 8114000000-N SP SPT TESTING 6 EA 257.50 1545.00 900.00 5400.00 900.00 5400.00
0098 8119000000-E 412 UNCLASSIFIED STR EXCAV 542 CY 6.65 3604.30 14.00 7588.00 6.00 3252.00
0099 8147000000-E SP REINF CONCRETE DECK SLAB 6,458 SF 20.30 131097.40 19.75 127545.50 22.00 142076.00
0100 8161000000-E 420 GROOVING BRIDGE FLOORS 5494 SF 0.80 4395.20 0.50 2747.00 0.50 2747.00
0101 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 98.8 CY 557.85 55115.58 500.00 49400.00 680.00 67184.00
0102 8210000000-N 422 BRG APPR SLAB *tiik Lump Sum 19690.00 14500.00 18000.00

(23+08.00 -L-)
0103 8217000000-E 425 REINF STEEL (BRIDGE) 27,539 LB 0.56 15421.84 0.55 15146.45 0.90 24785.10
0104 8238000000-E SP  SPIRAL COL REINF STL BRG 4,007 LB 1.10 4407.70 1.20 4808.40 1.75 7012.25
0105 8259000000-E 430 36" PRESTR CONCRETE GIRDR 885 LF 99.30 87880.50 90.00 79650.00 90.00 79650.00
0106 8364000000-E 450 HP12X53 PILES 210 LF 37.60 7896.00 49.00 10290.00 50.00 10500.00
0107 8503000000-E 460 CONCRETE BARRIER RAIL 299.72 LF 46.30 13877.04 37.00 11089.64 43.00 12887.96
0108 8608000000-E 868 PLAIN RIP RAP Il (2-0") 475 TON 36.15 17171.25 28.00 13300.00 0.01 4.75
0109 8622000000-E 868 FILTER FABRIC FOR DRAINAGE 525 SY 1.10 577.50 2.00 1050.00 2.30 1207.50
0110 8657000000-N SP ELASTOMERIC BEARINGS Lump Sum 3055.00 2500.00 3000.00

0111 8692000000-N SP  EVAZOTE JOINT SEALS Lump Sum 13760.00 11000.00 13000.00
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APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

0112 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION, MAINTENANCE & REMOVAL OF TEMP
ACCESS @ STA 23+08.00-L

Lump Sum

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

8345.00

TOTAL 1627581.98
SUB-TOTAL 910083.08
SUB-TOTAL 717498.90

10000.00

TOTAL 1664528.56
SUB-TOTAL 888699.90
SUB-TOTAL 775828.66

35000.00

TOTAL 1766315.56
SUB-TOTAL 947564.50
SUB-TOTAL 818751.06
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SMITH-ROWE, INC.

MOUNT AIRY, NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

CAROLINA BRIDGE COMPANY, INC.

ORANGEBURG, SC

0001
0002
0003
0004
0005
0006

0007
0008
0009
0010
0011
0012
0013
0014
0015

0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029

0030
0031
0032
0033
0034
0035
0036
0037
0038
0039

0000100000-N
0000400000-N
0001000000-E
0008000000-E
0022000000-E
0029000000-N

0036000000-E
0070000000-E
0077000000-E
0080000000-E
0106000000-E
0134000000-E
0156000000-E
0318000000-E
0342000000-E

0708000000-E
0806000000-E
1011000000-N
1121000000-E
1220000000-E
1491000000-E
1503000000-E
1523000000-E
1560000000-E
1565000000-E
2000000000-N
2011000000-E
2286000000-N
2352000000-N

2556000000-E
3030000000-E
3150000000-N
3225000000-N
3270000000-N
3300000000-N
3380000000-E
3389100000-N
3628000000-E
3642000000-E

800
SP
200
200
225
SP

225
SP
SP
SP
230
240
SP
300
SP

324
324
500
520
545
SP
SP
SP
SP
SP
806
810
840
840

846
862
862
862
SP

862
862
SP

868
868

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
CLEARING & GRUBBING
SUPP CLEARING & GRUBBING
UNCLASSIFIED EXCAVATION

REINF BRG APPR **rttkkkik
(23+08)
UNDERCUT EXCAVATION

SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC

CLASS IV SUBGRD STABILIZATION

BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION

REMOVAL OF EXT ASPHALT PVMT

FNDATION MATL, MINOR STRS
*** SIDE DRAIN PIPE

(15")

15" BCCSP B 0.064"

15" BCCS ELB B 0.064"

FINE GRADING

AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS S9.5C
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22
RIGHT OF WAY MARKERS
PIPE REMOVAL

MASNRY DRAINAGE STRUCT

FRAME W/GRATE 840.** STD
(840.29)
SHOULDER BERM GUTTER

STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS
GRDRAIL ANCHOR VI

GR ANCHOR TYPE 350

GR ANCHOR TYPE XI

TEMP STL BM GUARDRAIL
GDRL ANCH UNITS 350 TEMP
PLAIN RIP RAP, CLASS |
PLAIN RIP RAP, CLASS A

Lump Sum
Lump Sum
Lump Sum
1 ACR
24,000 CY
Lump Sum

500 CY
3,000 CY
3,000 SY

300 TON

17,000 CY
1,496 CY
5,770 SY

25 TON
140 LF

64 LF
4 EA
Lump Sum
130 TON
200 TON
2,200 TON
1,350 TON
1,600 TON
159 TON
104 TON
17 EA
88 LF
2 EA
2 EA

320 LF
650 LF

5 EA

4 EA

4 EA

4 EA
1,087.5 LF
4 EA

125 TON

60 TON

90000.00

18750.00

111000.00

500.00 500.00
3.83 91920.00
15000.00

4.00 2000.00
9.00 27000.00
2.00 6000.00
15.00 4500.00
5.70 96900.00
5.00 7480.00
2.00 11540.00
25.00 625.00
32.00 4480.00
40.00 2560.00
225.00 900.00
25000.00

18.00 2340.00
16.00 3200.00
28.85 63470.00
26.60 35910.00
27.60 44160.00
179.15 28484.85
216.80 22547.20
150.00 2550.00
10.00 880.00
1350.00 2700.00
325.00 650.00
18.00 5760.00
9.00 5850.00
30.00 150.00
1000.00 4000.00
1600.00 6400.00
1000.00 4000.00
5.00 5437.50
800.00 3200.00
30.00 3750.00
27.00 1620.00

85000.00

10000.00

190000.00

500.00 500.00
3.83 91920.00
10000.00

4.00 2000.00
9.00 27000.00
2.00 6000.00
15.00 4500.00
5.70 96900.00
5.00 7480.00
2.00 11540.00
25.00 625.00
32.00 4480.00
40.00 2560.00
225.00 900.00
25000.00

18.00 2340.00
16.00 3200.00
28.85 63470.00
26.60 35910.00
27.60 44160.00
179.15 28484.85
216.80 22547.20
150.00 2550.00
10.00 880.00
1350.00 2700.00
325.00 650.00
14.00 4480.00
9.00 5850.00
30.00 150.00
1000.00 4000.00
1600.00 6400.00
1000.00 4000.00
5.00 5437.50
800.00 3200.00
30.00 3750.00
27.00 1620.00

6000.00
5.25

4.00
18.00
2.00
18.00
5.75
5.00
1.50
20.00
20.00

20.00
150.00

30.00
30.00
28.85
26.60
27.60
179.15
216.80
150.00
5.00
1500.00
300.00

25.00
9.00
30.00
1000.00
1600.00
1000.00
5.00
800.00
30.00
30.00

47660.36
30303.03
40000.00
6000.00
126000.00
17000.00

2000.00
54000.00
6000.00
5400.00
97750.00
7480.00
8655.00
500.00
2800.00

1280.00
600.00
5000.00
3900.00
6000.00
63470.00
35910.00
44160.00
28484.85
22547.20
2550.00
440.00
3000.00
600.00

8000.00
5850.00

150.00
4000.00
6400.00
4000.00
5437.50
3200.00
3750.00
1800.00



SEP 18, 2001 02:37 PM
TIP NO B-2951

FED AID NO BRSTP-109(4)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER ABBOTTS CREEK & APPROACHES ON NC-109.

DAVIDSON
8.1601302

0.426 Ml

10:00AM 6/ 12 008

SEP 18 2001 C200223

SMITH-ROWE, INC.

MOUNT AIRY, NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

CAROLINA BRIDGE COMPANY, INC.

ORANGEBURG, SC

0040 3649000000-E 868 PLAIN RIP RAP, CLASS B
0041 3656000000-E 868 FILTER FABRIC FOR DRAINGE
0042  4400000000-E SP  WORK ZONE SIGNS (FIXED)
0043  4405000000-E SP  WORK ZONE SIGNS (PORTABLE
0044  4410000000-E SP  WORK ZONE SIGNS (BARRICDE
0045  4430000000-N 1130 DRUMS
0046  4435000000-N 1135 CONES
0047 4445000000-E SP  BARRICADES (TYPE Il
0048  4450000000-N 1150 FLAGGER
0049  4460000000-N 1155 WARNING LIGHTS (TYPE B)
0050 4650000000-N 1251 TEMP RAISED PVMT MRKS
0051 4685000000-E 1205 THERMO PVT MKG LINES 4"90
0052 4686000000-E 1205 THERMO PVT MKG LINES 4"120
0053  4770000000-E 1205 4" COLD APPL PLSTIC LINES
0054 4810000000-E 1205 PAINT PVMT MARKINGS 4"
0055 4850000000-E 1205 LINE REMOVAL 4" WIDE
0056 4900000000-N 1252 PERM RAISED PVMT MARKERS
0057 5300000000-E 1505 FND CONDIT MAT CL *ttiix

VI
0058 5306000000-E 1505 I(BE)DDING MATL, CL #xwirex

)
0059 5318000000-E 1505 I(DV)MT REPAIR UTILITY WORK
0060 5396000000-E 1510 **"DI RES JT H20 P ****exCL

(6", 50, 250# WP)
0061 5414000000-E 1510 3/4"CU WATER PIPE TYPE K
0062 5444000000-E 1510 6"PVC WATER PIPE **trex

(SDR 21, 200# WP)
0063 5480000000-E 1510 DI H20 FITTINGS 250# MIN
0064 5510000000-E 1510 3/4" CORPORATION STOP
0065 5648000000-N 1510 RELOCATE EXIST WAT METER
0066 6000000000-E 1605 TEMPORARY SILT FENCE
0067 6006000000-E 1610 EROS CONTRL STONE CL A
0068 6009000000-E 1610 EROS CONTRL STONE CL B
0069 6012000000-E 1610 SEDIMENT CONTROL STONE
0070 6015000000-E 1615 TEMPORARY MULCHING
0071 6018000000-E 1620 SEED FOR TEMP SEEDING
0072 6021000000-E 1620 FERT FOR TEMP SEEDING
0073  6024000000-E 1622 TEMPORARY SLOPE DRAINS
0074 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS
0075 6030000000-E 1630 SILT EXCAVATION
0076 6033000000-E 1631 SYNTHETIC ROVING

0077 6036000000-E 1631 MATTING FOR EROS CONTROL

1,100 TON 27.00 29700.00
3,168 SY 2.00 6336.00
184 SF 10.00 1840.00
96 SF 10.00 960.00
76 SF 6.00 456.00
50 EA 55.00 2750.00
40 EA 15.00 600.00
100 LF 15.00 1500.00
600 HR 25.00 15000.00
4 EA 75.00 300.00
115 EA 4.00 460.00
4,200 LF 0.55 2310.00
4,200 LF 0.55 2310.00
600 LF 2.00 1200.00
36,000 LF 0.20 7200.00
3,000 LF 0.50 1500.00
30 EA 4.00 120.00
125 TON 50.00 6250.00
125 TON 15.00 1875.00
28 TON 125.00 3500.00
120 LF 150.00 18000.00
17 LF 10.00 170.00
2,223 LF 20.00 44460.00
970 LB 2.50 2425.00
1 EA 50.00 50.00

1 EA 300.00 300.00
600 LF 2.35 1410.00
50 TON 27.00 1350.00
540 TON 27.00 14580.00
100 TON 24.00 2400.00
12 ACR 400.00 4800.00
500 LB 2.50 1250.00
2 TON 600.00 1200.00
260 LF 11.00 2860.00
7 EA 100.00 700.00
1,160 CY 6.00 6960.00
840 SY 1.48 1243.20
960 SY 1.48 1420.80

27.00 29700.00
2.00 6336.00
7.00 1288.00
6.00 576.00
6.00 456.00

39.00 1950.00

12.00 480.00

14.00 1400.00

15.00 9000.00

250.00 1000.00
4.00 460.00
0.55 2310.00
0.55 2310.00
2.00 1200.00
0.20 7200.00
0.50 1500.00
4.00 120.00

25.00 3125.00

25.00 3125.00

150.00 4200.00

80.00 9600.00

20.00 340.00

25.20 56019.60
4.00 3880.00

150.00 150.00

550.00 550.00
1.45 870.00

27.00 1350.00

27.00 14580.00

24.00 2400.00

400.00 4800.00
2.50 1250.00
600.00 1200.00
11.00 2860.00
100.00 700.00
6.00 6960.00
1.48 1243.20
1.48 1420.80

30.00
2.00
10.00
15.00
15.00
50.00
20.00
15.00
25.00
300.00
4.00
0.55
0.55
2.00
0.20
0.50
4.00
25.00

25.00

150.00
80.00

20.00
25.20

4.00
150.00
550.00

1.45

30.00
30.00
30.00
400.00

2.50

600.00
15.00
150.00

6.00

1.48

1.48

33000.00
6336.00
1840.00
1440.00
1140.00
2500.00

800.00
1500.00

15000.00

1200.00

460.00
2310.00
2310.00
1200.00
7200.00
1500.00

120.00
3125.00

3125.00

4200.00
9600.00

340.00
56019.60

3880.00
150.00
550.00
870.00

1500.00

16200.00

3000.00

4800.00

1250.00

1200.00

3900.00

1050.00

6960.00

1243.20

1420.80



SEP 18, 2001 02:37 PM
TIP NO

FED AID NO BRSTP-109(4)

B-2951

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER ABBOTTS CREEK & APPROACHES ON NC-109.

DAVIDSON
8.1601302

0.426 Ml

10:00AM 7112 008

SEP 18 2001 C200223

SMITH-ROWE, INC.

MOUNT AIRY, NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

CAROLINA BRIDGE COMPANY, INC.

ORANGEBURG, SC

0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090

0091

0092

0093

0094

0095

0096
0097
0098
0099
0100
0101
0102

0103
0104
0105
0106
0107
0108
0109
0110
0111

6042000000-E
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6102000000-E
6105000000-E
6108000000-E
6114000000-N
6117000000-N
6123000000-E
6132000000-N

8007000000-N

8035000000-N

8105500000-E

8105600000-E

8112000000-E

8113000000-N
8114000000-N
8119000000-E
8147000000-E
8161000000-E
8182000000-E
8210000000-N

8217000000-E
8238000000-E
8259000000-E
8364000000-E
8503000000-E
8608000000-E
8622000000-E
8657000000-N
8692000000-N

1632
1660
1660
1661
1661
1662
1663
1663
1665
SP

SP

1670
SP

SP

402

SP

SP

SP

SP
SP
412
SP
420
420
422

425
SP
430
450
460
868
868
SP
SP

1/4" HARDWARE CLOTH
SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
SODDING

WATER

FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
REFORESTATION

GENERIC EROSION CONTROL ITEM (EA)
SPECIAL STILLING BASIN
STRUCTURE ITEMS

CM&R TEMP STR #tsskeri
(23+08.00 -L)

REMV EXIST STR *tssies
(23+08.00 -L)

w4 DRILLD PIER IN SOIL
(3-6)

w4 DRILLD PIER NO SOIL
(3-6")

w DA STL CASING

(3-6)

SID INSPECTION

SPT TESTING

UNCLASSIFIED STR EXCAV
REINF CONCRETE DECK SLAB
GROOVING BRIDGE FLOORS
CLASS A CONCRETE (BRIDGE)
BRG APPR SLARB ko
(23+08.00 -L)

REINF STEEL (BRIDGE)

SPIRAL COL REINF STL BRG
36" PRESTR CONCRETE GIRDR
HP12X53 PILES

CONCRETE BARRIER RAIL
PLAIN RIP RAP Il (2-0")

FILTER FABRIC FOR DRAINAGE
ELASTOMERIC BEARINGS
EVAZOTE JOINT SEALS

40

LF

13.5 ACR
7 ACR

150

LB

0.25 TON

350
385

LB
SY

6.5 M/IG
10 TON
2 HR

8

EA

1.6 ACR

3

Lump Sum
Lump Sum
24.75

120

66.32

1

6

542

6,458
5,494

98.8

Lump Sum

27,539
4,007
885
210
299.72

EA

LF

LF

LF

EA
EA
CcYy
SF
SF
CcY

LB
LB
LF
LF
LF

475 TON

525
Lump Sum
Lump Sum

SY

5.00 200.00
1090.00 14715.00
40.00 280.00
6.00 900.00
800.00 200.00
1.75 612.50
7.00 2695.00
90.00 585.00
300.00 3000.00
42.00 84.00
100.00 800.00
510.00 816.00
500.00 1500.00
178000.00

60000.00

620.00 15345.00
1150.00 138000.00
150.00 9948.00
5200.00 5200.00
1600.00 9600.00
11.50 6233.00
17.40 112369.20
0.60 3296.40
580.00 57304.00
21500.00

0.67 18451.13
1.25 5008.75
89.00 78765.00
38.00 7980.00
40.00 11988.80
35.00 16625.00
5.00 2625.00
2500.00

16000.00

1.35 54.00
1090.00 14715.00
40.00 280.00
6.00 900.00
800.00 200.00
1.75 612.50
7.00 2695.00
90.00 585.00
300.00 3000.00
42.00 84.00
50.00 400.00
510.00 816.00
500.00 1500.00
250000.00

80000.00

500.00 12375.00
940.00 112800.00
110.00 7295.20
3000.00 3000.00
900.00 5400.00
7.00 3794.00
14.00 90412.00
0.50 2747.00
300.00 29640.00
10000.00

0.69 19001.91
1.20 4808.40
80.00 70800.00
35.00 7350.00
36.00 10789.92
25.00 11875.00
1.00 525.00
3000.00

8000.00

1.35 54.00
1090.00 14715.00
40.00 280.00
6.00 900.00
800.00 200.00
1.75 612.50
7.00 2695.00
90.00 585.00
300.00 3000.00
42.00 84.00
50.00 400.00
510.00 816.00
200.00 600.00
285690.67

28674.01

655.01 16211.50
1116.27 133952.40
140.25 9301.38
3636.36 3636.36
1090.91 6545.46
13.58 7360.36
16.29 105200.82
0.52 2856.88
499.02 49303.18
20291.02

0.73 20103.47
1.16 4648.12
109.60 96996.00
44.09 9258.90
47.44 14218.72
42.29 20087.75
2.77 1454.25
3204.93

14664.20



SEP 18, 2001 02:37 PM
TIP NO B-2951

FED AID NO BRSTP-109(4)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER ABBOTTS CREEK & APPROACHES ON NC-109.

DAVIDSON
8.1601302

0.426 Ml

10:00AM 8/ 12 008

SEP 18 2001 C200223

SMITH-ROWE, INC.

MOUNT AIRY, NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

CAROLINA BRIDGE COMPANY, INC.

ORANGEBURG, SC

0112 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum
CONSTRUCTION, MAINTENANCE & REMOVAL OF TEMP
ACCESS @ STA 23+08.00-L

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

10000.00
TOTAL 1768087.33
SUB-TOTAL 981348.05

SUB-TOTAL 786739.28

10000.00

TOTAL 1789549.08
SUB-TOTAL 1035935.65
SUB-TOTAL 753613.43

4209.70

TOTAL 1799129.12
SUB-TOTAL 941259.04
SUB-TOTAL 857870.08



SEP 18, 2001 02:37 PM DAVIDSON

TIP NO B-2951 8.1601302 10:00AM 9/ 12 008

FED AID NO BRSTP-109(4) 0.426 MI SEP 18 2001 C200223
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER ABBOTTS CREEK & APPROACHES ON NC-109.

ENGLISH CONSTRUCTION CO., BRANCH HIGHWAYS, INC. BLYTHE CONSTRUCTION, INC.

INC.
LYNCHBURG, VA ROANOKE, VA CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 94500.00 90000.00 95000.00
0002 0000400000-N SP  CONSTRUCTION SURVEYING Lump Sum 25000.00 35000.00 20000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 14000.00 40000.00 145000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 5000.00 5000.00 6000.00 6000.00 6000.00 6000.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 24,000 CY 4.00 96000.00 6.25 150000.00 5.25 126000.00
0006 0029000000-N SP EI:E%”\(")';)BRG APPR i Lump Sum 24000.00 20000.00 21150.00
+
0007 0036000000-E 225 UNDERCUT EXCAVATION 500 CY 5.00 2500.00 8.00 4000.00 5.00 2500.00
0008 0070000000-E SP  SELECT GRANULAR MATERIAL 3,000 CY 20.00 60000.00 25.00 75000.00 18.00 54000.00
0009 0077000000-E SP  SOIL STABILIZATION FABRIC 3,000 SY 2.00 6000.00 2.00 6000.00 2.00 6000.00
0010 0080000000-E SP  CLASS IV SUBGRD STABILIZATION 300 TON 18.00 5400.00 16.00 4800.00 18.00 5400.00
0011 0106000000-E 230 BORROW EXCAVATION 17,000 CY 4.60 78200.00 5.50 93500.00 5.50 93500.00
0012 0134000000-E 240 DRAINAGE DITCH EXCAVATION 1,496 CY 4.00 5984.00 10.00 14960.00 6.00 8976.00
0013 0156000000-E SP  REMOVAL OF EXT ASPHALT PVMT 5,770 SY 2.50 14425.00 3.00 17310.00 1.50 8655.00
0014 0318000000-E 300 FNDATION MATL, MINOR STRS 25 TON 22.00 550.00 40.00 1000.00 20.00 500.00
0015 0342000000-E SP ZIS%IDE DRAIN PIPE 140 LF 27.00 3780.00 25.00 3500.00 20.00 2800.00
0016 0708000000-E 324 15" BCCSP B 0.064" 64 LF 29.00 1856.00 50.00 3200.00 20.00 1280.00
0017 0806000000-E 324 15"BCCS ELB B 0.064" 4 EA 300.00 1200.00 350.00 1400.00 150.00 600.00
0018 1011000000-N 500 FINE GRADING Lump Sum 6000.00 20000.00 35000.00
0019 1121000000-E 520 AGGREGATE BASE COURSE 130 TON 15.00 1950.00 25.00 3250.00 18.00 2340.00
0020 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 15.00 3000.00 25.00 5000.00 14.60 2920.00
0021 1491000000-E SP  ASP CONC BASE CRS B25.0C 2,200 TON 29.72 65384.00 28.50 62700.00 34.00 74800.00
0022 1503000000-E SP ASP CONC INTR CRS 119.0C 1,350 TON 27.40 36990.00 26.60 35910.00 40.00 54000.00
0023 1523000000-E SP  ASP CONC SURF CRS S9.5C 1,600 TON 28.43 45488.00 27.60 44160.00 31.20 49920.00
0024 1560000000-E SP ASP FOR PLANT MIX PG64-22 159 TON 185.00 29415.00 179.15 28484.85 160.00 25440.00
0025 1565000000-E SP  ASP FOR PLANT MIX PG70-22 104 TON 225.00 23400.00 216.80 22547.20 175.00 18200.00
0026 2000000000-N 806 RIGHT OF WAY MARKERS 17 EA 100.00 1700.00 110.00 1870.00 150.00 2550.00
0027 2011000000-E 810 PIPE REMOVAL 88 LF 10.00 880.00 25.00 2200.00 5.00 440.00
0028 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1200.00 2400.00 1750.00 3500.00 1150.00 2300.00
0029 2352000000-N 840 fgligl\gg)W/GRATE 840.%*%** STD 2 EA 300.00 600.00 350.00 700.00 275.00 550.00
0030 2556000000-E 846 SHOULDER BERM GUTTER 320 LF 20.00 6400.00 14.00 4480.00 15.00 4800.00
0031 3030000000-E 862 STL BM GUARDRAIL 650 LF 9.50 6175.00 8.20 5330.00 9.50 6175.00
0032 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 32.00 160.00 35.00 175.00 30.00 150.00
0033 3225000000-N 862 GRDRAIL ANCHOR VI 4 EA 1050.00 4200.00 1095.00 4380.00 1100.00 4400.00
0034 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1680.00 6720.00 1600.00 6400.00 1700.00 6800.00
0035 3300000000-N 862 GRANCHOR TYPE XI 4 EA 1050.00 4200.00 922.00 3688.00 1100.00 4400.00
0036 3380000000-E 862 TEMP STL BM GUARDRAIL 1,087.5 LF 5.25 5709.38 7.00 7612.50 7.00 7612.50
0037 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 4 EA 840.00 3360.00 1170.00 4680.00 1300.00 5200.00
0038 3628000000-E 868 PLAIN RIP RAP, CLASS | 125 TON 35.00 4375.00 38.00 4750.00 30.00 3750.00
0039 3642000000-E 868 PLAIN RIP RAP, CLASS A 60 TON 30.00 1800.00 35.00 2100.00 30.00 1800.00



SEP 18, 2001 02:37 PM
TIP NO

FED AID NO BRSTP-109(4)

B-2951

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER ABBOTTS CREEK & APPROACHES ON NC-109.

DAVIDSON
8.1601302

0.426 Ml

10:00AM 10/ 12 008

SEP 18 2001 C200223

ENGLISH CONSTRUCTION CO.,

BRANCH HIGHWAYS, INC.

BLYTHE CONSTRUCTION, INC.

INC.
LYNCHBURG, VA ROANOKE, VA CHARLOTTE, NC
0040 3649000000-E 868 PLAIN RIP RAP, CLASS B 1,100 TON 30.00 33000.00 37.00 40700.00 30.00 33000.00
0041 3656000000-E 868 FILTER FABRIC FOR DRAINGE 3,168 SY 2.00 6336.00 2.00 6336.00 2.00 6336.00
0042 4400000000-E SP  WORK ZONE SIGNS (FIXED) 184 SF 10.00 1840.00 10.00 1840.00 13.00 2392.00
0043 4405000000-E SP WORK ZONE SIGNS (PORTABLE 96 SF 20.00 1920.00 7.00 672.00 7.50 720.00
0044  4410000000-E SP  WORK ZONE SIGNS (BARRICDE 76 SF 20.00 1520.00 4.50 342.00 8.60 653.60
0045 4430000000-N 1130 DRUMS 50 EA 75.00 3750.00 40.00 2000.00 45.00 2250.00
0046 4435000000-N 1135 CONES 40 EA 50.00 2000.00 13.00 520.00 25.00 1000.00
0047 4445000000-E SP  BARRICADES (TYPE Ill) 100 LF 35.00 3500.00 11.00 1100.00 25.00 2500.00
0048 4450000000-N 1150 FLAGGER 600 HR 15.00 9000.00 23.00 13800.00 16.00 9600.00
0049 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 250.00 1000.00 70.00 280.00 260.00 1040.00
0050 4650000000-N 1251 TEMP RAISED PVMT MRKS 115 EA 5.00 575.00 4.00 460.00 6.75 776.25
0051 4685000000-E 1205 THERMO PVT MKG LINES 490 4,200 LF 0.60 2520.00 0.55 2310.00 0.66 2772.00
0052 4686000000-E 1205 THERMO PVT MKG LINES 4"120 4,200 LF 0.60 2520.00 0.55 2310.00 0.81 3402.00
0053 4770000000-E 1205 4" COLD APPL PLSTIC LINES 600 LF 3.00 1800.00 2.00 1200.00 2.90 1740.00
0054 4810000000-E 1205 PAINT PVMT MARKINGS 4" 36,000 LF 0.21 7560.00 0.20 7200.00 0.18 6480.00
0055 4850000000-E 1205 LINE REMOVAL 4" WIDE 3,000 LF 0.53 1590.00 0.50 1500.00 0.90 2700.00
0056  4900000000-N 1252 PERM RAISED PVMT MARKERS 30 EA 5.00 150.00 4.00 120.00 6.75 202.50
0057 5300000000-E 1505 RL\:)D CONDIT MAT CL #wir 125 TON 30.00 3750.00 25.00 3125.00 21.00 2625.00
0058 5306000000-E 1505 I(Bl\IE)DDING MATL, CL *eink 125 TON 30.00 3750.00 25.00 3125.00 20.00 2500.00
0059 5318000000-E 1505 PVMT REPAIR UTILITY WORK 28 TON 160.00 4480.00 150.00 4200.00 100.00 2800.00
0060 5396000000-E 1510 **'DI RES JT H20 P **xxC|L 120 LF 85.00 10200.00 80.00 9600.00 100.00 12000.00
(6", 50, 250# WP)
0061 5414000000-E 1510 3/4"CU WATER PIPE TYPE K 17 LF 22.00 374.00 20.00 340.00 30.00 510.00
0062 5444000000-E 1510 6"PVC WATER PIPE ®¥wiix 2,223 LF 27.00 60021.00 26.20 58242.60 20.00 44460.00
(SDR 21, 200# WP)
0063 5480000000-E 1510 DI H20 FITTINGS 250# MIN 970 LB 4.50 4365.00 4.00 3880.00 5.25 5092.50
0064 5510000000-E 1510 3/4" CORPORATION STOP 1 EA 160.00 160.00 150.00 150.00 60.00 60.00
0065 5648000000-N 1510 RELOCATE EXIST WAT METER 1 EA 600.00 600.00 550.00 550.00 300.00 300.00
0066 6000000000-E 1605 TEMPORARY SILT FENCE 600 LF 3.00 1800.00 1.45 870.00 4.00 2400.00
0067 6006000000-E 1610 EROS CONTRL STONE CL A 50 TON 30.00 1500.00 45.00 2250.00 35.00 1750.00
0068 6009000000-E 1610 EROS CONTRL STONE CL B 540 TON 32.00 17280.00 42.00 22680.00 35.00 18900.00
0069 6012000000-E 1610 SEDIMENT CONTROL STONE 100 TON 28.00 2800.00 35.00 3500.00 35.00 3500.00
0070 6015000000-E 1615 TEMPORARY MULCHING 12 ACR 420.00 5040.00 254.40 3052.80 400.00 4800.00
0071 6018000000-E 1620 SEED FOR TEMP SEEDING 500 LB 3.00 1500.00 2.50 1250.00 3.00 1500.00
0072 6021000000-E 1620 FERT FOR TEMP SEEDING 2 TON 630.00 1260.00 600.00 1200.00 320.00 640.00
0073 6024000000-E 1622 TEMPORARY SLOPE DRAINS 260 LF 10.00 2600.00 25.00 6500.00 15.00 3900.00
0074 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 7 EA 150.00 1050.00 145.00 1015.00 150.00 1050.00
0075 6030000000-E 1630 SILT EXCAVATION 1,160 CY 6.00 6960.00 8.00 9280.00 6.00 6960.00
0076 6033000000-E 1631 SYNTHETIC ROVING 840 SY 2.00 1680.00 1.48 1243.20 1.00 840.00
0077 6036000000-E 1631 MATTING FOR EROS CONTROL 960 SY 2.00 1920.00 1.48 1420.80 2.00 1920.00



SEP 18, 2001 02:37 PM
TIP NO B-2951

FED AID NO BRSTP-109(4)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER ABBOTTS CREEK & APPROACHES ON NC-109.

DAVIDSON

8.1601302

0.426 Ml

10:00AM

SEP 18 2001

11/ 12 008

C200223

ENGLISH CONSTRUCTION CO.,

BRANCH HIGHWAYS, INC.

BLYTHE CONSTRUCTION, INC.

INC.
LYNCHBURG, VA ROANOKE, VA CHARLOTTE, NC
0078 6042000000-E 1632 1/4" HARDWARE CLOTH 40 LF 2.00 80.00 1.35 54.00 2.50 100.00
0079 6084000000-E 1660 SEEDING AND MULCHING 13.5 ACR 1150.00 15525.00 1090.00 14715.00 1100.00 14850.00
0080 6087000000-E 1660 MOWING 7 ACR 42.00 294.00 40.00 280.00 50.00 350.00
0081 6090000000-E 1661 SEED FOR REPAIR SEEDING 150 LB 7.00 1050.00 6.00 900.00 5.00 750.00
0082 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 840.00 210.00 800.00 200.00 1000.00 250.00
0083  6096000000-E 1662 SEED FOR SUPP SEEDING 350 LB 2.00 700.00 1.75 612.50 3.00 1050.00
0084 6102000000-E 1663 SODDING 385 SY 7.50 2887.50 7.00 2695.00 10.00 3850.00
0085 6105000000-E 1663 WATER 6.5 M/IG 95.00 617.50 90.00 585.00 100.00 650.00
0086 6108000000-E 1665 FERTILIZER TOPDRESSING 10 TON 320.00 3200.00 300.00 3000.00 220.00 2200.00
0087 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 44.00 88.00 42.00 84.00 50.00 100.00
0088 6117000000-N SP RESPONSE FOR EROS CONTROL 8 EA 53.00 424.00 50.00 400.00 1.00 8.00
0089 6123000000-E 1670 REFORESTATION 1.6 ACR 540.00 864.00 510.00 816.00 600.00 960.00
0090 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 3 EA 500.00 1500.00 900.00 2700.00 1000.00 3000.00
SPECIAL STILLING BASIN
STRUCTURE ITEMS
0091 8007000000-N SP  CM&R TEMP STR *iini Lump Sum 225000.00 140000.00 180000.00
(23+08.00 -L-)
0092 8035000000-N 402 REMV EXIST STR it Lump Sum 66000.00 53750.00 60000.00
(23+08.00 -L-)
0093 8105500000-E SP :;'Z.')DR'LLD PIER IN SOIL 2475 LF 730.00 18067.50 3800.00 94050.00 600.00 14850.00
0094 8105600000-E SP :;'Z.')DR'LLD PIER NO SOIL 120 LF 1225.00 147000.00 525.00 63000.00 1200.00 144000.00
0095 8112000000-E SP (3 -6*:*)*" DIA STL CASING 66.32 LF 115.00 7626.80 160.00 10611.20 150.00 9948.00
0096 8113000000-N SP  SID INSPECTION 1 EA 3500.00 3500.00 3800.00 3800.00 2000.00 2000.00
0097 8114000000-N SP SPT TESTING 6 EA 1000.00 6000.00 300.00 1800.00 1000.00 6000.00
0098 8119000000-E 412 UNCLASSIFIED STR EXCAV 542 CY 15.00 8130.00 22.00 11924.00 8.00 4336.00
0099 8147000000-E SP REINF CONCRETE DECK SLAB 6,458 SF 25.00 161450.00 24.00 154992.00 21.00 135618.00
0100 8161000000-E 420 GROOVING BRIDGE FLOORS 5494 SF 0.75 4120.50 0.60 3296.40 0.60 3296.40
0101 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 98.8 CY 725.00 71630.00 875.00 86450.00 600.00 59280.00
0102 8210000000-N 422 BRG APPR SLAB *tiionk Lump Sum 17000.00 20000.00 22000.00
(23+08.00 -L-)
0103 8217000000-E 425 REINF STEEL (BRIDGE) 27,539 LB 0.55 15146.45 0.50 13769.50 0.60 16523.40
0104 8238000000-E SP  SPIRAL COL REINF STL BRG 4,007 LB 1.00 4007.00 1.10 4407.70 1.20 4808.40
0105 8259000000-E 430 36" PRESTR CONCRETE GIRDR 885 LF 115.00 101775.00 125.00 110625.00 90.00 79650.00
0106 8364000000-E 450 HP12X53 PILES 210 LF 40.00 8400.00 100.00 21000.00 47.00 9870.00
0107 8503000000-E 460 CONCRETE BARRIER RAIL 299.72 LF 58.00 17383.76 40.00 11988.80 40.00 11988.80
0108 8608000000-E 868 PLAIN RIP RAP Il (2-0") 475 TON 34.00 16150.00 40.00 19000.00 1.00 475.00
0109 8622000000-E 868 FILTER FABRIC FOR DRAINAGE 525 SY 6.00 3150.00 2.00 1050.00 2.25 1181.25
0110 8657000000-N SP ELASTOMERIC BEARINGS Lump Sum 3500.00 4500.00 6000.00
0111 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 20000.00 4200.00 12000.00



SEP 18, 2001 02:37 PM

TIP NO B-2951

FED AID NO BRSTP-109(4)

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER ABBOTTS CREEK & APPROACHES ON NC-109.

DAVIDSON
8.1601302

0.426 Ml

10:00AM 12/ 12 008

SEP 18 2001 C200223

ENGLISH CONSTRUCTION CO.,

BRANCH HIGHWAYS, INC.

BLYTHE CONSTRUCTION, INC.

INC.
LYNCHBURG, VA ROANOKE, VA CHARLOTTE, NC

0112 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 41000.00 14000.00 36300.00

CONSTRUCTION, MAINTENANCE & REMOVAL OF TEMP

ACCESS @ STA 23+08.00-L

CONTRACT TOTAL TOTAL 1905849.39 TOTAL 1935008.05 TOTAL 1955223.60

ROADWAY ITEMS SUB-TOTAL 939812.38 SUB-TOTAL 1086793.45 SUB-TOTAL 1135098.35

STRUCTURE ITEMS SUB-TOTAL 966037.01 SUB-TOTAL 848214.60 SUB-TOTAL 820125.25

BIDDERS IN ORDER CONTRACT TOTAL

APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION 1 1627581.98

DANE CONSTRUCTION, INC. 2 1664528.56

R. E. BURNS & SONS CO., INC. 3 1766315.56

SMITH-ROWE, INC. 4 1768087.33

CROWDER CONSTRUCTION COMPANY 5 1789549.08

CAROLINA BRIDGE COMPANY, INC. 6 1799129.12

ENGLISH CONSTRUCTION CO., INC. 7 1905849.39

BRANCH HIGHWAYS, INC. 8 1935008.05

BLYTHE CONSTRUCTION, INC. 9 1955223.60



SEP 18, 2001 02:37 PM
TIP NO B-2589

FED AID NO BRZ-2074(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER MCDOWELL CREEK & APPROACHES ON SR-2074.

MECKLENBURG
8.2673801

0.227 Ml

10:00AM 1/6 009

SEP 18 2001 C200228

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000400000-N SP  CONSTRUCTION SURVEYING

0003  0001000000-E 200 CLEARING & GRUBBING

0004 0008000000-E 200 SUPP CLEARING & GRUBBING

0005 0022000000-E 225 UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  REINF BRG APPR #trites
(15+37.00)

0007 0036000000-E 225 UNDERCUT EXCAVATION

0008 0070000000-E SP  SELECT GRANULAR MATERIAL

0009 0077000000-E SP  SOIL STABILIZATION FABRIC

0010 0080000000-E SP  CLASS IV SUBGRD STABILIZATION

0011 0106000000-E 230 BORROW EXCAVATION

0012 0134000000-E 240 DRAINAGE DITCH EXCAVATION

0013 0156000000-E SP  REMOVAL OF EXT ASPHALT PVMT

0014 0318000000-E 300 FNDATION MATL, MINOR STRS

0015 0342000000-E sp ‘(*;’;B%IDE DRAIN PIPE

0016 0708000000-E 324 15" BCCSP B 0.064"

0017 0806000000-E 324 15" BCCS ELB B 0.064"

0018 1011000000-N 500 FINE GRADING

0019 1121000000-E 520 AGGREGATE BASE COURSE

0020 1220000000-E 545 INCIDENTAL STONE BASE

0021 1489000000-E SP  ASP CONC BASE CRS B25.0B

0022 1498000000-E SP  ASP CONC INTR CRS 119.0B

0023 1514000000-E SP  ASP CONC SURF CRS S9.5A

0024  1560000000-E SP  ASP FOR PLANT MIX PG64-22

0025 2011000000-E 810 PIPE REMOVAL

0026 2286000000-N 840 MASNRY DRAINAGE STRUCT

0027 2363000000-N 840 FRAME W/2GRTS 8404 STD
(840.24)

0028 2556000000-E 846 SHOULDER BERM GUTTER

0029 3030000000-E 862 STL BM GUARDRAIL

0030 3150000000-N 862 ADDIT GUARDRAIL POSTS

0031 3270000000-N SP  GR ANCHOR TYPE 350

0032 3300000000-N 862 GR ANCHOR TYPE XI

0033 3389100000-N SP  GDRL ANCH UNITS 350 TEMP

0034 3642000000-E 868 PLAIN RIP RAP, CLASS A

0035 3649000000-E 868 PLAIN RIP RAP, CLASS B

0036 3656000000-E 868 FILTER FABRIC FOR DRAINGE

0037 4400000000-E SP  WORK ZONE SIGNS (FIXED)

0038 4405000000-E SP WORK ZONE SIGNS (PORTABLE

0039 4410000000-E SP WORK ZONE SIGNS (BARRICDE

Lump Sum 43350.00
Lump Sum 8000.00
Lump Sum 23000.00
1 ACR 1500.00 1500.00

1,550 CY 6.00 9300.00
Lump Sum 15500.00
300 CY 8.00 2400.00

300 CY 15.00 4500.00

300 SY 2.50 750.00

25 TON 20.00 500.00

13,850 CY 5.14 71189.00

20 CY 20.00 400.00

725 SY 5.00 3625.00

16 TON 18.00 288.00

32 LF 32.00 1024.00

116 LF 32.00 3712.00

4 EA 200.00 800.00

Lump Sum 11000.00
970 TON 18.00 17460.00

100 TON 12.00 1200.00

100 TON 41.00 4100.00

310 TON 41.65 12911.50

395 TON 41.25 16293.75

45 TON 151.00 6795.00

27 LF 8.00 216.00

2 EA 1500.00 3000.00

2 EA 300.00 600.00

156 LF 16.00 2496.00

625 LF 10.00 6250.00

5 EA 30.00 150.00

4 EA 1750.00 7000.00

4 EA 1000.00 4000.00

1 EA 800.00 800.00

21 TON 40.00 840.00

12 TON 40.00 480.00

287 SY 3.00 861.00

84 SF 10.00 840.00

96 SF 4.00 384.00

32 SF 6.00 192.00

50000.00

8000.00

20000.00

1.00 1.00
10.00 15500.00
20000.00

8.00 2400.00
15.00 4500.00
3.00 900.00
15.00 375.00
8.00 110800.00
20.00 400.00
4.00 2900.00
30.00 480.00
25.00 800.00
30.00 3480.00
250.00 1000.00
15000.00

30.00 29100.00
30.00 3000.00
41.00 4100.00
44.00 13640.00
44.00 17380.00
151.00 6795.00
7.00 189.00
1000.00 2000.00
1000.00 2000.00
40.00 6240.00
8.45 5281.25
35.00 175.00
1590.00 6360.00
958.00 3832.00
1050.00 1050.00
30.00 630.00
30.00 360.00
3.00 861.00
7.50 630.00
16.00 1536.00
5.00 160.00

47500.00

7500.00

175000.00

1500.00 1500.00
6.00 9300.00
15000.00

8.00 2400.00
15.00 4500.00
2.50 750.00
20.00 500.00
5.14 71189.00
20.00 400.00
5.00 3625.00
18.00 288.00
32.00 1024.00
32.00 3712.00
200.00 800.00
3500.00

15.50 15035.00
12.00 1200.00
62.00 6200.00
60.00 18600.00
55.00 21725.00
190.00 8550.00
8.00 216.00
1500.00 3000.00
300.00 600.00
20.00 3120.00
9.50 5937.50
30.00 150.00
1800.00 7200.00
1100.00 4400.00
1200.00 1200.00
40.00 840.00
40.00 480.00
3.00 861.00
8.58 720.72
3.99 383.04
4.15 132.80



SEP 18, 2001 02:37 PM MECKLENBURG

TIP NO B-2589 8.2673801

FED AID NO BRZ-2074(1) 0.227 Ml
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER MCDOWELL CREEK & APPROACHES ON SR-2074.

SEP 18 2001

10:00AM 2/ 6 009

C200228

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

0040 4430000000-N 1130 DRUMS 18 EA 35.00 630.00
0041 4435000000-N 1135 CONES 50 EA 10.00 500.00
0042 4445000000-E SP BARRICADES (TYPE Ill) 48 LF 10.80 518.40
0043 4455000000-N 1150 FLAGGER 100 MD 120.00 12000.00
0044  4650000000-N 1251 TEMP RAISED PVMT MRKS 60 EA 6.25 375.00
0045 4810000000-E 1205 PAINT PVMT MARKINGS 4" 19,104 LF 0.24 4584.96
0046  4900000000-N 1252 PERM RAISED PVMT MARKERS 30 EA 6.25 187.50
0047 5300000000-E 1505 l(=”l\)lD CONDIT MAT CL *eirir 129.74 TON 16.50 2140.71
0048 5306000000-E 1505 (B;EDDING MATL, CL *kiirk 129.74 TON 16.50 2140.71
0049 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 3200.00 6400.00
16" BUTTERFLY VALVE & VALVE BOX
0050 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 1150.00 2300.00
2" AIR RELEASE ASSEMBLY
0051 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 2060.00 4120.00
2" BLOW OFF ASSEMBLY
0052 5888000000-E SP  GENERIC UTILITY ITEM (LF) 1,224 LF 51.00 62424.00
16" DI RESTRAINED JOINT WATER PIPE, PC 250
0053 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 7050.00
TEMPORARY ROCK CAUSEWAY
0054 6000000000-E 1605 TEMPORARY SILT FENCE 530 LF 3.00 1590.00
0055  6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 26.00 1950.00
0056 6009000000-E 1610 EROS CONTRL STONE CL B 270 TON 28.00 7560.00
0057 6012000000-E 1610 SEDIMENT CONTROL STONE 75 TON 25.00 1875.00
0058 6015000000-E 1615 TEMPORARY MULCHING 3 ACR 400.00 1200.00
0059 6018000000-E 1620 SEED FOR TEMP SEEDING 150 LB 4.00 600.00
0060 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 405.00 202.50
0061 6024000000-E 1622 TEMPORARY SLOPE DRAINS 210 LF 13.00 2730.00
0062 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 5 EA 225.00 1125.00
0063 6030000000-E 1630 SILT EXCAVATION 680 CY 8.00 5440.00
0064 6033000000-E 1631 SYNTHETIC ROVING 455 SY 2.30 1046.50
0065 6036000000-E 1631 MATTING FOR EROS CONTROL 230 SY 2.20 506.00
0066 6042000000-E 1632 1/4" HARDWARE CLOTH 40 LF 6.00 240.00
0067 6084000000-E 1660 SEEDING AND MULCHING 3.5 ACR 1300.00 4550.00
0068 6087000000-E 1660 MOWING 1.5 ACR 50.00 75.00
0069 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.00 300.00
0070 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 300.00 75.00
0071 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 2.00 200.00
0072 6108000000-E 1665 FERTILIZER TOPDRESSING 2.75 TON 400.00 1100.00
0073  6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 25.00 50.00
0074 6117000000-N SP RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00

0075 6126000000-E SP  STREAMBANK REFORESTATION 0.4 ACR 3000.00 1200.00

100.00 1800.00
30.00 1500.00
8.00 384.00
175.00 17500.00
6.25 375.00
0.24 4584.96
6.25 187.50
25.00 3243.50
25.00 3243.50
7500.00 15000.00
2000.00 4000.00
4000.00 8000.00
72.00 88128.00
15000.00

4.00 2120.00
30.00 2250.00
30.00 8100.00
30.00 2250.00
450.00 1350.00
4.00 600.00
500.00 250.00
10.00 2100.00
100.00 500.00
5.00 3400.00
1.00 455.00
3.00 690.00
8.00 320.00
1200.00 4200.00
50.00 75.00
8.00 400.00
1000.00 250.00
3.00 300.00
220.00 605.00
50.00 100.00
1.00 8.00
3000.00 1200.00

35.00 630.00
9.99 499.50
9.00 432.00
150.00 15000.00
6.25 375.00
0.24 4584.96
6.25 187.50
18.00 2335.32
18.00 2335.32
4000.00 8000.00
1000.00 2000.00
2200.00 4400.00
103.00 126072.00
15000.00
2.75 1457.50
26.00 1950.00
28.00 7560.00
25.00 1875.00
400.00 1200.00
4.00 600.00
405.00 202.50
13.00 2730.00
225.00 1125.00
8.00 5440.00
2.30 1046.50
2.20 506.00
5.00 200.00
1300.00 4550.00
50.00 75.00
6.00 300.00
300.00 75.00
2.00 200.00

400.00 1100.00

25.00 50.00
1.00 8.00

3000.00 1200.00
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TIP NO B-2589

FED AID NO BRZ-2074(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER MCDOWELL CREEK & APPROACHES ON SR-2074.

MECKLENBURG
8.2673801

0.227 Ml

10:00AM 3/6 009

SEP 18 2001 C200228

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

0076 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
SPECIAL STILLING BASIN

STRUCTURE ITEMS

402 REMV EXIST STR #iies
(15+37.00 -L-)

0077 8035000000-N

0078 8105500000-E Sp  *-#' DRILLD PIER IN SOIL
3-6"

0079 8105600000-E sP () DRILLD PIER NO SOIL
3-6"

0080 8111000000-E Sp EDERI\)/I STL CASING FOR ** PIER
3-6"

0081 8147000000-E SP gEIN)F CONCRETE DECK SLAB

0082 8161000000-E 420 GROOVING BRIDGE FLOORS

0083 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0084 8210000000-N 422 BRG APPR SLAB *tkkines
(15+37.00 -L-)

0085 8217000000-E 425 REINF STEEL (BRIDGE)

0086 8238000000-E SP SPIRAL COL REINF STL BRG

0087 8262000000-E 430 45" PRESTR CONCRETE GIRDR

0088 8357000000-E 450 HP10X42 PILES

0089 8503000000-E 460 CONCRETE BARRIER RAIL

0090 8608000000-E 868 PLAIN RIP RAP II (2'-0")

0091 8622000000-E 868 FILTER FABRIC FOR DRAINAGE

0092 8657000000-N SP ELASTOMERIC BEARINGS

0093 8692000000-N sP EVAZOTE JOINT SEALS
CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

Lump Sum
75

44

65.9

4,396
3,579

95.5

Lump Sum

20,868
3,478
522.41
400
265.77

EA

LF

LF

LF

SF
SF
CcYy

LB
LB
LF
LF
LF

458 TON

509
Lump Sum
Lump Sum

SY

350.00 1050.00
12750.00

383.00 28725.00
1650.00 72600.00
90.00 5931.00
24.00 105504.00
0.65 2326.35
595.00 56822.50
11800.00

0.90 18781.20
1.00 3478.00
145.00 75749.45
31.90 12760.00
38.50 10232.15
35.00 16030.00
2.75 1399.75
1700.00

2700.00

TOTAL 867040.93
SUB-TOTAL 427751.53
SUB-TOTAL 439289.40

600.00 1800.00
7500.00

350.00 26250.00
1415.00 62260.00
77.00 5074.30
24.50 107702.00
0.60 2147.40
730.00 69715.00
16000.00

0.95 19824.60
1.90 6608.20
150.00 78361.50
45.00 18000.00
50.00 13288.50
37.00 16946.00
1.60 814.40
2300.00

4000.00

TOTAL 1014916.61
SUB-TOTAL 558124.71
SUB-TOTAL 456791.90

500.00 1500.00
10000.00

220.00 16500.00
1300.00 57200.00
160.00 10544.00
15.00 65940.00
0.70 2505.30
700.00 66850.00
10000.00

0.60 12520.80
1.90 6608.20
100.00 52241.00
30.00 12000.00
38.00 10099.26
35.00 16030.00
1.00 509.00
3300.00

2700.00

TOTAL 1021388.72
SUB-TOTAL 665841.16
SUB-TOTAL 355547.56



SEP 18, 2001 02:37 PM
TIP NO

FED AID NO BRZ-2074(1)

B-2589

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER MCDOWELL CREEK & APPROACHES ON SR-2074.

MECKLENBURG
8.2673801

0.227 Ml

10:00AM

SEP 18 2001

009

C200228

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

CHARLOTTE, NC

0001
0002
0003
0004
0005
0006

0007
0008
0009
0010
0011
0012
0013
0014
0015

0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027

0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038
0039

0000100000-N
0000400000-N
0001000000-E
0008000000-E
0022000000-E
0029000000-N

0036000000-E
0070000000-E
0077000000-E
0080000000-E
0106000000-E
0134000000-E
0156000000-E
0318000000-E
0342000000-E

0708000000-E
0806000000-E
1011000000-N
1121000000-E
1220000000-E
1489000000-E
1498000000-E
1514000000-E
1560000000-E
2011000000-E
2286000000-N
2363000000-N

2556000000-E
3030000000-E
3150000000-N
3270000000-N
3300000000-N
3389100000-N
3642000000-E
3649000000-E
3656000000-E
4400000000-E
4405000000-E
4410000000-E

800
SP
200
200
225
SP

225
SP
SP
SP
230
240
SP
300
SP

324
324
500
520
545
SP
SP
SP
SP
810
840
840

846
862
862
SP
862
SP
868
868
868
SP
SP
SP

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
CLEARING & GRUBBING
SUPP CLEARING & GRUBBING
UNCLASSIFIED EXCAVATION

REINF BRG APPR *srsiies
(15+37.00)
UNDERCUT EXCAVATION

SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC
CLASS IV SUBGRD STABILIZATION
BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION
REMOVAL OF EXT ASPHALT PVMT
FNDATION MATL, MINOR STRS

*** SIDE DRAIN PIPE

(187)

15" BCCSP B 0.064"

15" BCCS ELB B 0.064"

FINE GRADING

AGGREGATE BASE COURSE
INCIDENTAL STONE BASE

ASP CONC BASE CRS B25.0B

ASP CONC INTR CRS 119.0B

ASP CONC SURF CRS S9.5A

ASP FOR PLANT MIX PG64-22
PIPE REMOVAL

MASNRY DRAINAGE STRUCT

FRAME W/2GRTS 840.** STD
(840.24)
SHOULDER BERM GUTTER

STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE 350

GR ANCHOR TYPE XI

GDRL ANCH UNITS 350 TEMP
PLAIN RIP RAP, CLASS A

PLAIN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE
WORK ZONE SIGNS (FIXED)
WORK ZONE SIGNS (PORTABLE
WORK ZONE SIGNS (BARRICDE

Lump Sum 45000.00
Lump Sum 10000.00
Lump Sum 75000.00
1 ACR 6000.00 6000.00

1,550 CY 10.00 15500.00
Lump Sum 25000.00
300 CY 10.00 3000.00

300 CY 25.00 7500.00

300 SY 3.00 900.00

25 TON 25.00 625.00

13,850 CY 7.00 96950.00

20 CY 13.00 260.00

725 SY 3.50 2537.50

16 TON 26.50 424.00

32 LF 30.00 960.00

116 LF 25.00 2900.00

4 EA 250.00 1000.00

Lump Sum 12000.00
970 TON 17.00 16490.00

100 TON 16.00 1600.00

100 TON 70.00 7000.00

310 TON 50.00 15500.00

395 TON 65.00 25675.00

45 TON 45.00 2025.00

27 LF 12.00 324.00

2 EA 1250.00 2500.00

2 EA 350.00 700.00

156 LF 20.00 3120.00

625 LF 9.50 5937.50

5 EA 30.00 150.00

4 EA 1800.00 7200.00

4 EA 1100.00 4400.00

1 EA 1200.00 1200.00

21 TON 35.00 735.00

12 TON 35.00 420.00

287 SY 3.00 861.00

84 SF 16.00 1344.00

96 SF 7.00 672.00

32 SF 8.00 256.00

50000.00

20000.00

90000.00

7000.00 7000.00
10.00 15500.00
5980.00

20.00 6000.00
24.00 7200.00
3.00 900.00
12.00 300.00
7.00 96950.00
20.00 400.00
4.50 3262.50
20.00 320.00
23.00 736.00
25.00 2900.00
333.50 1334.00
10120.00

16.45 15956.50
21.00 2100.00
37.70 3770.00
37.32 11569.20
38.11 15053.45
170.00 7650.00
12.00 324.00
1200.00 2400.00
460.00 920.00
11.25 1755.00
9.50 5937.50
30.00 150.00
1800.00 7200.00
1100.00 4400.00
1200.00 1200.00
31.00 651.00
31.00 372.00
3.00 861.00
10.00 840.00
12.00 1152.00
8.00 256.00



SEP 18, 2001 02:37 PM MECKLENBURG
TIP NO B-2589 8.2673801

FED AID NO BRZ-2074(1) 0.227 Ml
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER MCDOWELL CREEK & APPROACHES ON SR-2074.

10:00AM

SEP 18 2001

009

C200228

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

CHARLOTTE, NC

0040 4430000000-N 1130 DRUMS 18 EA 45.00 810.00
0041 4435000000-N 1135 CONES 50 EA 25.00 1250.00
0042 4445000000-E SP BARRICADES (TYPE Ill) 48 LF 10.00 480.00
0043 4455000000-N 1150 FLAGGER 100 MD 140.00 14000.00
0044  4650000000-N 1251 TEMP RAISED PVMT MRKS 60 EA 6.25 375.00
0045 4810000000-E 1205 PAINT PVMT MARKINGS 4" 19,104 LF 0.24 4584.96
0046  4900000000-N 1252 PERM RAISED PVMT MARKERS 30 EA 6.25 187.50
0047 5300000000-E 1505 l(=”l\)lD CONDIT MAT CL *eirir 129.74 TON 18.00 2335.32
0048 5306000000-E 1505 (E|S|I§DDING MATL, CL *rweiork 129.74 TON 25.00 3243.50
0049 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 5000.00 10000.00
16" BUTTERFLY VALVE & VALVE BOX
0050 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 1000.00 2000.00
2" AIR RELEASE ASSEMBLY
0051 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 2250.00 4500.00
2" BLOW OFF ASSEMBLY
0052 5888000000-E SP  GENERIC UTILITY ITEM (LF) 1,224 LF 75.00 91800.00
16" DI RESTRAINED JOINT WATER PIPE, PC 250
0053 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 10000.00
TEMPORARY ROCK CAUSEWAY
0054 6000000000-E 1605 TEMPORARY SILT FENCE 530 LF 4.25 2252.50
0055  6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 35.00 2625.00
0056 6009000000-E 1610 EROS CONTRL STONE CL B 270 TON 35.00 9450.00
0057 6012000000-E 1610 SEDIMENT CONTROL STONE 75 TON 35.00 2625.00
0058 6015000000-E 1615 TEMPORARY MULCHING 3 ACR 400.00 1200.00
0059 6018000000-E 1620 SEED FOR TEMP SEEDING 150 LB 4.00 600.00
0060 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 405.00 202.50
0061 6024000000-E 1622 TEMPORARY SLOPE DRAINS 210 LF 22.00 4620.00
0062 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 5 EA 150.00 750.00
0063 6030000000-E 1630 SILT EXCAVATION 680 CY 9.00 6120.00
0064 6033000000-E 1631 SYNTHETIC ROVING 455 SY 2.30 1046.50
0065 6036000000-E 1631 MATTING FOR EROS CONTROL 230 SY 2.20 506.00
0066 6042000000-E 1632 1/4" HARDWARE CLOTH 40 LF 5.00 200.00
0067 6084000000-E 1660 SEEDING AND MULCHING 3.5 ACR 1300.00 4550.00
0068 6087000000-E 1660 MOWING 1.5 ACR 50.00 75.00
0069 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.00 300.00
0070 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 300.00 75.00
0071 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 2.00 200.00
0072 6108000000-E 1665 FERTILIZER TOPDRESSING 2.75 TON 400.00 1100.00
0073  6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 25.00 50.00
0074 6117000000-N SP RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00

0075 6126000000-E SP  STREAMBANK REFORESTATION 0.4 ACR 3000.00 1200.00

60.00 1080.00
25.00 1250.00
15.00 720.00
175.00 17500.00
6.25 375.00
0.24 4584.96
6.25 187.50
20.00 2594.80
20.00 2594.80
3967.50 7935.00
1265.00 2530.00
1380.00 2760.00
46.00 56304.00
23575.00

3.00 1590.00
31.00 2325.00
31.00 8370.00
27.00 2025.00
500.00 1500.00
4.00 600.00
400.00 200.00
12.65 2656.50
460.00 2300.00
7.00 4760.00
1.85 841.75
1.85 425.50
9.00 360.00
1500.00 5250.00
75.00 112.50
9.00 450.00
400.00 100.00
3.00 300.00
400.00 1100.00
100.00 200.00
200.00 1600.00
2000.00 800.00



SEP 18, 2001 02:37 PM
TIP NO B-2589

FED AID NO BRZ-2074(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER MCDOWELL CREEK & APPROACHES ON SR-2074.

MECKLENBURG
8.2673801

0.227 Ml

10:00AM

SEP 18 2001

009

C200228

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

CHARLOTTE, NC

0076 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA)
SPECIAL STILLING BASIN

STRUCTURE ITEMS

402 REMV EXIST STR #iiiies
(15+37.00 -L-)

0077 8035000000-N

0078 8105500000-E Sp  **-# DRILLD PIER IN SOIL
3-6"

0079 8105600000-E SP () DRILLD PIER NO SOIL
3-6"

0080 8111000000-E SP EDERI\)/I STL CASING FOR ** PIER
3-6"

0081 8147000000-E SP gEIN)F CONCRETE DECK SLAB

0082 8161000000-E 420 GROOVING BRIDGE FLOORS

0083 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0084 8210000000-N 422 BRG APPR SLAB *tksines
(15+37.00 -L-)

0085 8217000000-E 425 REINF STEEL (BRIDGE)

0086 8238000000-E SP SPIRAL COL REINF STL BRG

0087 8262000000-E 430 45" PRESTR CONCRETE GIRDR

0088 8357000000-E 450 HP10X42 PILES

0089 8503000000-E 460 CONCRETE BARRIER RAIL

0090 8608000000-E 868 PLAIN RIP RAP II (2'-0")

0091 8622000000-E 868 FILTER FABRIC FOR DRAINAGE

0092 8657000000-N SP ELASTOMERIC BEARINGS

0093 8692000000-N sP EVAZOTE JOINT SEALS
CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

DANE CONSTRUCTION, INC.

R. E. BURNS & SONS CO., INC.
CROWDER CONSTRUCTION COMPANY
BLYTHE CONSTRUCTION, INC.

LEE CONSTRUCTION CO. OF THE CAROLINAS, INC.

3 EA 1000.00 3000.00

Lump Sum 25300.00
75 LF 400.00 30000.00

44 LF 1700.00 74800.00

659 LF 110.00 7249.00

4,396 SF 25.00 109900.00
3,579 SF 1.00 3579.00

955 CY 650.00 62075.00

Lump Sum 20000.00
20,868 LB 0.70 14607.60
3,478 LB 1.05 3651.90
522.41 LF 150.00 78361.50
400 LF 29.00 11600.00
265.77 LF 38.00 10099.26
458 TON 35.00 16030.00

509 SY 2.25 1145.25

Lump Sum 5000.00
Lump Sum 4000.00
TOTAL 1069386.29

SUB-TOTAL 591987.78

SUB-TOTAL 477398.51

CONTRACT TOTAL

1 867040.93

2 1014916.61

3 1021388.72

4 1069386.29

5 1093977.33

3000.00 9000.00
22000.00

1313.00 98475.00
2380.00 104720.00
177.00 11664.30
20.00 87920.00
0.58 2075.82
750.00 71625.00
15000.00

0.50 10434.00
1.00 3478.00
95.00 49628.95
25.00 10000.00
40.00 10630.80
35.00 16030.00
2.00 1018.00
2000.00

3000.00

TOTAL 1093977.33
SUB-TOTAL 574277.46
SUB-TOTAL 519699.87



SEP 18, 2001 02:37 PM

TIP NO

1-4025

FED AID NO IMS-77-1(149)83

BRIDGE REHABILITATION.
BRIDGE OVER YADKIN RIVER & APPROACHES ON NB & SBL OF I-77.

SURRY, YADKIN

8.1741402

0.777 Ml

10:00AM

SEP 18 2001

010

C200227

CURTIN BROTHERS
CONTRACTING, INC.

CHARLOTTE, NC

DLB, INC. D/B/A DLB, INC., (OF VA))

HILLSVILLE, VA

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024

0025

0026
0027

0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038

0000100000-N
0000400000-N
0022000000-E
0036000000-E
0077000000-E
0080000000-E
0156000000-E
0318000000-E
0366000000-E
0372000000-E
0708000000-E
0806000000-E
1011000000-N
1110000000-E
1231000000-E
1491000000-E
1503000000-E
1539000000-E
1560000000-E
1565000000-E
2011000000-E
2286000000-N
2308000000-E
2363000000-N

2363000000-N

2407000000-N
2473000000-N

2556000000-E
2570000000-N
2619000000-E
3030000000-E
3135000000-N
3150000000-N
3210000000-N
3270000000-N
3285000000-N
3360000000-E
3380000000-E

800
SP
225
225
SP
SP
SP
300
310
310
324
324
500
510
560
SP
SP
SP
SP
SP
810
840
840
840

840

SP
SP

846
SP

850
862
862
862
862
SP

SP

863
862

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
UNCLASSIFIED EXCAVATION
UNDERCUT EXCAVATION

SOIL STABILIZATION FABRIC
CLASS IV SUBGRD STABILIZATION
REMOVAL OF EXT ASPHALT PVMT
FNDATION MATL, MINOR STRS
15" RC PIPE CULV 1l

18" RC PIPE CULV Il

15" BCCSP B 0.064"

15" BCCS ELB B 0.064"

FINE GRADING

STABILIZER AGGREGATE
SHOULDER BORROW

ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS S12.5C
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22
PIPE REMOVAL

MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT

FRAME W/2GRTS 840.*** STD
(840.22)

FRAME W/2GRTS 840.*** STD
(840.33)

STL FRAM W/ 2 GTR, STD 840.37

GENERIC DRAINAGE ITEM (EA)

TEMPORARY STEEL COVERS FOR MASONRY DRAINAGE

STRUCTURES
SHOULDER BERM GUTTER

MODIFIED CONCRETE FLUME
4" CONCRETE PAVED DITCH
STL BM GUARDRAIL

W-TR SBGR TRANS SECTIONS
ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE 350

GR ANCHOR TYPE M-350
REMOVE EXISTING GUARDRAIL
TEMP STL BM GUARDRAIL

Lump Sum
Lump Sum
8,000 CY 15.00
500 CY 15.00
1,000 SY 3.00
525 TON 16.00
11,700 SY 3.50
105 TON 25.00
276 LF 28.00
572 LF 29.00
100 LF 28.00
4 EA 100.00
Lump Sum
250 TON 20.00
2,600 CY 8.00
8,800 TON 27.00
2,000 TON 27.00
1,950 TON 29.00
473 TON 194.00
108 TON 214.00
24 LF 10.00
10 EA 1500.00
LF 150.00
6 EA 350.00
2 EA 350.00
EA 350.00
EA 1000.00
2,200 LF 15.00
5 EA 1500.00
250 SY 46.00
2,012.5 LF 9.00
7 EA 300.00
5 EA 30.00
1 EA 400.00
2 EA 1800.00
4 EA 1600.00
2,000 LF 1.00
400 LF 7.50

140000.00
35000.00
120000.00
7500.00
3000.00
8400.00
40950.00
2625.00
7728.00
16588.00
2800.00
400.00
175000.00
5000.00
20800.00
237600.00
54000.00
56550.00
91762.00
23112.00
240.00
15000.00
600.00
2100.00

700.00

700.00
3000.00

33000.00
7500.00
11500.00
18112.50
2100.00
150.00
400.00
3600.00
6400.00
2000.00
3000.00

130000.00

22000.00

9.20 73600.00
8.00 4000.00
2.55 2550.00
17.35 9108.75
2.85 33345.00
18.60 1953.00
26.50 7314.00
28.50 16302.00
30.50 3050.00
220.00 880.00
16000.00

17.35 4337.50
6.70 17420.00
29.60 260480.00
33.35 66700.00
35.35 68932.50
200.00 94600.00
235.00 25380.00
9.00 216.00
1250.00 12500.00
255.00 1020.00
400.00 2400.00
610.00 1220.00
815.00 1630.00
770.00 2310.00
17.85 39270.00
2000.00 10000.00
57.00 14250.00
9.50 19118.75
315.00 2205.00
31.50 157.50
420.00 420.00
1900.00 3800.00
1685.00 6740.00
1.05 2100.00
8.00 3200.00



SEP 18, 2001 02:37 PM
TIP NO 1-4025

FED AID NO IMS-77-1(149)83
BRIDGE REHABILITATION.
BRIDGE OVER YADKIN RIVER & APPROACHES ON NB & SBL OF I-77.

SURRY, YADKIN

8.1741402

0.777 Ml

10:00AM

SEP 18 2001

010

C200227

CURTIN BROTHERS
CONTRACTING, INC.

CHARLOTTE, NC

DLB, INC. D/B/A DLB, INC., (OF VA))

HILLSVILLE, VA

0039 3389100000-N SP  GDRL ANCH UNITS 350 TEMP

0040 3389400000-E SP DBL FACED CABLE GUIDERAIL

0041 3389600000-N SP CBL GUIDERAIL ANCH UNIT

0042 3420000000-E SP GENERIC GUARDRAIL ITEM (LF)
RELAPPING GUARDRAIL

0043 3420000000-E SP  GENERIC GUARDRAIL ITEM (LF)

REPAIR EXT 20" TUBULAR TRIPLE CORRUGATED STEEL
BM GUARDRAIL

0044 3420000000-E SP  GENERIC GUARDRAIL ITEM (LF)
REPAIR EXT TRIPLE CORRUGATED STEEL BM
GUARDRAIL

0045 3649000000-E 868 PLAIN RIP RAP, CLASS B

0046  3656000000-E 868 FILTER FABRIC FOR DRAINGE

0047  4400000000-E SP  WORK ZONE SIGNS (FIXED)

0048  4405000000-E SP  WORK ZONE SIGNS (PORTABLE

0049  4410000000-E SP  WORK ZONE SIGNS (BARRICDE

0050 4415000000-N 1115 FLASHING ARROW PNL TYPE C

0051 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS

0052  4430000000-N 1130 DRUMS

0053  4445000000-E SP  BARRICADES (TYPE Il

0054  4460000000-N 1155 WARNING LIGHTS (TYPE B)

0055 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH

0056 4485000000-E 1170 PORT CONC BARRIER

0057  4490000000-E 1170 PORT CONC BARRIER(ANCHRD)

0058 4495000000-E 1170 PORT CONC BARRIER(DRAINGE

0059 4500000000-E 1170 RESET PORT CONC BARRIER

0060 4505000000-E 1170 RESET PORT CONC BARR,ANCH

0061 4615000000-E 1205 REM TAPE PVMT MRKINGS 4"

0062 4650000000-N 1251 TEMP RAISED PVMT MRKS

0063  4730000000-E 1205 4" EPOXY PVT MKG LINES

0064 4810000000-E 1205 PAINT PVMT MARKINGS 4"

0065 4850000000-E 1205 LINE REMOVAL 4" WIDE

0066 4900000000-N 1252 PERM RAISED PVMT MARKERS

0067 4905000000-N 1253 SNOWPLB RAISED PVMT MRKER

0068 6000000000-E 1605 TEMPORARY SILT FENCE

0069 6006000000-E 1610 EROS CONTRL STONE CL A

0070 6009000000-E 1610 EROS CONTRL STONE CL B

0071 6012000000-E 1610 SEDIMENT CONTROL STONE

0072 6015000000-E 1615 TEMPORARY MULCHING

0073  6018000000-E 1620 SEED FOR TEMP SEEDING

0074 6021000000-E 1620 FERT FOR TEMP SEEDING

0075 6030000000-E 1630 SILT EXCAVATION

2,710 LF

400 LF

150 LF

25 LF

12 TON
160 SY
6,329 SF
312 SF
128 SF

2 EA

2 EA

235 EA
96 LF

6 EA

2 EA
1,310 LF
1,090 LF
440 LF
4,530 LF
1,070 LF
25,400 LF
1,462 EA
14,076 LF
30,135 LF
12,668 LF
21 EA

37 EA

50 LF

75 TON

10 TON
120 TON

3 ACR

150 LB
0.5 TON
365 CY

1100.00
4.50
650.00
1.50

65.00

30.00

45.00
3.00
16.10
8.00
8.00
7500.00
25000.00
75.00
10.00
350.00
13500.00
20.00
25.00
21.00
6.00
12.00
1.35
7.00
0.95
0.35
0.65
30.00
150.00
3.00
25.00
35.00
25.00
400.00
4.00
550.00
15.00

2200.00
12195.00
2600.00
600.00

9750.00

750.00

540.00
480.00
101896.90
2496.00
1024.00
15000.00
50000.00
17625.00
960.00
2100.00
27000.00
26200.00
27250.00
9240.00
27180.00
12840.00
34290.00
10234.00
13372.20
10547.25
8234.20
630.00
5550.00
150.00
1875.00
350.00
3000.00
1200.00
600.00
275.00
5475.00

1160.00 2320.00
4.75 12872.50
685.00 2740.00
1.60 640.00
68.50 10275.00
31.50 787.50
50.00 600.00
2.55 408.00
17.00 107593.00
6.00 1872.00
5.00 640.00
13250.00 26500.00
29000.00 58000.00
70.00 16450.00
11.00 1056.00
200.00 1200.00
22000.00 44000.00
35.30 46243.00
46.50 50685.00
39.00 17160.00
6.00 27180.00
24.00 25680.00
1.45 36830.00
7.35 10745.70
1.00 14076.00
0.40 12054.00
0.70 8867.60
31.50 661.50
158.00 5846.00
6.00 300.00
35.00 2625.00
35.00 350.00
27.00 3240.00
895.00 2685.00
6.30 945.00
1045.00 522.50

7.50 2737.50



SEP 18, 2001 02:37 PM
TIP NO 1-4025

FED AID NO IMS-77-1(149)83
BRIDGE REHABILITATION.
BRIDGE OVER YADKIN RIVER & APPROACHES ON NB & SBL OF I-77.

SURRY, YADKIN

8.1741402

0.777 Ml

10:00AM

SEP 18 2001

010

C200227

CURTIN BROTHERS
CONTRACTING, INC.

CHARLOTTE, NC

DLB, INC. D/B/A DLB, INC., (OF VA))

HILLSVILLE, VA

0076 6033000000-E 1631 SYNTHETIC ROVING

0077 6036000000-E 1631 MATTING FOR EROS CONTROL
0078 6042000000-E 1632 1/4" HARDWARE CLOTH

0079 6084000000-E 1660 SEEDING AND MULCHING

0080 6087000000-E 1660 MOWING

0081 6090000000-E 1661 SEED FOR REPAIR SEEDING
0082 6093000000-E 1661 FERT FOR REPAIR SEEDING
0083 6096000000-E 1662 SEED FOR SUPP SEEDING
0084 6102000000-E 1663 SODDING

0085 6105000000-E 1663 WATER

0086 6108000000-E 1665 FERTILIZER TOPDRESSING
0087 6114000000-N SP  SPECIALIZED HAND MOWING
0088 6117000000-N SP RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0089 8210000000-N 422 BRG APPR SLAB *rires
(29+04.00 -L-)

0090  8210000000-N 422 BRG APPR SLAB *rirses
(29+15.00 -L-)

0091 8287000000-N SP  PAINTING STR STL #keri
(29+04.00 -L-)

0092 8287000000-N SP  PAINTING STR STL #keri
(29+15.00 -L-)

0093  8538000000-E SP  SURFACE PREP, CLASS |

0094 8545000000-E SP  SURFACE PREP, CLASS 1A

0095 8552000000-E SP  SURFACE PREP, CLASS IB

0096 8559000000-E SP  SURFACE PREP, CLASS I

0097  8566000000-E SP  SURFACE PREP, CLASS Il

0098  8573000000-E SP  LATEX MOD CONC OVERLAY

0099  8580000000-E SP  PLACING LATEX MOD CONC

0100 8664000000-E SP SHOTCRETE REPAIRS

0101 8671000000-N SP SHOTCRETE CORE SAMPLES

0102 8692000000-N SP  EVAZOTE JOINT SEALS

0103  8860000000-N SP  GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL @ STA. 29+04.00 -L-

0104  8860000000-N SP  GENERIC STRUCTURE ITEM (LS)

POLLUTION CONTROL @ STA. 29+15.00 -L-

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

1,540 SY
770 SY
380 LF
3.5 ACR

2 ACR
50 LB
0.25 TON
100 LB

1,910 SY

32.08 M/G
2.5 TON

10 HR
8 EA

Lump Sum
Lump Sum
Lump Sum
Lump Sum

4,834.7 SY
3024 SY
530.4 SY
1,665 SY

40 SY
2346 CY

5,406.6 SY

493.7 CF

10 EA
Lump Sum
Lump Sum

Lump Sum

1.00
2.00
5.00
1200.00
50.00
8.00
1000.00
3.00
5.00
100.00
220.00
25.00
1.00

8.00
8.00
8.00
175.00
450.00
731.00
3.00
300.00
500.00

TOTAL

SUB-TOTAL
SUB-TOTAL

1540.00
1540.00
1900.00
4200.00
100.00
400.00
250.00
300.00
9550.00
3208.00
550.00
250.00
8.00

50000.00

50000.00

67781.00

67781.00

38677.60
2419.20
4243.20
291375.00
18000.00
171492.60
16219.80
148110.00
5000.00
89000.00

66557.00

66557.00

2781636.45

1628423.05
1153213.40

2.20
2.10
4.25
1790.00
158.00
10.50
3160.00
5.25
10.50
110.00
842.00
42.00
157.00

6.20
65.65
5.20
272.00
720.00
475.00
26.35
315.00
1050.00

TOTAL

SUB-TOTAL
SUB-TOTAL

3388.00
1617.00
1615.00
6265.00
316.00
525.00
790.00
525.00
20055.00
3528.80
2105.00
420.00
1256.00

35500.00

35500.00

74900.00

77200.00

29975.14
19852.56
2758.08
452880.00
28800.00
111435.00
142463.91
155515.50
10500.00
155000.00
37500.00

39300.00

2989383.79

1580303.60
1409080.19



SEP 18, 2001 02:37 PM

SURRY, YADKIN

TIP NO 1-4025 8.1741402 10:00AM 4] 4 010
FED AID NO IMS-77-1(149)83 0.777 Ml SEP 18 2001 C200227
BRIDGE REHABILITATION.
BRIDGE OVER YADKIN RIVER & APPROACHES ON NB & SBL OF I-77.

BIDDERS IN ORDER CONTRACT TOTAL

CURTIN BROTHERS CONTRACTING, INC.

DLB, INC. D/B/A DLB, INC., (OF VA.)

2781636.45
2989383.79



SEP 18, 2001 02:37 PM
TIP NO B-3249

FED AID NO BRZ-2041(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BULL RUN CREEK & APPROACHES ON SR-2041.

SURRY
8.2741501

0.200 KM

10:00AM

SEP 18 2001

1/ 9 011

C200236

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000400000-N SP  CONSTRUCTION SURVEYING

0003 0029000000-N SP  REINF BRG APPR *¥eiiicx
(11+26.25)

0004 0043000000-N 226 GRADING

0005 0050000000-M 226 SUPP CLEARING & GRUBBING

0006 0057000000-M 226 UNDERCUT EXCAVATION

0007 0318000000-M 300 FND CONDIT MAT'L MIN STR

0008 0366000000-M 310 375MM RCP CULV CLASS llI

0009 0372000000-M 310 450MM RCP CULV CLASS I

0010 0708000000-M 324 400MM BCCSP B 1.63

0011 0714000000-M 324 450MM BCCSP B 1.63

0012 0806000000-M 324 400MM BCCSP ELB B 1.63

0013 0807000000-M 324 450MM BCCSP ELB B 1.63

0014 1121000000-M 520 AGGREGATE BASE COURSE

0015 1220000000-M 545 INCIDENTAL STONE BASE

0016 1275000000-M 600 PRIME COAT

0017 1514000000-M SP  ASP CONC SURF CRS S9.5A

0018 1560000000-M SP  ASP FOR PLANT MIX PG64-22

0019 2000000000-N 806 RIGHT OF WAY MARKERS

0020 2011000000-M 810 PIPE REMOVAL

0021 2022000000-M 815 SUBDRAIN EXCAVATION

0022 2033000000-M 815 SUBDR FINE AGGREGATE

0023  2044000000-M 815 150MM PERF SUBDR PIPE

0024 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S

0025 2066000000-N 815 CONC PAD SUBDRN OUTLET

0026 2077000000-M 815 150MM OUTLET PIPE (SD)

0027 2286000000-N 840 MASNRY DRAINAGE STRUCT

0028 2308000000-M 840 MASONRY DRAINAGE STRS

0029 2363000000-N 840 FRAME W/2GRTS 840.**** STD
(840.29)

0030 2556000000-M 846 SHLDR BERM GUTTER

0031 2577000000-M SP CONC XPRESSWAY GUTTER

0032 3030000000-M 862 STL BM GRDRAIL

0033 3045000000-M 862 STL BM GRDRAIL SHOP CURV

0034 3150000000-N 862 ADDIT GUARDRAIL POSTS

0035 3180000000-N 862 GR ANCHOR TYPE #xtiti
(XI - SHOP CURVED)

0036 3270000000-N SP  GR ANCHOR TYPE 350

0037 3285000000-N SP  GR ANCHOR TYPE M-350

0038  3300000000-N 862 GR ANCHOR TYPE XI

0039 3649000000-M 868 PLN RIP RAP, CLASS B

Lump Sum
Lump Sum
Lump Sum

Lump Sum
0.4
200

HA
M3

35 MTN

64.8
15.6
7.2
22.8
2

2

M
M
M
M
EA
EA

610 MTN
20 MTN

1,660

L

150 MTN
10 MTN

20

6
28
21
50

10
65
72.39
15.24

EA
M
M3
M3
M
EA
EA
M
EA

25 MTN

28000.00

14500.00

12000.00

54600.00

1.00 0.40
11.50 2300.00
25.00 875.00
82.00 5313.60
110.00 1716.00
93.00 669.60
106.00 2416.80
154.50 309.00
154.50 309.00
15.45 9424.50
28.00 560.00
1.03 1709.80
62.00 9300.00
269.00 2690.00
124.00 2480.00
29.00 174.00
14.50 406.00
41.20 865.20
34.00 1700.00
77.00 385.00
206.00 206.00
38.00 76.00
1200.00 4800.00
515.00 257.50
515.00 2060.00
62.00 620.00
64.00 4160.00
34.00 2461.26
37.00 563.88
31.00 155.00
1339.00 2678.00
1854.00 5562.00
1648.00 1648.00
1133.00 2266.00
42.00 1050.00

150.00
10.50
30.00
59.00
72.00
52.00
66.00

150.00

225.00
16.50
18.00

1.25
55.00

195.00

120.00
26.00
10.00
27.50
39.00
60.00

250.00
39.00

2300.00

200.00

800.00

60.00
65.00
29.52
31.11
30.00
1200.00

1800.00
1700.00
1100.00

27.00

30000.00
12250.00
17500.00

65000.00
60.00
2100.00
1050.00
3823.20
1123.20
374.40
1504.80
300.00
450.00
10065.00
360.00
2075.00
8250.00
1950.00
2400.00
156.00
280.00
577.50
1950.00
300.00
250.00
78.00
9200.00
100.00
3200.00

600.00
4225.00
2136.95

474.12

150.00
2400.00

5400.00
1700.00
2200.00

675.00

1.00
10.00
22.00
70.00
85.00
70.00
80.00

175.00
250.00
20.00
20.00

2.00

55.00
195.00
120.00

33.00

10.00

25.00

10.00

20.00

50.00

15.00

2500.00
200.00
800.00

75.00
75.00
28.80
31.60
36.00
1080.00

1600.00
1382.00
927.00
27.00

31000.00
12000.00
17000.00

50000.00
0.40
2000.00
770.00
4536.00
1326.00
504.00
1824.00
350.00
500.00
12200.00
400.00
3320.00
8250.00
1950.00
2400.00
198.00
280.00
525.00
500.00
100.00
50.00
30.00
10000.00
100.00
3200.00

750.00
4875.00
2084.83

481.58

180.00
2160.00

4800.00
1382.00
1854.00

675.00



SEP 18, 2001 02:37 PM
TIP NO

FED AID NO BRZ-2041(1)

B-3249

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BULL RUN CREEK & APPROACHES ON SR-2041.

SURRY
8.2741501

0.200 KM

10:00AM

SEP 18 2001

2/ 9 011

C200236

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068

0069

0070

0071

0072

0073
0074

0075

3656000000-M
4400000000-M
4410000000-M
4445000000-M
4810000000-M
6000000000-M
6006000000-M
6009000000-M
6012000000-M
6015000000-M
6018000000-M
6021000000-M
6024000000-M
6027000000-N
6030000000-M
6033000000-M
6036000000-M
6042000000-M
6084000000-M
6087000000-M
6090000000-M
6093000000-M
6096000000-M
6102000000-M
6105000000-M
6108000000-M
6114000000-N
6117000000-N
6123000000-M

8021000000-N

8105500000-M

8105600000-M

8112000000-M

8182000000-M
8210000000-N

8217000000-M

868
SP
SP
SP
1205
1605
1610
1610
1610
1615
1620
1620
1622
1622
1630
1631
1631
1632
1660
1660
1661
1661
1662
1663
1663
1665
SP
SP
1670

SP

SP

SP

SP

420
422

425

FILTER FABRIC FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (BARRICAD
BARRICADES (TYPE Ill)

PAINT PVT MKG LINES 100MM
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
INLET PROTCN @ SLOPE DRNS
SILT EXCAVATION

SYNTHETIC ROVING

MATTING FOR EROS CONTROL
6.4MM HARDWARE CLOTH
SEEDING & MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
SODDING

WATER

FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
REFORESTATION

STRUCTURE ITEMS

REMV EXIST STR ##eskeens
(11+26.250 -L-)

+sMM DRILLD PIER IN SOIL
(1066MM)

+sMM DRILLD PIER NO SOIL
(1066MM)

#x5MM DIA PER STL CASING
(1066MM)

CL A CONC, BRIDGE

BRG APPR SLAB *skeriir
(11+26.250 -L-)

REINF STEEL (BRIDGE)

185 M2 5.15 952.75
35 M2 76.00 2660.00
9 M2 46.50 418.50
29 M 27.00 783.00
1,600 M 0.80 1280.00
55 M 8.00 440.00
70 MTN 39.00 2730.00
110 MTN 39.00 4290.00
50 MTN 26.00 1300.00
0.5 HA 1030.00 515.00
25 KG 10.30 257.50
0.25 MTN 1030.00 257.50
2 M 34.00 68.00
15 EA 103.00 1545.00
195 M3 12.40 2418.00
200 M2 1.03 206.00
100 M2 3.10 310.00
25 M 14.00 350.00
05 HA 5150.00 2575.00
0.5 HA 103.00 51.50
25 KG 10.30 257.50
0.25 MTN 1030.00 257.50
25 KG 10.30 257.50
160 M2 10.30 1648.00
12 KL 26.00 312.00
0.5 MTN 515.00 257.50

2 HR 52.00 104.00

8 EA 1.03 8.24
0.2 HA 3090.00 618.00
Lump Sum 27600.00
104 M 2077.00 21600.80
14 M 4350.00 60900.00
15 M 237.00 3555.00
579 M3 743.00 43019.70
Lump Sum 14000.00
7,421 KG 1.47 10908.87

3.00 555.00
100.00 3500.00
75.00 675.00
75.00 2175.00
1.48 2368.00
10.00 550.00
27.50 1925.00
27.50 3025.00
25.00 1250.00
1000.00 500.00
10.00 250.00
1000.00 250.00
200.00 400.00
250.00 3750.00
10.00 1950.00
1.00 200.00
3.00 300.00
13.10 327.50
5000.00 2500.00
100.00 50.00
10.00 250.00
1000.00 250.00
10.00 250.00
10.00 1600.00
25.00 300.00
500.00 250.00
50.00 100.00
10.00 80.00
3000.00 600.00
35000.00

940.00 9776.00
5200.00 72800.00
500.00 7500.00
775.00 44872.50
11750.00

1.05 7792.05

3.00
75.00
45.00
26.00

1.00

9.00
27.50
27.50
25.00

1000.00
10.00
1000.00
100.00
25.00

3.00

1.00

3.00
13.00

5000.00
100.00
10.00
1000.00
10.00
10.00
25.00
500.00
50.00
1.00
3000.00

2040.00

4200.00

190.00

920.00

555.00
2625.00
405.00
754.00
1600.00
495.00
1925.00
3025.00
1250.00
500.00
250.00
250.00
200.00
375.00
585.00
200.00
300.00
325.00
2500.00
50.00
250.00
250.00
250.00
1600.00
300.00
250.00
100.00
8.00
600.00

40000.00

21216.00

58800.00

2850.00

53268.00
15200.00

13357.80



SEP 18, 2001 02:37 PM
TIP NO B-3249

FED AID NO BRZ-2041(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BULL RUN CREEK & APPROACHES ON SR-2041.

SURRY
8.2741501

0.200 KM

10:00AM

SEP 18 2001

3/9 011

C200236

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

GREENSBORO, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

0076 8238000000-M SP  SPIRAL COL REINF STL STR 1,493 KG
0077 8364000000-M 450 HP310X79 STL PILE 61.2 M
0078 8503000000-M 460 CONC BARRIER RAIL 91.54 M
0079 8608000000-M 868 PLAIN RIP RAP Il 600MM TK 765 MTN
0080 8622000000-M 868 FILTER FABRIC FOR DRAINAGE 777 M2
0081 8657000000-N SP  ELASTOMERIC BEARINGS Lump Sum
0082 8762000000-M SP  914X533PRSTR C CORED SLB 4569 M
0083 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum

CONST, MAINT & REMOVAL OF TEMP ACCESS AT STA

11+26.250 -L-

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

2.14
135.00
122.40

36.00

5.00

314.00

TOTAL

SUB-TOTAL
SUB-TOTAL

3195.02
8262.00
11204.50
27540.00
3885.00
2000.00
143466.60
5150.00

594683.02

208395.53
386287.49

2.00
140.00
136.00

31.00

2.70

290.00

TOTAL

SUB-TOTAL
SUB-TOTAL

2986.00
8568.00
12449.44
23715.00
2097.90
1350.00
132501.00
7000.00

607026.56

226868.67
380157.89

4.00
200.00
160.00

0.01

2.50

330.00

TOTAL

SUB-TOTAL
SUB-TOTAL

5972.00
12240.00
14646.40

7.65
1942.50
2000.00

150777.00
25900.00

624510.16

206332.81
418177.35



SEP 18, 2001 02:37 PM
TIP NO B-3249

FED AID NO BRZ-2041(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BULL RUN CREEK & APPROACHES ON SR-2041.

SURRY
8.2741501

0.200 KM

10:00AM 4/ 9 011

SEP 18 2001 C200236

SMITH-ROWE, INC.

MILLER ENGINEERING CO., INC.

LEE CONSTRUCTION CO. OF THE

CAROLINAS, INC.

MOUNT AIRY, NC MARION, NC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 32000.00 34000.00 35000.00
0002 0000400000-N SP  CONSTRUCTION SURVEYING Lump Sum 13000.00 25000.00 20000.00
0003 0029000000-N SP  REINF BRG APPR *rsisons Lump Sum 12500.00 18000.00 18000.00
(11+26.25)
0004 0043000000-N 226 GRADING Lump Sum 50000.00 44500.00 125000.00
0005 0050000000-M 226 SUPP CLEARING & GRUBBING 04 HA 1000.00 400.00 500.00 200.00 7000.00 2800.00
0006 0057000000-M 226 UNDERCUT EXCAVATION 200 M3 5.00 1000.00 10.00 2000.00 10.50 2100.00
0007 0318000000-M 300 FND CONDIT MAT'L MIN STR 35 MTN 27.50 962.50 28.00 980.00 30.00 1050.00
0008 0366000000-M 310 375MM RCP CULV CLASS Il 648 M 66.00 4276.80 70.00 4536.00 59.00 3823.20
0009 0372000000-M 310 450MM RCP CULV CLASS Il 156 M 100.00 1560.00 100.00 1560.00 72.00 1123.20
0010 0708000000-M 324 400MM BCCSP B 1.63 72 M 70.00 504.00 55.00 396.00 52.00 374.40
0011 0714000000-M 324 450MM BCCSP B 1.63 228 M 72.25 1647.30 80.00 1824.00 66.00 1504.80
0012 0806000000-M 324 400MM BCCSP ELB B 1.63 2 EA 200.00 400.00 250.00 500.00 150.00 300.00
0013 0807000000-M 324 450MM BCCSP ELB B 1.63 2 EA 250.00 500.00 300.00 600.00 225.00 450.00
0014 1121000000-M 520 AGGREGATE BASE COURSE 610 MTN 15.00 9150.00 20.00 12200.00 15.40 9394.00
0015 1220000000-M 545 INCIDENTAL STONE BASE 20 MTN 25.00 500.00 20.00 400.00 15.00 300.00
0016 1275000000-M 600 PRIME COAT 1,660 L 1.00 1660.00 1.00 1660.00 1.00 1660.00
0017 1514000000-M SP  ASP CONC SURF CRS S9.5A 150 MTN 60.00 9000.00 65.00 9750.00 60.00 9000.00
0018 1560000000-M SP  ASP FOR PLANT MIX PG64-22 10 MTN 261.00 2610.00 280.00 2800.00 261.00 2610.00
0019 2000000000-N 806 RIGHT OF WAY MARKERS 20 EA 120.00 2400.00 200.00 4000.00 120.00 2400.00
0020 2011000000-M 810 PIPE REMOVAL 6 M 20.00 120.00 20.00 120.00 26.00 156.00
0021 2022000000-M 815 SUBDRAIN EXCAVATION 28 M3 10.00 280.00 20.00 560.00 10.00 280.00
0022 2033000000-M 815 SUBDR FINE AGGREGATE 21 M3 20.00 420.00 60.00 1260.00 27.50 577.50
0023  2044000000-M 815 150MM PERF SUBDR PIPE 50 M 6.00 300.00 40.00 2000.00 39.00 1950.00
0024 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 5 EA 10.00 50.00 50.00 250.00 60.00 300.00
0025 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 200.00 200.00 250.00 250.00 250.00 250.00
0026 2077000000-M 815 150MM OUTLET PIPE (SD) 2 M 6.00 12.00 65.00 130.00 39.00 78.00
0027 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 1200.00 4800.00 2500.00 10000.00 2300.00 9200.00
0028 2308000000-M 840 MASONRY DRAINAGE STRS 05 M 1200.00 600.00 1000.00 500.00 200.00 100.00
0029 2363000000-N 840 Fg%l\gg)W/ZGRT S 840.%%+ STD 4 EA 350.00 1400.00 400.00 1600.00 800.00 3200.00
0030 2556000000-M 846 SHLDR BERM GUTTER 10 M 60.00 600.00 140.00 1400.00 60.00 600.00
0031 2577000000-M SP  CONC XPRESSWAY GUTTER 65 M 62.00 4030.00 140.00 9100.00 62.00 4030.00
0032 3030000000-M 862 STL BM GRDRAIL 7239 M 29.52 2136.95 33.00 2388.87 29.52 2136.95
0033 3045000000-M 862 STL BM GRDRAIL SHOP CURV 1524 M 3111 474.12 36.00 548.64 3111 474.12
0034 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 30.00 150.00 30.00 150.00
0035 3180000000-N 862 GR ANCHOR TYPE #vesiens 2 EA 1200.00 2400.00 1300.00 2600.00 1200.00 2400.00
(XI - SHOP CURVED)
0036 3270000000-N SP  GR ANCHOR TYPE 350 3 EA 1800.00 5400.00 1800.00 5400.00 1800.00 5400.00
0037 3285000000-N SP  GR ANCHOR TYPE M-350 1 EA 1700.00 1700.00 1600.00 1600.00 1700.00 1700.00
0038 3300000000-N 862 GR ANCHOR TYPE XI 2 EA 1100.00 2200.00 1100.00 2200.00 1100.00 2200.00
0039  3649000000-M 868 PLN RIP RAP, CLASS B 25 MTN 35.00 875.00 50.00 1250.00 27.00 675.00



SEP 18, 2001 02:37 PM
TIP NO

FED AID NO BRZ-2041(1)

B-3249

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BULL RUN CREEK & APPROACHES ON SR-2041.

SURRY
8.2741501

0.200 KM

10:00AM 5/ 9 011

SEP 18 2001 C200236

SMITH-ROWE, INC.

MILLER ENGINEERING CO., INC.

LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

MOUNT AIRY, NC MARION, NC CHARLOTTE, NC

0040 3656000000-M 868 FILTER FABRIC FOR DRAINGE 185 M2 3.00 555.00 5.00 925.00 3.00 555.00
0041 4400000000-M SP  WORK ZONE SIGNS (STAT) 35 M2 85.00 2975.00 80.00 2800.00 75.00 2625.00
0042 4410000000-M SP  WORK ZONE SIGNS (BARRICAD 9 M2 55.00 495.00 80.00 720.00 60.00 540.00
0043 4445000000-M SP  BARRICADES (TYPE IIl) 29 M 30.00 870.00 36.00 1044.00 50.00 1450.00
0044 4810000000-M 1205 PAINT PVT MKG LINES 100MM 1,600 M 0.75 1200.00 1.50 2400.00 0.75 1200.00
0045 6000000000-M 1605 TEMPORARY SILT FENCE 55 M 7.70 423.50 15.00 825.00 9.00 495.00
0046  6006000000-M 1610 EROS CONTRL STONE CL A 70 MTN 32.50 2275.00 28.00 1960.00 27.50 1925.00
0047 6009000000-M 1610 EROS CONTRL STONE CL B 110 MTN 35.00 3850.00 26.40 2904.00 27.50 3025.00
0048 6012000000-M 1610 SEDIMENT CONTROL STONE 50 MTN 25.00 1250.00 28.00 1400.00 25.00 1250.00
0049 6015000000-M 1615 TEMPORARY MULCHING 0.5 HA 1200.00 600.00 1000.00 500.00 1000.00 500.00
0050 6018000000-M 1620 SEED FOR TEMP SEEDING 25 KG 8.90 222.50 10.00 250.00 10.00 250.00
0051 6021000000-M 1620 FERT FOR TEMP SEEDING 0.25 MTN 600.00 150.00 1000.00 250.00 1000.00 250.00
0052 6024000000-M 1622 TEMPORARY SLOPE DRAINS 2 M 60.00 120.00 60.00 120.00 200.00 400.00
0053 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 15 EA 150.00 2250.00 250.00 3750.00 250.00 3750.00
0054 6030000000-M 1630 SILT EXCAVATION 195 M3 5.00 975.00 8.00 1560.00 10.00 1950.00
0055 6033000000-M 1631 SYNTHETIC ROVING 200 M2 2.50 500.00 1.00 200.00 1.00 200.00
0056  6036000000-M 1631 MATTING FOR EROS CONTROL 100 M2 3.50 350.00 3.00 300.00 3.00 300.00
0057 6042000000-M 1632 6.4MM HARDWARE CLOTH 25 M 13.10 327.50 86.00 2150.00 13.00 325.00
0058 6084000000-M 1660 SEEDING & MULCHING 0.5 HA 4100.00 2050.00 5000.00 2500.00 5000.00 2500.00
0059 6087000000-M 1660 MOWING 0.5 HA 100.00 50.00 100.00 50.00 100.00 50.00
0060 6090000000-M 1661 SEED FOR REPAIR SEEDING 25 KG 9.00 225.00 10.00 250.00 10.00 250.00
0061 6093000000-M 1661 FERT FOR REPAIR SEEDING 0.25 MTN 600.00 150.00 1000.00 250.00 1000.00 250.00
0062 6096000000-M 1662 SEED FOR SUPP SEEDING 25 KG 4.70 117.50 10.00 250.00 10.00 250.00
0063 6102000000-M 1663 SODDING 160 M2 8.00 1280.00 10.00 1600.00 10.00 1600.00
0064 6105000000-M 1663 WATER 12 KL 60.00 720.00 50.00 600.00 25.00 300.00
0065 6108000000-M 1665 FERTILIZER TOPDRESSING 0.5 MTN 500.00 250.00 500.00 250.00 500.00 250.00
0066 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 40.00 80.00 50.00 100.00 50.00 100.00
0067 6117000000-N SP RESPONSE FOR EROS CONTROL 8 EA 10.00 80.00 100.00 800.00 1.00 8.00
0068 6123000000-M 1670 REFORESTATION 0.2 HA 1400.00 280.00 3000.00 600.00 3000.00 600.00

STRUCTURE ITEMS
0069 8021000000-N SP  REMV EXIST STR #tkskitior Lump Sum 84000.00 45000.00 68000.00

(11+26.250 -L-)
0070 8105500000-M SP (10(%'\1\/; '\%?ILLD PIER IN SOIL 104 M 2000.00 20800.00 2130.00 22152.00 2000.00 20800.00
0071 8105600000-M SP (10(%'\1\/; '\%?ILLD PIER NO SOIL 14 M 5850.00 81900.00 5570.00 77980.00 4000.00 56000.00
0072 8112000000-M SP (10(%'\1\/; '\%A PER STL CASING 15 M 310.00 4650.00 325.00 4875.00 190.00 2850.00
0073 8182000000-M 420 CL A CONC, BRIDGE 57.9 M3 655.00 37924.50 820.00 47478.00 750.00 43425.00
0074 8210000000-N 422 BRG APPR SLAB *tiioni Lump Sum 16000.00 20000.00 11000.00

(11+26.250 -L-)
0075 8217000000-M 425 REINF STEEL (BRIDGE) 7,421 KG 1.15 8534.15 1.50 11131.50 1.00 7421.00



SEP 18, 2001 02:37 PM

TIP NO B-3249

FED AID NO BRZ-2041(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BULL RUN CREEK & APPROACHES ON SR-2041.

SURRY
8.2741501

0.200 KM

10:00AM 6/9 011

SEP 18 2001 C200236

SMITH-ROWE, INC.

MILLER ENGINEERING CO., INC.

LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

MOUNT AIRY, NC MARION, NC CHARLOTTE, NC

0076 8238000000-M SP  SPIRAL COL REINF STL STR 1,493 KG 3.00 4479.00 3.20 4777.60 2.00 2986.00
0077 8364000000-M 450 HP310X79 STL PILE 61.2 M 112.00 6854.40 130.00 7956.00 120.00 7344.00
0078 8503000000-M 460 CONC BARRIER RAIL 91.54 M 150.00 13731.00 150.00 13731.00 140.00 12815.60
0079 8608000000-M 868 PLAIN RIP RAP Il 600MM TK 765 MTN 32.00 24480.00 40.00 30600.00 40.00 30600.00
0080 8622000000-M 868 FILTER FABRIC FOR DRAINAGE 777 M2 3.00 2331.00 6.00 4662.00 2.00 1554.00
0081 8657000000-N SP ELASTOMERIC BEARINGS Lump Sum 1900.00 4000.00 2000.00
0082 8762000000-M SP  914X533PRSTR C CORED SLB 4569 M 274.00 125190.60 320.00 146208.00 295.00 134785.50
0083 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 16000.00 35000.00 20000.00

CONST, MAINT & REMOVAL OF TEMP ACCESS AT STA

11+26.250 -L-

CONTRACT TOTAL TOTAL 645664.32 TOTAL 715072.61 TOTAL 721476.27

ROADWAY ITEMS SUB-TOTAL 196889.67 SUB-TOTAL 239521.51 SUB-TOTAL 299895.17

STRUCTURE ITEMS SUB-TOTAL 448774.65 SUB-TOTAL 475551.10 SUB-TOTAL 421581.10



SEP 18, 2001 02:37 PM
TIP NO B-3249

FED AID NO BRZ-2041(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BULL RUN CREEK & APPROACHES ON SR-2041.

SURRY
8.2741501

0.200 KM

10:00AM

SEP 18 2001

011

C200236

DLB, INC. D/B/A DLB, INC., (OF VA))

HILLSVILLE, VA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000400000-N SP  CONSTRUCTION SURVEYING

0003 0029000000-N SP  REINF BRG APPR *¥esiicx
(11+26.25)

0004 0043000000-N 226 GRADING

0005 0050000000-M 226 SUPP CLEARING & GRUBBING

0006 0057000000-M 226 UNDERCUT EXCAVATION

0007 0318000000-M 300 FND CONDIT MAT'L MIN STR

0008 0366000000-M 310 375MM RCP CULV CLASS llI

0009 0372000000-M 310 450MM RCP CULV CLASS I

0010 0708000000-M 324 400MM BCCSP B 1.63

0011 0714000000-M 324 450MM BCCSP B 1.63

0012 0806000000-M 324 400MM BCCSP ELB B 1.63

0013 0807000000-M 324 450MM BCCSP ELB B 1.63

0014 1121000000-M 520 AGGREGATE BASE COURSE

0015 1220000000-M 545 INCIDENTAL STONE BASE

0016 1275000000-M 600 PRIME COAT

0017 1514000000-M SP  ASP CONC SURF CRS S9.5A

0018 1560000000-M SP  ASP FOR PLANT MIX PG64-22

0019 2000000000-N 806 RIGHT OF WAY MARKERS

0020 2011000000-M 810 PIPE REMOVAL

0021  2022000000-M 815 SUBDRAIN EXCAVATION

0022 2033000000-M 815 SUBDR FINE AGGREGATE

0023  2044000000-M 815 150MM PERF SUBDR PIPE

0024 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S

0025 2066000000-N 815 CONC PAD SUBDRN OUTLET

0026 2077000000-M 815 150MM OUTLET PIPE (SD)

0027 2286000000-N 840 MASNRY DRAINAGE STRUCT

0028 2308000000-M 840 MASONRY DRAINAGE STRS

0029 2363000000-N 840 FRAME W/2GRTS 840.**** STD
(840.29)

0030 2556000000-M 846 SHLDR BERM GUTTER

0031 2577000000-M SP CONC XPRESSWAY GUTTER

0032 3030000000-M 862 STL BM GRDRAIL

0033 3045000000-M 862 STL BM GRDRAIL SHOP CURV

0034 3150000000-N 862 ADDIT GUARDRAIL POSTS

0035 3180000000-N 862 GR ANCHOR TYPE #xtiiei
(XI - SHOP CURVED)

0036 3270000000-N SP  GR ANCHOR TYPE 350

0037 3285000000-N SP  GR ANCHOR TYPE M-350

0038  3300000000-N 862 GR ANCHOR TYPE XI

0039 3649000000-M 868 PLN RIP RAP, CLASS B

Lump Sum
Lump Sum
Lump Sum

Lump Sum
0.4
200

HA
M3

35 MTN

64.8
15.6
7.2
22.8
2

2

M
M
M
M
EA
EA

610 MTN
20 MTN

1,660

L

150 MTN
10 MTN

20

6
28
21
50

10
65
72.39
15.24

EA
M
M3
M3
M
EA
EA
M
EA

25 MTN

2500.00
10.25
27.00

162.50
148.50
130.00
141.00
225.00
250.00
19.50
22.50
1.10
64.00
275.00
150.00
28.00
15.00
35.00
20.00
15.00
260.00
27.00
1600.00
1020.00
360.00

57.00
92.50
33.00
34.50
33.00
1350.00

2000.00
1900.00
1200.00

36.00

35000.00
13000.00
17750.00

63750.00
1000.00
2050.00

945.00

10530.00

2316.60

936.00
3214.80
450.00
500.00
11895.00
450.00
1826.00
9600.00
2750.00
3000.00
168.00
420.00
735.00
1000.00
75.00
260.00
54.00
6400.00
510.00
1440.00

570.00
6012.50
2388.87

525.78

165.00
2700.00

6000.00
1900.00
2400.00

900.00



SEP 18, 2001 02:37 PM
TIP NO

FED AID NO BRZ-2041(1)

B-3249

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BULL RUN CREEK & APPROACHES ON SR-2041.

SURRY
8.2741501

0.200 KM

10:00AM

SEP 18 2001

011

C200236

DLB, INC. D/B/A DLB, INC., (OF VA))

HILLSVILLE, VA

0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068

0069

0070

0071

0072

0073
0074

0075

3656000000-M
4400000000-M
4410000000-M
4445000000-M
4810000000-M
6000000000-M
6006000000-M
6009000000-M
6012000000-M
6015000000-M
6018000000-M
6021000000-M
6024000000-M
6027000000-N
6030000000-M
6033000000-M
6036000000-M
6042000000-M
6084000000-M
6087000000-M
6090000000-M
6093000000-M
6096000000-M
6102000000-M
6105000000-M
6108000000-M
6114000000-N
6117000000-N
6123000000-M

8021000000-N

8105500000-M

8105600000-M

8112000000-M

8182000000-M
8210000000-N

8217000000-M

868
SP
SP
SP
1205
1605
1610
1610
1610
1615
1620
1620
1622
1622
1630
1631
1631
1632
1660
1660
1661
1661
1662
1663
1663
1665
SP
SP
1670

SP

SP

SP

SP

420
422

425

FILTER FABRIC FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (BARRICAD
BARRICADES (TYPE Ill)

PAINT PVT MKG LINES 100MM
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
INLET PROTCN @ SLOPE DRNS
SILT EXCAVATION

SYNTHETIC ROVING

MATTING FOR EROS CONTROL
6.4MM HARDWARE CLOTH
SEEDING & MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
SODDING

WATER

FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
REFORESTATION

STRUCTURE ITEMS

REMV EXIST STR ##wskeees
(11+26.250 -L-)

+x5MM DRILLD PIER IN SOIL
(1066MM)

+sMM DRILLD PIER NO SOIL
(1066MM)

+o5MM DIA PER STL CASING
(1066MM)

CL A CONC, BRIDGE

BRG APPR SLAB *skriir
(11+26.250 -L-)

REINF STEEL (BRIDGE)

185 M2 3.00 555.00
35 M2 82.00 2870.00
9 M2 50.00 450.00
29 M 29.00 841.00
1,600 M 1.60 2560.00
55 M 8.50 467.50
70 MTN 39.00 2730.00
110 MTN 39.00 4290.00
50 MTN 30.00 1500.00
0.5 HA 1050.00 525.00
25 KG 11.00 275.00
0.25 MTN 1100.00 275.00
2 M 60.00 120.00
15 EA 230.00 3450.00
195 M3 12.50 2437.50
200 M2 1.10 220.00
100 M2 3.25 325.00
25 M 14.50 362.50
0.5 HA 5300.00 2650.00
0.5 HA 110.00 55.00
25 KG 11.00 275.00
0.25 MTN 1100.00 275.00
25 KG 11.00 275.00
160 M2 11.00 1760.00
12 KL 26.50 318.00
0.5 MTN 525.00 262.50

2 HR 55.00 110.00

8 EA 10.00 80.00
0.2 HA 3200.00 640.00
Lump Sum 34000.00
104 M 2475.00 25740.00
14 M 5075.00 71050.00
15 M 225.00 3375.00
579 M3 835.00 48346.50
Lump Sum 15600.00
7,421 KG 1.68 12467.28



SEP 18, 2001 02:37 PM
TIP NO B-3249

FED AID NO BRZ-2041(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BULL RUN CREEK & APPROACHES ON SR-2041.

SURRY

8.2741501

0.200 KM

10:00AM

SEP 18 2001

9/ 9

011

C200236

DLB, INC. D/B/A DLB, INC., (OF VA))

HILLSVILLE, VA

0076 8238000000-M SP SPIRAL COL REINF STL STR
0077 8364000000-M 450 HP310X79 STL PILE
0078 8503000000-M 460 CONC BARRIER RAIL
0079 8608000000-M 868 PLAIN RIP RAP Il 600MM TK
0080 8622000000-M 868 FILTER FABRIC FOR DRAINAGE
0081 8657000000-N SP ELASTOMERIC BEARINGS
0082 8762000000-M SP 914X533PRSTR C CORED SLB
0083 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
CONST, MAINT & REMOVAL OF TEMP ACCESS AT STA
11+26.250 -L-
CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION
DANE CONSTRUCTION, INC.

R. E. BURNS & SONS CO., INC.

SMITH-ROWE, INC.

MILLER ENGINEERING CO., INC.

LEE CONSTRUCTION CO. OF THE CAROLINAS, INC.
DLB, INC. D/B/A DLB, INC., (OF VA))

1,493 KG
612 M
9154 M
765 MTN
777 M2
Lump Sum
456.9 M
Lump Sum

~N o ok~ WN PR

4.40
120.00
170.00

39.00

2.75

335.00

TOTAL

SUB-TOTAL
SUB-TOTAL

6569.20
7344.00
15561.80
29835.00
2136.75
2800.00
153061.50
48000.00

722428.58

246541.55
475887.03

CONTRACT TOTAL

594683.02
607026.56
624510.16
645664.32
715072.61
721476.27
722428.58



SEP 18, 2001 02:37 PM WILKES

TIP NO 8.1761501

B-3071

FED AID NO BRSTP-16(10) 0.532 MI
GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGE OVER REDDIES RIVER & BRIDGE OVER MIDDLE FORK REDDIES RIVER & APPROACHES ON NC-16.

10:00AM 1/ 12 012

SEP 18 2001 C200180

JAMES R. VANNOY & SONS CONST.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

MILLER ENGINEERING CO., INC.

JEFFERSON, NC GREENSBORO, NC MARION, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 65000.00 80500.00 50000.00
0002 0001000000-E 200 CLEARING & GRUBBING Lump Sum 5500.00 16100.00 11000.00
0003 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 103.00 103.00 100.00 100.00
0004 0022000000-E 225 UNCLASSIFIED EXCAVATION 20,600 CY 450 92700.00 5.15 106090.00 4.60 94760.00
0005 0029000000-N SP  REINF BRG APPR s Lump Sum 12000.00 14700.00 16000.00

(-L1- 16+16.000)
0006 0029000000-N SP  REINF BRG APPR wrs Lump Sum 12000.00 14700.00 16000.00

(-L2- 15+92.000)
0007 0036000000-E 225 UNDERCUT EXCAVATION 500 CY 6.00 3000.00 2.60 1300.00 6.00 3000.00
0008 0106000000-E 230 BORROW EXCAVATION 23,900 CY 5.50 131450.00 4.64 110896.00 5.60 133840.00
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 825 CY 6.00 4950.00 2.60 2145.00 6.00 4950.00
0010 0156000000-E SP  REMOVAL OF EXT ASPHALT PVYMT 4,060 SY 5.00 20300.00 0.80 3248.00 2.50 10150.00
0011 0177000000-E SP  BREAKING OF EXT ASPH PVMT 850 SY 5.00 4250.00 031 263.50 2.75 2337.50
0012 0318000000-E 300 FNDATION MATL, MINOR STRS 53 TON 14.00 742.00 21.00 1113.00 30.00 1590.00
0013  0342000000-E sP *(*I"S%IDE DRAIN PIPE 328 LF 10.00 3280.00 8.24 2702.72 20.00 6560.00
0014 0372000000-E 310 18"RCPIPE CULV Il 56 LF 16.25 910.00 18.50 1036.00 30.00 1680.00
0015 0582000000-E 320 15" CS PIPE CULV 0.064" 108 LF 15.00 1620.00 14.50 1566.00 20.50 2214.00
0016 0636000000-E 320 (150% gg‘?f))W*****" THICK 2 EA 150.00 300.00 206.00 412,00 187.50 375.00
0017 0684000000-E 324 :1"2?%%862"!)3 64 LF 12.00 768.00 15.45 988.80 18.25 1168.00
0018 0804000000-E 324 Z'Z?((:)%%LE'I)_BB*****" 6 EA 120.00 720.00 180.00 1080.00 145.00 870.00
0019 1011000000-N 500 FINE GRADING Lump Sum 16500.00 10400.00 18000.00
0020 1121000000-E 520 AGGREGATE BASE COURSE 540 TON 14.00 7560.00 12.40 6696.00 16.00 8640.00
0021 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 18.00 1800.00 12.40 1240.00 18.00 1800.00
0022 1489000000-E SP  ASP CONC BASE CRS B25.0B 1,480 TON 35.00 51800.00 38.00 56240.00 34.00 50320.00
0023  1498000000-E SP  ASP CONC INTR CRS 119.08 725 TON 35.00 25375.00 38.00 27550.00 34.00 24650.00
0024 1519000000-E SP  ASP CONC SURF CRS S9.5B 1,002 TON 35.00 35070.00 38.00 38076.00 34.00 34068.00
0025 1560000000-E SP  ASP FOR PLANT MIX PG64-22 165 TON 200.00 33000.00 200.00 33000.00 200.00 33000.00
0026 1693000000-E 654 ASPH PM PAVEMENT REPAIR 50 TON 150.00 7500.00 110.00 5500.00 200.00 10000.00
0027 2000000000-N 806 RIGHT OF WAY MARKERS 38 EA 150.00 5700.00 155.00 5890.00 175.00 6650.00
0028 2011000000-E 810 PIPE REMOVAL 510 LF 5.50 2805.00 4.00 2040.00 8.00 4080.00
0029 2022000000-E 815 SUBDRAIN EXCAVATION 112 cY 6.00 672.00 4.00 448.00 4.00 448.00
0030 2033000000-E 815 SUBDRAIN FINE AGGREGATE 84 CY 35.00 2940.00 36.00 3024.00 35.00 2940.00
0031 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 1.30 650.00 4.00 2000.00 6.00 3000.00
0032 2055000000-E 815 6"SUBDRN Y,T,0RL 15 EA 4.00 60.00 1.00 15.00 15.00 225.00
0033  2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 200.00 200.00 257.50 257.50 200.00 200.00
0034 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 6 LF 1.75 10.50 10.50 63.00 10.00 60.00
0035  2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 1100.00 3300.00 1700.00 5100.00 1300.00 3900.00
0036 2363000000-N 840 FRAME W/2GRTS 840+ STD 3 EA 225.00 675.00 335.00 1005.00 500.00 1500.00

(840.29)



SEP 18, 2001 02:37 PM
TIP NO

FED AID NO BRSTP-16(10)

B-3071

GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGE OVER REDDIES RIVER & BRIDGE OVER MIDDLE FORK REDDIES RIVER & APPROACHES ON NC-16.

WILKES

8.1761501

0.532 Ml

10:00AM 2/ 12 012

SEP 18 2001 C200180

JAMES R. VANNOY & SONS CONST.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

MILLER ENGINEERING CO., INC.

JEFFERSON, NC GREENSBORO, NC MARION, NC
0037 2556000000-E 846 SHOULDER BERM GUTTER 75 LF 20.00 1500.00 15.00 1125.00 41.00 3075.00
0038 3030000000-E 862 STL BM GUARDRAIL 2,225 LF 9.00 20025.00 9.30 20692.50 9.00 20025.00
0039 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 31.00 155.00 30.00 150.00
0040 3270000000-N SP  GR ANCHOR TYPE 350 10 EA 1600.00 16000.00 1650.00 16500.00 1700.00 17000.00
0041 3300000000-N 862 GR ANCHOR TYPE XI 8 EA 1000.00 8000.00 1030.00 8240.00 1100.00 8800.00
0042 3380000000-E 862 TEMP STL BM GUARDRAIL 575 LF 5.00 2875.00 5.15 2961.25 7.50 4312.50
0043 3387000000-N 862 (Cfa?aRaLf)ANCH UNITS *#x TEMP 2 EA 700.00 1400.00 721.00 1442.00 700.00 1400.00
0044 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 9 EA 750.00 6750.00 772.50 6952.50 1000.00 9000.00
0045 3575000000-E SP  GENERIC FENCING ITEM (LF) 500 LF 5.10 2550.00 3.10 1550.00 6.00 3000.00
3 STRAND BARBED WIRE FENCE WITH POSTS
(TEMPORARY)
0046 3628000000-E 868 PLAIN RIP RAP, CLASS | 4 TON 25.00 100.00 31.00 124.00 35.00 140.00
0047 3642000000-E 868 PLAIN RIP RAP, CLASS A 12 TON 25.00 300.00 31.00 372.00 35.00 420.00
0048 3649000000-E 868 PLAIN RIP RAP, CLASS B 60 TON 25.00 1500.00 29.00 1740.00 30.00 1800.00
0049 3656000000-E 868 FILTER FABRIC FOR DRAINGE 160 SY 1.25 200.00 2.00 320.00 2.50 400.00
0050 4400000000-E SP  WORK ZONE SIGNS (FIXED) 124 SF 8.00 992.00 7.00 868.00 10.00 1240.00
0051 4405000000-E SP  WORK ZONE SIGNS (PORTABLE 96 SF 10.00 960.00 12.00 1152.00 10.00 960.00
0052 4410000000-E SP WORK ZONE SIGNS (BARRICDE 85 SF 8.00 680.00 5.00 425.00 10.00 850.00
0053  4425000000-N 1125 WARNING FLAGS 24 EA 9.00 216.00 5.00 120.00 10.00 240.00
0054 4430000000-N 1130 DRUMS 100 EA 55.00 5500.00 44.00 4400.00 55.00 5500.00
0055 4445000000-E SP  BARRICADES (TYPE Il) 96 LF 12.00 1152.00 9.00 864.00 15.00 1440.00
0056 4450000000-N 1150 FLAGGER 500 HR 11.00 5500.00 19.00 9500.00 25.00 12500.00
0057 4460000000-N 1155 WARNING LIGHTS (TYPE B) 22 EA 150.00 3300.00 62.00 1364.00 100.00 2200.00
0058 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 3300.00 6600.00 2300.00 4600.00 18000.00 36000.00
0059  4650000000-N 1251 TEMP RAISED PVMT MRKS 155 EA 7.50 1162.50 5.15 798.25 6.45 999.75
0060 4685000000-E 1205 THERMO PVT MKG LINES 490 6,000 LF 0.60 3600.00 0.58 3480.00 0.79 4740.00
0061 4686000000-E 1205 THERMO PVT MKG LINES 4"120 6,000 LF 0.65 3900.00 0.62 3720.00 0.89 5340.00
0062 4810000000-E 1205 PAINT PVMT MARKINGS 4" 50,000 LF 0.24 12000.00 0.21 10500.00 0.22 11000.00
0063 4900000000-N 1252 PERM RAISED PVMT MARKERS 70 EA 8.50 595.00 5.15 360.50 6.45 451.50
0064 5255000000-N 1412 PORTABLE LIGHTING Lump Sum 2000.00 2300.00 10000.00
0065 6000000000-E 1605 TEMPORARY SILT FENCE 1,390 LF 2.25 3127.50 2.00 2780.00 5.00 6950.00
0066 6009000000-E 1610 EROS CONTRL STONE CL B 895 TON 18.00 16110.00 29.00 25955.00 30.00 26850.00
0067 6012000000-E 1610 SEDIMENT CONTROL STONE 245 TON 18.00 4410.00 31.00 7595.00 30.00 7350.00
0068 6015000000-E 1615 TEMPORARY MULCHING 4 ACR 400.00 1600.00 464.00 1856.00 850.00 3400.00
0069 6018000000-E 1620 SEED FOR TEMP SEEDING 250 LB 3.00 750.00 412 1030.00 6.00 1500.00
0070 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 600.00 600.00 515.00 515.00 800.00 800.00
0071 6024000000-E 1622 TEMPORARY SLOPE DRAINS 240 LF 4.00 960.00 11.00 2640.00 12.00 2880.00
0072 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 8 EA 200.00 1600.00 52.00 416.00 200.00 1600.00
0073  6030000000-E 1630 SILT EXCAVATION 2,285 CY 5.00 11425.00 4.00 9140.00 6.00 13710.00
0074 6033000000-E 1631 SYNTHETIC ROVING 1,070 SY 1.48 1583.60 1.03 1102.10 2.10 2247.00
0075 6036000000-E 1631 MATTING FOR EROS CONTROL 835 SY 1.48 1235.80 2.10 1753.50 2.00 1670.00



SEP 18, 2001 02:37 PM WILKES

TIP NO B-3071 8.1761501

FED AID NO BRSTP-16(10) 0.532 MI
GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGE OVER REDDIES RIVER & BRIDGE OVER MIDDLE FORK REDDIES RIVER & APPROACHES ON NC-16.

10:00AM 3/ 12 012

SEP 18 2001 C200180

JAMES R. VANNOY & SONS CONST.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

MILLER ENGINEERING CO., INC.

JEFFERSON, NC GREENSBORO, NC MARION, NC
0076 6042000000-E 1632 1/4" HARDWARE CLOTH 60 LF 5.00 300.00 6.00 360.00 8.00 480.00
0077 6084000000-E 1660 SEEDING AND MULCHING 7 ACR 1210.00 8470.00 1133.00 7931.00 1750.00 12250.00
0078 6087000000-E 1660 MOWING 2.5 ACR 48.00 120.00 41.00 102.50 175.00 437.50
0079 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.00 300.00 8.25 412.50 10.00 500.00
0080 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 800.00 200.00 1030.00 257.50 900.00 225.00
0081 6096000000-E 1662 SEED FOR SUPP SEEDING 150 LB 1.75 262.50 3.10 465.00 5.00 750.00
0082 6102000000-E 1663 SODDING 1,150 SY 8.20 9430.00 6.20 7130.00 10.00 11500.00
0083  6105000000-E 1663 WATER 40 M/G 90.00 3600.00 80.00 3200.00 110.00 4400.00
0084 6108000000-E 1665 FERTILIZER TOPDRESSING 5.25 TON 320.00 1680.00 227.00 1191.75 850.00 4462.50
0085 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 48.00 96.00 52.00 104.00 40.00 80.00
0086 6117000000-N SP RESPONSE FOR EROS CONTROL 12 EA 25.00 300.00 1.00 12.00 200.00 2400.00
0087 6123000000-E 1670 REFORESTATION 2.1 ACR 800.00 1680.00 515.00 1081.50 900.00 1890.00
0088 6126000000-E SP STREAMBANK REFORESTATION 0.19 ACR 3200.00 608.00 3090.00 587.10 2100.00 399.00
STRUCTURE ITEMS
0089 8035000000-N 402 REMV EXIST STR #titn Lump Sum 23000.00 28320.00 22500.00
(15+92.00-L.2-)
0090 8035000000-N 402 REMV EXIST STR it Lump Sum 23000.00 28320.00 22500.00
(16+16.00-L1-)
0091 8105500000-E SP (36) DRILLD PIER IN SOIL 279 LF 200.00 55800.00 265.00 73935.00 488.00 136152.00
0092 8105600000-E sP (36) DRILLD PIER NO SOIL 78 LF 1225.00 95550.00 1316.00 102648.00 1403.00 109434.00
0093 8111000000-E SP (P?’I‘EI;‘!\)/I STL CASING FOR ** PIER 2055 LF 150.00 30825.00 158.00 32469.00 125.00 25687.50
0094 8147000000-E SP REINF CONCRETE DECK SLAB 9,929 SF 22.00 218438.00 21.00 208509.00 20.00 198580.00
0095 8161000000-E 420 GROOVING BRIDGE FLOORS 8,311 SF 0.50 4155.50 1.00 8311.00 0.30 2493.30
0096 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 193 CY 600.00 115800.00 526.00 101518.00 500.00 96500.00
0097 8210000000-N 422 BRG APPR SLAB *tiinik Lump Sum 17000.00 15500.00 18000.00
(15+92.00-L2-)
0098 8210000000-N 422 BRG APPR SLAB *tiionik Lump Sum 17000.00 15500.00 18000.00
(16+16.00-L1-)
0099 8217000000-E 425 REINF STEEL (BRIDGE) 48,953 LB 0.55 26924.15 0.50 24476.50 0.55 26924.15
0100 8238000000-E SP  SPIRAL COL REINF STL BRG 9,660 LB 1.00 9660.00 1.06 10239.60 1.10 10626.00
0101 8262000000-E 430 45" PRESTR CONCRETE GIRDR 1,275.67 LF 120.00 153080.40 121.24 154662.23 101.35 129289.15
0102 8364000000-E 450 HP12X53 PILES 755 LF 36.00 27180.00 38.00 28690.00 25.00 18875.00
0103 8503000000-E 460 CONCRETE BARRIER RAIL 521.49 LF 47.00 24510.03 46.00 23988.54 38.00 19816.62
0104 8608000000-E 868 PLAIN RIP RAP Il (2-0") 855 TON 24.00 20520.00 30.00 25650.00 35.00 29925.00
0105 8622000000-E 868 FILTER FABRIC FOR DRAINAGE 955 SY 2.00 1910.00 1.00 955.00 5.00 4775.00
0106 8657000000-N SP ELASTOMERIC BEARINGS Lump Sum 4500.00 5300.00 5750.00
0107 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 4000.00 10000.00 6800.00
0108 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00 9500.00 10000.00

CONSTRUCTION, MAINTENANCE AND REMOVAL OF TEMP
ROCK CAUSEWAY AT STA  15+92-L2-



SEP 18, 2001 02:37 PM WILKES
TIP NO B-3071 8.1761501
FED AID NO BRSTP-16(10) 0.532 Ml

GRADING, DRAINAGE, PAVING & STRUCTURES.
BRIDGE OVER REDDIES RIVER & BRIDGE OVER MIDDLE FORK REDDIES RIVER & APPROACHES ON NC-16.

10:00AM 4/ 12 012

SEP 18 2001 C200180

JAMES R. VANNOY & SONS CONST.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

MILLER ENGINEERING CO., INC.

JEFFERSON, NC GREENSBORO, NC MARION, NC
0109 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 10000.00 5000.00 10000.00
CONSTRUCTION, MAINTENANCE AND REMOVAL OF TEMP
ROCK CAUSEWAY AT STA  16+16-L1-
CONTRACT TOTAL TOTAL 1627917.48 TOTAL 1655223.84 TOTAL 1754417.97
ROADWAY ITEMS SUB-TOTAL 735064.40  SUB-TOTAL 74173197  SUB-TOTAL 831790.25
STRUCTURE ITEMS SUB-TOTAL 892853.08  SUB-TOTAL 913491.87  SUB-TOTAL 922627.72



SEP 18, 2001 02:37 PM WILKES
TIP NO B-3071 8.1761501

FED AID NO BRSTP-16(10) 0.532 MI
GRADING, DRAINAGE, PAVING & STRUCTURES.
BRIDGE OVER REDDIES RIVER & BRIDGE OVER MIDDLE FORK REDDIES RIVER & APPROACHES ON NC-16.

10:00AM 5/ 12 012

SEP 18 2001 C200180

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

TAYLOR & MURPHY

CONSTRUCTION CO., INC.

ASHEVILLE, NC

SMITH-ROWE, INC.

MOUNT AIRY, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 90735.00
0002 0001000000-E 200 CLEARING & GRUBBING Lump Sum 70000.00
0003 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00
0004 0022000000-E 225 UNCLASSIFIED EXCAVATION 20,600 CY 4.00 82400.00
0005 0029000000-N SP  REINF BRG APPR *#wex Lump Sum 16000.00
(-L1- 16+16.000)
0006 0029000000-N SP  REINF BRG APPR *#x Lump Sum 16000.00
(-L2- 15+92.000)
0007 0036000000-E 225 UNDERCUT EXCAVATION 500 CY 4.00 2000.00
0008 0106000000-E 230 BORROW EXCAVATION 23,900 CY 6.50 155350.00
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 825 CY 3.00 2475.00
0010 0156000000-E SP REMOVAL OF EXT ASPHALT PVMT 4,060 SY 3.00 12180.00
0011 0177000000-E SP BREAKING OF EXT ASPH PVYMT 850 SY 5.00 4250.00
0012 0318000000-E 300 FNDATION MATL, MINOR STRS 53 TON 20.00 1060.00
0013 0342000000-E SP Z;S%IDE DRAIN PIPE 328 LF 15.00 4920.00
0014 0372000000-E 310 18"RC PIPE CULV Il 56 LF 20.00 1120.00
0015 0582000000-E 320 15" CS PIPE CULV 0.064" 108 LF 20.00 2160.00
0016 0636000000-E 320 **" CS ELBOW *****" THICK 2 EA 250.00 500.00
(15", 0.064")
0017 0684000000-E 324 **" BCCSP B ***" 64 LF 17.00 1088.00
(12", 0.064")
0018 0804000000-E 324 **" BCCS ELB B ****" 6 EA 200.00 1200.00
(12", 0.064")
0019 1011000000-N 500 FINE GRADING Lump Sum 5000.00
0020 1121000000-E 520 AGGREGATE BASE COURSE 540 TON 20.00 10800.00
0021 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 22.00 2200.00
0022 1489000000-E SP ASP CONC BASE CRS B25.0B 1,480 TON 37.00 54760.00
0023 1498000000-E SP ASP CONC INTR CRS 119.0B 725 TON 37.00 26825.00
0024 1519000000-E SP ASP CONC SURF CRS S9.5B 1,002 TON 37.00 37074.00
0025 1560000000-E SP  ASP FOR PLANT MIX PG64-22 165 TON 194.00 32010.00
0026 1693000000-E 654 ASPH PM PAVEMENT REPAIR 50 TON 200.00 10000.00
0027 2000000000-N 806 RIGHT OF WAY MARKERS 38 EA 150.00 5700.00
0028 2011000000-E 810 PIPE REMOVAL 510 LF 5.00 2550.00
0029 2022000000-E 815 SUBDRAIN EXCAVATION 112 CY 5.00 560.00
0030 2033000000-E 815 SUBDRAIN FINE AGGREGATE 84 CY 30.00 2520.00
0031 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 5.00 2500.00
0032 2055000000-E 815 6"SUBDRN Y,T,ORL 15 EA 10.00 150.00
0033 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 100.00 100.00
0034 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 6 LF 10.00 60.00
0035 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 1200.00 3600.00
0036 2363000000-N 840 FRAME W/2GRTS 840.***** STD 3 EA 350.00 1050.00

(840.29)

100.00
4.00

4.00
6.50
3.00
3.00
3.00
20.00
15.00

20.00
20.00
250.00

20.00

250.00

20.00
20.00
50.00
50.00
50.00
250.00
150.00
100.00
5.00
5.00
30.00
5.00
10.00
100.00
10.00
1200.00
350.00

92000.00
46000.00

100.00
82400.00
15000.00

15000.00

2000.00
155350.00
2475.00
12180.00
2550.00
1060.00
4920.00

1120.00
2160.00
500.00

1280.00

1500.00

35000.00
10800.00
2000.00
74000.00
36250.00
50100.00
41250.00
7500.00
3800.00
2550.00
560.00
2520.00
2500.00
150.00
100.00
60.00
3600.00
1050.00

90000.00

93500.00

100.00 100.00
4.60 94760.00
21000.00

20500.00

6.00 3000.00
5.60 133840.00
6.00 4950.00
2.50 10150.00
2.75 2337.50
30.00 1590.00
20.00 6560.00
30.00 1680.00
20.50 2214.00
187.50 375.00
18.25 1168.00
145.00 870.00
18000.00

16.00 8640.00
18.00 1800.00
37.00 54760.00
37.00 26825.00
37.00 37074.00
194.00 32010.00
150.00 7500.00
150.00 5700.00
8.00 4080.00
4.00 448.00
35.00 2940.00
6.00 3000.00
15.00 225.00
200.00 200.00
10.00 60.00
1300.00 3900.00
340.00 1020.00



SEP 18, 2001 02:37 PM

TIP NO

FED AID NO BRSTP-16(10)

B-3071

GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGE OVER REDDIES RIVER & BRIDGE OVER MIDDLE FORK REDDIES RIVER & APPROACHES ON NC-16.

WILKES
8.1761501

0.532 Ml

10:00AM

SEP 18 2001

6/ 12 012

C200180

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

SMITH-ROWE, INC.

MOUNT AIRY, NC

0037
0038
0039
0040
0041
0042
0043

0044
0045

0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075

2556000000-E
3030000000-E
3150000000-N
3270000000-N
3300000000-N
3380000000-E
3387000000-N

3389100000-N
3575000000-E

3628000000-E
3642000000-E
3649000000-E
3656000000-E
4400000000-E
4405000000-E
4410000000-E
4425000000-N
4430000000-N
4445000000-E
4450000000-N
4460000000-N
4480000000-N
4650000000-N
4685000000-E
4686000000-E
4810000000-E
4900000000-N
5255000000-N
6000000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6027000000-N
6030000000-E
6033000000-E
6036000000-E

846
862
862
SP

862
862
862

SP
SP

868
868
868
868
SP
SP
SP
1125
1130
SP
1150
1155
1165
1251
1205
1205
1205
1252
1412
1605
1610
1610
1615
1620
1620
1622
1622
1630
1631
1631

SHOULDER BERM GUTTER
STL BM GUARDRAIL
ADDIT GUARDRAIL POSTS
GR ANCHOR TYPE 350

GR ANCHOR TYPE XI
TEMP STL BM GUARDRAIL

GDRL ANCH UNITS ***++ TEMP
(BP-37)

GDRL ANCH UNITS 350 TEMP
GENERIC FENCING ITEM (LF)

3 STRAND BARBED WIRE FENCE WITH POSTS

(TEMPORARY)
PLAIN RIP RAP, CLASS |

PLAIN RIP RAP, CLASS A

PLAIN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE
WORK ZONE SIGNS (FIXED)
WORK ZONE SIGNS (PORTABLE
WORK ZONE SIGNS (BARRICDE
WARNING FLAGS

DRUMS

BARRICADES (TYPE IlI)
FLAGGER

WARNING LIGHTS (TYPE B)
TRUCK MTD IMP ATTN 60 MPH
TEMP RAISED PVMT MRKS
THERMO PVT MKG LINES 490
THERMO PVT MKG LINES 4"120
PAINT PVMT MARKINGS 4"
PERM RAISED PVMT MARKERS
PORTABLE LIGHTING
TEMPORARY SILT FENCE
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
INLET PROTCN @ SLOPE DRNS
SILT EXCAVATION

SYNTHETIC ROVING

MATTING FOR EROS CONTROL

75
2,225

10

575

500

LF
LF
EA
EA
EA
LF
EA

EA
LF

4 TON
12 TON
60 TON

160
124

96

85

24

100

96

500

22

2

155
6,000
6,000
50,000
70
Lump Sum
1,390

SY
SF
SF
SF
EA
EA
LF
HR
EA
EA
EA
LF
LF
LF
EA

LF

895 TON
245 TON
4 ACR

250

LB

1 TON

240

8
2,285
1,070
835

LF
EA
CcYy
SY
SY

14.00 1050.00
9.00 20025.00
30.00 150.00
1600.00 16000.00
1000.00 8000.00
5.00 2875.00
700.00 1400.00
750.00 6750.00
7.00 3500.00
30.00 120.00
30.00 360.00
30.00 1800.00
3.00 480.00
13.00 1612.00
7.20 691.20
11.00 935.00
5.00 120.00
45.00 4500.00
8.00 768.00
12.00 6000.00
80.00 1760.00
11500.00 23000.00
5.00 775.00
0.55 3300.00
0.60 3600.00
0.20 10000.00
5.00 350.00
7500.00

3.00 4170.00
20.00 17900.00
25.00 6125.00
400.00 1600.00
3.00 750.00
600.00 600.00
12.00 2880.00
100.00 800.00
4.00 9140.00
1.48 1583.60
1.48 1235.80

45.00 3375.00
9.00 20025.00
30.00 150.00
1700.00 17000.00
1100.00 8800.00
7.50 4312.50
700.00 1400.00
1000.00 9000.00
6.00 3000.00
30.00 120.00
30.00 360.00
30.00 1800.00
3.00 480.00
10.00 1240.00
10.00 960.00
5.00 425.00
10.00 240.00
100.00 10000.00
20.00 1920.00
20.00 10000.00
100.00 2200.00
3500.00 7000.00
6.45 999.75
0.79 4740.00
0.89 5340.00
0.22 11000.00
6.45 451.50
15000.00

3.00 4170.00
20.00 17900.00
25.00 6125.00
450.00 1800.00
4.00 1000.00
500.00 500.00
12.00 2880.00
250.00 2000.00
4.00 9140.00
1.00 1070.00
2.00 1670.00

14.00
9.00
30.00
1600.00
1000.00
5.00
700.00

750.00
5.10

35.00
35.00
30.00
2.50
9.00
7.00
7.00
10.00
55.00
10.00
20.00
70.00
16250.00
5.00
0.55
0.60
0.20
5.00

1.90
30.00
30.00

400.00
3.00
600.00
12.00
200.00

6.00

1.48

1.48

1050.00
20025.00
150.00
16000.00
8000.00
2875.00
1400.00

6750.00
2550.00

140.00
420.00
1800.00
400.00
1116.00
672.00
595.00
240.00
5500.00
960.00
10000.00
1540.00
32500.00
775.00
3300.00
3600.00
10000.00
350.00
5000.00
2641.00
26850.00
7350.00
1600.00
750.00
600.00
2880.00
1600.00
13710.00
1583.60
1235.80



SEP 18, 2001 02:37 PM WILKES
TIP NO B-3071 8.1761501

FED AID NO BRSTP-16(10) 0.532 MI
GRADING, DRAINAGE, PAVING & STRUCTURES.
BRIDGE OVER REDDIES RIVER & BRIDGE OVER MIDDLE FORK REDDIES RIVER & APPROACHES ON NC-16.

10:00AM

SEP 18 2001

7112 012

C200180

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

TAYLOR & MURPHY

CONSTRUCTION CO., INC.

ASHEVILLE, NC

SMITH-ROWE, INC.

MOUNT AIRY, NC

0076 6042000000-E 1632 1/4" HARDWARE CLOTH 60 LF 6.00 360.00
0077 6084000000-E 1660 SEEDING AND MULCHING 7 ACR 1210.00 8470.00
0078 6087000000-E 1660 MOWING 2.5 ACR 48.00 120.00
0079 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 6.00 300.00
0080 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 800.00 200.00
0081 6096000000-E 1662 SEED FOR SUPP SEEDING 150 LB 1.75 262.50
0082 6102000000-E 1663 SODDING 1,150 SY 8.20 9430.00
0083 6105000000-E 1663 WATER 40 MIG 90.00 3600.00
0084 6108000000-E 1665 FERTILIZER TOPDRESSING 5.25 TON 320.00 1680.00
0085 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 48.00 96.00
0086 6117000000-N SP RESPONSE FOR EROS CONTROL 12 EA 25.00 300.00
0087 6123000000-E 1670 REFORESTATION 2.1 ACR 800.00 1680.00
0088 6126000000-E SP STREAMBANK REFORESTATION 0.19 ACR 3200.00 608.00
STRUCTURE ITEMS
0089 8035000000-N 402 REMV EXIST STR tirkitiork Lump Sum 28100.00
(15+92.00-L.2-)
0090 8035000000-N 402 REMV EXIST STR *¥rtirtis Lump Sum 28100.00
(16+16.00-L1-)
0091 8105500000-E SP (36) DRILLD PIER IN SOIL 279 LF 280.00 78120.00
0092 8105600000-E SP (36) DRILLD PIER NO SOIL 78 LF 1400.00 109200.00
0093 8111000000-E SP (P?’I‘Elg‘!\)/l STL CASING FOR ** PIER 2055 LF 152.00 31236.00
0094 8147000000-E SP REINF CONCRETE DECK SLAB 9,929 SF 23.50 233331.50
0095 8161000000-E 420 GROOVING BRIDGE FLOORS 8,311 SF 0.31 2576.41
0096 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 193 CY 555.00 107115.00
0097 8210000000-N 422 BRG APPR SLAB *hitiriiniok Lump Sum 15000.00
(15+92.00-L.2-)
0098 8210000000-N 422 BRG APPR SLAB *htiriiniok Lump Sum 15000.00
(16+16.00-L1-)
0099 8217000000-E 425 REINF STEEL (BRIDGE) 48,953 LB 0.75 36714.75
0100 8238000000-E SP  SPIRAL COL REINF STL BRG 9,660 LB 1.00 9660.00
0101 8262000000-E 430 45" PRESTR CONCRETE GIRDR 1,275.67 LF 130.00 165837.10
0102 8364000000-E 450 HP12X53 PILES 755 LF 31.50 23782.50
0103 8503000000-E 460 CONCRETE BARRIER RAIL 521.49 LF 40.50 21120.35
0104 8608000000-E 868 PLAIN RIP RAP Il (2-0%) 855 TON 27.50 23512.50
0105 8622000000-E 868 FILTER FABRIC FOR DRAINAGE 955 SY 2.40 2292.00
0106 8657000000-N SP ELASTOMERIC BEARINGS Lump Sum 3600.00
0107 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 5600.00
0108 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 5500.00

CONSTRUCTION, MAINTENANCE AND REMOVAL OF TEMP
ROCK CAUSEWAY AT STA  15+92-L2-

10.00
1100.00
40.00
8.00
1000.00
3.00
6.00
77.50
220.00
50.00
100.00
500.00
3000.00

365.00

1850.00

165.00

17.50
0.60
500.00

0.70
1.00
100.00
26.00
56.00
1.00
5.00

600.00
7700.00
100.00
400.00
250.00
450.00
6900.00
3100.00
1155.00
100.00
1200.00
1050.00
570.00

24000.00

24000.00

101835.00

144300.00

33907.50

173757.50
4986.60
96500.00
19000.00

19000.00

34267.10
9660.00
127567.00
19630.00
29203.44
855.00
4775.00
4000.00
9000.00
20000.00

8.00
1210.00
48.00
6.00
800.00
1.75
8.20
90.00
320.00
48.00
25.00
800.00
3200.00

215.00

2100.00

125.00

18.25
0.80
577.00

0.57
1.25
107.00
26.00
43.25
33.25
3.50

480.00
8470.00
120.00
300.00
200.00
262.50
9430.00
3600.00
1680.00
96.00
300.00
1680.00
608.00

30000.00

30000.00

59985.00

163800.00

25687.50

181204.25
6648.80
111361.00
21000.00

21000.00

27903.21
12075.00
136496.69
19630.00
22554.44
28428.75
3342.50
3800.00
5800.00
28000.00
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GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGE OVER REDDIES RIVER & BRIDGE OVER MIDDLE FORK REDDIES RIVER & APPROACHES ON NC-16.

WILKES
8.1761501

0.532 Ml

10:00AM

SEP 18 2001

8/ 12 012

C200180

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

SMITH-ROWE, INC.

MOUNT AIRY, NC

0109 8860000000-N

SP

GENERIC STRUCTURE ITEM (LS)

CONSTRUCTION, MAINTENANCE AND REMOVAL OF TEMP
ROCK CAUSEWAY AT STA  16+16-L1-

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

Lump Sum

7000.00

TOTAL 1814707.21
SUB-TOTAL 862309.10
SUB-TOTAL 952398.11

15000.00

TOTAL 1839797.89
SUB-TOTAL 924553.75
SUB-TOTAL 915244.14

TOTAL

SUB-TOTAL
SUB-TOTAL

8600.00

1869828.54

922511.40
947317.14
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C200180

DLB, INC. D/B/A DLB, INC., (OF VA))

HILLSVILLE, VA

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 96500.00
0002 0001000000-E 200 CLEARING & GRUBBING Lump Sum 70000.00
0003 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 2000.00 2000.00
0004 0022000000-E 225 UNCLASSIFIED EXCAVATION 20,600 CY 4.00 82400.00
0005 0029000000-N SP  REINF BRG APPR **ex Lump Sum 24000.00
(-L1- 16+16.000)
0006 0029000000-N SP  REINF BRG APPR *#cix Lump Sum 24000.00
(-L2- 15+92.000)
0007 0036000000-E 225 UNDERCUT EXCAVATION 500 CY 6.00 3000.00
0008 0106000000-E 230 BORROW EXCAVATION 23,900 CY 4.50 107550.00
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 825 CY 6.50 5362.50
0010 0156000000-E SP REMOVAL OF EXT ASPHALT PVMT 4,060 SY 2.50 10150.00
0011 0177000000-E SP BREAKING OF EXT ASPH PVMT 850 SY 2.00 1700.00
0012 0318000000-E 300 FNDATION MATL, MINOR STRS 53 TON 20.00 1060.00
0013 0342000000-E SP ’(*I';S%IDE DRAIN PIPE 328 LF 23.00 7544.00
0014 0372000000-E 310 18"RC PIPE CULV Il 56 LF 61.00 3416.00
0015 0582000000-E 320 15" CS PIPE CULV 0.064" 108 LF 29.00 3132.00
0016 0636000000-E 320 **" CS ELBOW *****" THICK 2 EA 205.00 410.00
(15", 0.064")
0017 0684000000-E 324 **" BCCSP B ***" 64 LF 33.00 2112.00
(12", 0.064")
0018 0804000000-E 324 **"BCCS ELB B ****" 6 EA 197.00 1182.00
(12", 0.064")
0019 1011000000-N 500 FINE GRADING Lump Sum 29000.00
0020 1121000000-E 520 AGGREGATE BASE COURSE 540 TON 22.00 11880.00
0021 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 27.00 2700.00
0022 1489000000-E SP ASP CONC BASE CRS B25.0B 1,480 TON 40.00 59200.00
0023 1498000000-E SP ASP CONC INTR CRS 119.0B 725 TON 40.00 29000.00
0024 1519000000-E SP ASP CONC SURF CRS S9.5B 1,002 TON 40.00 40080.00
0025 1560000000-E SP  ASP FOR PLANT MIX PG64-22 165 TON 213.00 35145.00
0026 1693000000-E 654 ASPH PM PAVEMENT REPAIR 50 TON 165.00 8250.00
0027 2000000000-N 806 RIGHT OF WAY MARKERS 38 EA 85.00 3230.00
0028 2011000000-E 810 PIPE REMOVAL 510 LF 8.00 4080.00
0029 2022000000-E 815 SUBDRAIN EXCAVATION 112 CY 8.80 985.60
0030 2033000000-E 815 SUBDRAIN FINE AGGREGATE 84 CY 46.00 3864.00
0031 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 7.00 3500.00
0032 2055000000-E 815 6"SUBDRN Y,T,ORL 15 EA 0.60 9.00
0033 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 275.00 275.00
0034 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 6 LF 14.00 84.00
0035 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 1650.00 4950.00
0036 2363000000-N 840 FRAME W/2GRTS 840.***** STD 3 EA 295.00 885.00

(840.29)

100.00
4.25

4.00
6.85
3.00
3.00
3.00
20.00
18.00

22.00
22.00
275.00

20.00

275.00

22.00
25.00
41.00
41.00
41.00
194.00
100.00
175.00
5.00
5.50
30.00
5.00
10.00
100.00
10.00
1500.00
500.00

96000.00
30000.00

100.00
87550.00
20000.00

20000.00

2000.00
163715.00
2475.00
12180.00
2550.00
1060.00
5904.00

1232.00
2376.00
550.00

1280.00

1650.00

7500.00
11880.00
2500.00
60680.00
29725.00
41082.00
32010.00
5000.00
6650.00
2550.00
616.00
2520.00
2500.00
150.00
100.00
60.00
4500.00
1500.00



SEP 18, 2001 02:37 PM WILKES
TIP NO B-3071 8.1761501 10:00AM 10/ 12 012

FED AID NO BRSTP-16(10) 0.532 MI SEP 18 2001 C200180
GRADING, DRAINAGE, PAVING & STRUCTURES.
BRIDGE OVER REDDIES RIVER & BRIDGE OVER MIDDLE FORK REDDIES RIVER & APPROACHES ON NC-16.

DLB, INC. D/B/A DLB, INC., (OF VA.) R. E. BURNS & SONS CO., INC.

HILLSVILLE, VA STATESVILLE, NC

0037 2556000000-E 846 SHOULDER BERM GUTTER 75 LF 25.00 1875.00 30.00 2250.00
0038 3030000000-E 862 STL BM GUARDRAIL 2,225 LF 9.90 22027.50 9.00 20025.00
0039 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 33.00 165.00 30.00 150.00
0040 3270000000-N SP  GR ANCHOR TYPE 350 10 EA 1800.00 18000.00 1600.00 16000.00
0041 3300000000-N 862 GR ANCHOR TYPE XI 8 EA 1100.00 8800.00 1000.00 8000.00
0042 3380000000-E 862 TEMP STL BM GUARDRAIL 575 LF 5.50 3162.50 5.00 2875.00
0043 3387000000-N 862 (Cra?:Relﬁ)ANCH UNITS **x TEMP 2 EA 770.00 1540.00 700.00 1400.00
0044 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 9 EA 825.00 7425.00 750.00 6750.00
0045 3575000000-E SP  GENERIC FENCING ITEM (LF) 500 LF 3.50 1750.00 3.00 1500.00

3 STRAND BARBED WIRE FENCE WITH POSTS
(TEMPORARY)

0046 3628000000-E 868 PLAIN RIP RAP, CLASS | 4 TON 40.00 160.00 30.00 120.00
0047 3642000000-E 868 PLAIN RIP RAP, CLASS A 12 TON 37.00 444.00 30.00 360.00
0048 3649000000-E 868 PLAIN RIP RAP, CLASS B 60 TON 32.00 1920.00 30.00 1800.00
0049 3656000000-E 868 FILTER FABRIC FOR DRAINGE 160 SY 2.00 320.00 3.00 480.00
0050 4400000000-E SP  WORK ZONE SIGNS (FIXED) 124 SF 8.00 992.00 10.00 1240.00
0051 4405000000-E SP  WORK ZONE SIGNS (PORTABLE 96 SF 6.00 576.00 15.00 1440.00
0052 4410000000-E SP WORK ZONE SIGNS (BARRICDE 85 SF 6.00 510.00 5.00 425.00
0053  4425000000-N 1125 WARNING FLAGS 24 EA 6.00 144.00 5.00 120.00
0054 4430000000-N 1130 DRUMS 100 EA 54.00 5400.00 75.00 7500.00
0055 4445000000-E SP  BARRICADES (TYPE Ill) 96 LF 9.60 921.60 8.00 768.00
0056 4450000000-N 1150 FLAGGER 500 HR 14.00 7000.00 30.00 15000.00
0057 4460000000-N 1155 WARNING LIGHTS (TYPE B) 22 EA 90.00 1980.00 300.00 6600.00
0058 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 22800.00 45600.00 3000.00 6000.00
0059  4650000000-N 1251 TEMP RAISED PVMT MRKS 155 EA 7.10 1100.50 5.00 775.00
0060 4685000000-E 1205 THERMO PVT MKG LINES 490 6,000 LF 0.90 5400.00 0.55 3300.00
0061 4686000000-E 1205 THERMO PVT MKG LINES 4"120 6,000 LF 1.00 6000.00 0.60 3600.00
0062 4810000000-E 1205 PAINT PVMT MARKINGS 4" 50,000 LF 0.25 12500.00 0.20 10000.00
0063 4900000000-N 1252 PERM RAISED PVMT MARKERS 70 EA 7.10 497.00 5.00 350.00
0064 5255000000-N 1412 PORTABLE LIGHTING Lump Sum 10000.00 7500.00
0065 6000000000-E 1605 TEMPORARY SILT FENCE 1,390 LF 5.00 6950.00 3.00 4170.00
0066 6009000000-E 1610 EROS CONTRL STONE CL B 895 TON 26.00 23270.00 20.00 17900.00
0067 6012000000-E 1610 SEDIMENT CONTROL STONE 245 TON 25.00 6125.00 25.00 6125.00
0068 6015000000-E 1615 TEMPORARY MULCHING 4 ACR 495.00 1980.00 450.00 1800.00
0069 6018000000-E 1620 SEED FOR TEMP SEEDING 250 LB 4.50 1125.00 4.00 1000.00
0070 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 550.00 550.00 500.00 500.00
0071 6024000000-E 1622 TEMPORARY SLOPE DRAINS 240 LF 10.50 2520.00 12.00 2880.00
0072 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 8 EA 120.00 960.00 100.00 800.00
0073  6030000000-E 1630 SILT EXCAVATION 2,285 CY 6.00 13710.00 4.00 9140.00
0074 6033000000-E 1631 SYNTHETIC ROVING 1,070 SY 1.10 1177.00 1.00 1070.00

0075 6036000000-E 1631 MATTING FOR EROS CONTROL 835 SY 2.20 1837.00 2.00 1670.00



SEP 18, 2001 02:37 PM WILKES

TIP NO B-3071 8.1761501 10:00AM 11/ 12 012

FED AID NO BRSTP-16(10) 0.532 MI SEP 18 2001 C200180

GRADING, DRAINAGE, PAVING & STRUCTURES.
BRIDGE OVER REDDIES RIVER & BRIDGE OVER MIDDLE FORK REDDIES RIVER & APPROACHES ON NC-16.

DLB, INC. D/B/A DLB, INC., (OF VA)) R. E. BURNS & SONS CO., INC.

HILLSVILLE, VA STATESVILLE, NC

0076 6042000000-E 1632 1/4" HARDWARE CLOTH 60 LF 6.50 390.00 10.00 600.00
0077 6084000000-E 1660 SEEDING AND MULCHING 7 ACR 1200.00 8400.00 1100.00 7700.00
0078 6087000000-E 1660 MOWING 2.5 ACR 50.00 125.00 40.00 100.00
0079 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 8.80 440.00 8.00 400.00
0080 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1100.00 275.00 1000.00 250.00
0081 6096000000-E 1662 SEED FOR SUPP SEEDING 150 LB 3.30 495.00 3.00 450.00
0082 6102000000-E 1663 SODDING 1,150 SY 6.50 7475.00 6.00 6900.00
0083 6105000000-E 1663 WATER 40 MIG 85.00 3400.00 80.00 3200.00
0084 6108000000-E 1665 FERTILIZER TOPDRESSING 5.25 TON 250.00 1312.50 220.00 1155.00
0085 6114000000-N SP  SPECIALIZED HAND MOWING 2 HR 55.00 110.00 50.00 100.00
0086 6117000000-N SP RESPONSE FOR EROS CONTROL 12 EA 1.00 12.00 1.00 12.00
0087 6123000000-E 1670 REFORESTATION 2.1 ACR 550.00 1155.00 500.00 1050.00
0088 6126000000-E SP STREAMBANK REFORESTATION 0.19 ACR 3300.00 627.00 3000.00 570.00
STRUCTURE ITEMS
0089 8035000000-N 402 REMV EXIST STR #¥tirtiix Lump Sum 40000.00 30000.00
(15+92.00-L.2-)
0090 8035000000-N 402 REMV EXIST STR *¥rtirtirs Lump Sum 40000.00 30000.00
(16+16.00-L1-)
0091 8105500000-E SP (36) DRILLD PIER IN SOIL 279 LF 265.00 73935.00 302.00 84258.00
0092 8105600000-E SP (36) DRILLD PIER NO SOIL 78 LF 1500.00 117000.00 1307.00 101946.00
0093 8111000000-E SP (P?’I‘EI;‘!\)/I STL CASING FOR ** PIER 2055 LF 175.00 35962.50 145.00 29797.50
0094 8147000000-E SP REINF CONCRETE DECK SLAB 9,929 SF 21.50 213473.50 26.00 258154.00
0095 8161000000-E 420 GROOVING BRIDGE FLOORS 8,311 SF 0.75 6233.25 0.30 2493.30
0096 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 193 CY 580.00 111940.00 800.00 154400.00
0097 8210000000-N 422 BRG APPR SLAB *htiriicniok Lump Sum 18000.00 20000.00
(15+92.00-L.2-)
0098 8210000000-N 422 BRG APPR SLAB *¥tirkicniok Lump Sum 18000.00 20000.00
(16+16.00-L1-)
0099 8217000000-E 425 REINF STEEL (BRIDGE) 48,953 LB 0.65 31819.45 0.85 41610.05
0100 8238000000-E SP  SPIRAL COL REINF STL BRG 9,660 LB 1.15 11109.00 2.10 20286.00
0101 8262000000-E 430 45" PRESTR CONCRETE GIRDR 1,275.67 LF 113.00 144150.71 125.00 159458.75
0102 8364000000-E 450 HP12X53 PILES 755 LF 29.00 21895.00 35.00 26425.00
0103 8503000000-E 460 CONCRETE BARRIER RAIL 521.49 LF 45.00 23467.05 55.00 28681.95
0104 8608000000-E 868 PLAIN RIP RAP Il (2-0%) 855 TON 32.00 27360.00 0.01 8.55
0105 8622000000-E 868 FILTER FABRIC FOR DRAINAGE 955 SY 2.00 1910.00 2.50 2387.50
0106 8657000000-N SP ELASTOMERIC BEARINGS Lump Sum 4000.00 5000.00
0107 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 8000.00 9000.00
0108 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 8000.00 23000.00

CONSTRUCTION, MAINTENANCE AND REMOVAL OF TEMP
ROCK CAUSEWAY AT STA  15+92-L2-
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TIP NO B-3071

FED AID NO BRSTP-16(10)
GRADING, DRAINAGE, PAVING & STRUCTURES.
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DLB, INC. D/B/A DLB, INC., (OF VA))

HILLSVILLE, VA

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

0109 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum
CONSTRUCTION, MAINTENANCE AND REMOVAL OF TEMP
ROCK CAUSEWAY AT STA  16+16-L1-

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

JAMES R. VANNOY & SONS CONST.

APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION
MILLER ENGINEERING CO., INC.

DANE CONSTRUCTION, INC.

TAYLOR & MURPHY CONSTRUCTION CO., INC.
SMITH-ROWE, INC.

DLB, INC. D/B/A DLB, INC., (OF VA))

R. E. BURNS & SONS CO., INC.

0N OB~ WNBRE

8500.00

TOTAL 1898022.16

SUB-TOTAL 933266.70
SUB-TOTAL 964755.46

CONTRACT TOTAL

1627917.48
1655223.84
1754417.97
1814707.21
1839797.89
1869828.54
1898022.16
1922921.60

18000.00

TOTAL 1922921.60
SUB-TOTAL 858015.00
SUB-TOTAL 1064906.60



